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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

September 6, 2002

11-SD-905/805-Var
11-091804
ACNH-A905(012)N
HPD-A905(013)N
ACIM-805-1(587)3N
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO ON ROUTE 905 FROM 0.2 KM  WEST TO 0.2 KM EAST OF ROUTE 805/905 SEPARATION AND FROM AIRWAY ROAD TO OTAY MESA BORDER CROSSING AND ON ROUTE 805 AT PALM AVENUE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 19, 2002.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 11 dated 8-23-02.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheet 69 is revised as follows:

The "Overhead Sign Structure" tables below replace the table for "Overhead Sign Structure" on sheet 69 of 180, SC-8, "Stage Construction Quantities" on the project plans.

	OVERHEAD SIGN STRUCTURE

	SIGN No.
	Sta.
	LIGHTWEIGHT

TYPE
	FURNISH SIGN

STRUCTURE

(LIGHTWEIGHT)
	INSTALL SIGN

STRUCTURE

(LIGHTWEIGHT)
	CIDH

CONCRETE

PILE SIGN

FOUNDATION

	
	
	
	
	
	920 mm

	
	
	
	
	
	Lt
	Rt

	
	
	
	(kg)
	(kg)
	(m)
	(m)

	
	
	C-2
	2863
	2863
	4.9
	

	
	
	C-2
	2863
	2863
	4.9
	

	
	
	C-2
	2863
	2863
	
	4.9

	
	
	C-2
	2863
	2863
	
	4.9

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	TOTALS
	11 453
	11 453
	19.6
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	OVERHEAD SIGN STRUCTURE (CONTINUED)

TYPICAL INFORMATION FOR LIGHTWEIGHT SIGN STRUCTURE

TYPE C-2

NOT A SEPARATE BID ITEM

	SIGN

STRUCTURE

FRAME

LENGTH

(mm)
	PANEL SIZE

(LxH)

(mm)
	POST TYPE
	DIMENSION "h"

(mm)
	BASE PLATE

ELEVATION
	ILLUMINATION

REQUIRED

	9144
	5486 x 2540
	NPS 14,

"t"=15.88
	6096
	Assumed = 0.00
	YES


In the Special Provisions, "NOTICE TO CONTRACTORS," the seventh paragraph is deleted.

In the Special Provisions, Section 1, "SPECIFICATIONS AND PLANS," the following paragraph is added after the tenth paragraph:

"Complete design of Phases II, III and IV, including final plans, will be provided to the contractor by contract change orders."

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the third paragraph is deleted.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the second paragraph is revised as follows:

"The contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the eighth paragraph is deleted.

In the Special Provisions, Section 5-1.16, "PAYMENTS," the following item is added to the second paragraph:

"C.
Progress Schedule (Critical Path Method)

$9,100.00"
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," The table under the second to the last paragraph is revised as following:

	Parcel Number
	Clearance Date

	32347
	09/30/2002

	31488
	11/19/2002

	32232
	11/20/2002

	32233
	11/20/2002

	31418
	11/13/2002

	31487
	10/27/3002

	31416
	11/17/2002

	32227
	11/17/2002

	32228
	11/17/2002

	31412
	11/17/2002

	31383
	11/17/2002

	31382
	11/03/2002

	31415
	11/13/2002

	31486
	11/28/2002


In the Special Provisions, Section 10-1.20, "MAINTAINING TRAFFIC," Lane Closure Chart No. 8 is added as attached.

In the Special Provisions, Section 10-1.21, "CLOSURE REQUIREMENTS AND CONDITIONS," is replaced as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 34, 83, 84, and 85 are revised as attached.

To Proposal and Contract book holders:

Replace pages 4 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 7 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1

Page 

September 6, 2002

11-SD-905/805-Var
11-091804
ACNH-A905(012)N
HPD-A905(013)N
ACIM-805-1(587)3N
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

	Chart No. 8

Full Highway Closure Requirements

	Direction:      Eastbound/Westbound    SD  -  905


	Location:                    Airway Rd 

                                           to

                                U.S./Mexico Border

	
	a.m.
	p.m.
	

	FROM HOUR TO HOUR
	12
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	

	Mondays through Thursdays
	F
	F
	F
	F
	F
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	 F
	F
	

	Fridays
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Saturdays
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Sundays
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Day before designated legal holiday
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Designated legal holidays
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Legend:

	

	F
	Full Highway Closure allowed



	
	No lane closure allowed

	REMARKS:

Detour EB RTE 905 to WB Siempre Viva Rd. traffic via easterly on RTE 905 to Airway Rd. thence westerly on Airway Rd. to La Media Rd. thence southerly on La Media Rd. to Siempre Viva Rd.

Detour EB RTE 905 to EB Siempre Viva Rd. traffic via easterly on RTE 905 to Airway Rd. thence easterly on Airway Rd. to Paseo De Las Americas thence southerly on Paseo De Las Americas to Siempre Viva Rd.

When the full freeway closed, close:

· EB RTE 905 at Airway Rd.

· EB Siempre Viva Rd at RTE 905 as per Chart No. 4.

· WB Siempre Viva Rd at RTE 905 as per Chart No. 4.

Place a PCMS (Portable Changeable Message Sign) on RTE 905 W. of Piper Ranch Rd. warning traffic of full highway closure/detour ahead.
This chart shall be used only four times throughout the project.

This chart shall be used only for the removal of falsework.

KP: 17.96 / 19.26
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10‑1.21   CLOSURE REQUIREMENTS AND CONDITIONS

Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and these special provisions.

The term closure, as used herein, is defined as the closure of a traffic lane or lanes, including ramp or connector lanes, within a single traffic control system.

The Contractor shall furnish special portable highway detour signs as shown on the plans to be used on the detour routes as directed by the Engineer.

CLOSURE SCHEDULE

By noon Monday, the Contractor shall submit a written schedule of planned closures for the following week period, defined as Friday noon through the following Friday noon.

The Closure Schedule shall show the locations and times when the proposed closures are to be in effect.  The Contractor shall use the Closure Schedule request forms furnished by the Engineer.  Closure Schedules submitted to the Engineer with incomplete, unintelligible or inaccurate information will be returned for correction and resubmittal.  The Contractor will be notified of disapproved closures or closures that require coordination with other parties as a condition of approval.

Amendments to the Closure Schedule, including adding additional closures, shall be submitted to the Engineer, in writing, at least 3 working days in advance of a planned closure.  Approval of amendments to the Closure Schedule will be at the discretion of the Engineer.

The Contractor shall confirm, in writing, all scheduled closures by no later than 8:00 a.m. 3 working days prior to the date on which the closure is to be made.  Approval or denial of scheduled closures will be made no later than 4:00 p.m. 2 working days prior to the date on which the closure is to be made.  Closures not confirmed or approved will not be allowed.

Highways may be closed only if signed for closing 3 days in advance.  The Contractor shall notify the Engineer not less than 5 calendar days prior to signing the highway.  If the highway is not closed on the posted day, the closure shall be changed to allow 3 days advance notice before closure.

Highway closure charts are for the removal of falsework and other work as approved in writing by the Engineer.

Confirmed closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the Engineer for the following working day.

Closure of two consecutive on-ramp or off-ramps in the same direction of travel will not be permitted simultaneously unless otherwise provided in these special provisions or permitted by the Engineer.

Requests to schedule the closure of two consecutive on-ramps or off-ramps simultaneously in the same direction of travel will not be accepted.

CONTINGENCY PLAN

 The Contractor shall prepare a contingency plan for reopening closures to public traffic.  The Contractor shall submit the contingency plan for a given operation to the Engineer within one working day of the Engineer's request.

LATE REOPENING OF CLOSURES

If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  The Contractor shall not make any further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure that future closures will be reopened to public traffic at the specified time.  The Engineer will have 2 working days to accept or reject the Contractor's proposed work plan.  The Contractor will not be entitled to any compensation for the suspension of work resulting from the late reopening of closures.
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REPLACED PER ADDENDUM NO. 1 DATED SEPTEMBER 6, 2002

COMPENSATION

The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following conditions, and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of those conditions, and the Contractor's loss due to that delay could not have been avoided by rescheduling the affected closure or by judicious handling of forces, equipment and plant, the delay will be considered a right of way delay within the meaning of Section 8‑1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance with the provisions in Section 8‑1.09:

A.
The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame allowed for closures in "Maintaining Traffic" of these special provisions, except that the Contractor will not be entitled to any compensation for amendments to the Closure Schedule that are not approved.

B.
The Contractor is denied a confirmed closure.

Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved Closure Schedule, any delay to the Contractor's schedule due to removal of the closure will be considered a right of way delay within the meaning of Section 8‑1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance with the provisions in Section 8‑1.09.
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ENGINEER'S ESTIMATE

11-091804

	
	Item
	Item Code
	Item
	Unit of Measure
	Estimated Quantity
	Unit Price
	Item Total

	
	21

(S)
	129100
	TEMPORARY CRASH CUSHION MODULE 
	EA
	9
	
	

	
	22
	150205
	ABANDON REINFORCED CONCRETE BOX 
	EA
	5
	
	

	
	23
	150206
	ABANDON CULVERT 
	EA
	7
	
	

	
	24
	150608
	REMOVE CHAIN LINK FENCE 
	M
	780
	
	

	
	25
	029723
	REMOVE TRAFFIC STRIPE (YELLOW) 
	M
	210
	
	

	
	26
	150717
	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING
	M
	1500
	
	

	
	27
	150740
	REMOVE SIGN 
	EA
	1
	
	

	
	28
	150742
	REMOVE ROADSIDE SIGN 
	EA
	21
	
	

	
	29
	152320
	RESET ROADSIDE SIGN 
	EA
	10
	
	

	
	30
	152390
	RELOCATE ROADSIDE SIGN 
	EA
	5
	
	

	
	31
(S)
	153154
	COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM)
	M2
	4140
	
	

	
	32
	153210
	REMOVE CONCRETE 
	M3
	190
	
	

	
	33
	155003
	CAP INLET 
	EA
	1
	
	

	
	34
	160101
	CLEARING AND GRUBBING 
	LS
	LUMP SUM
	LUMP SUM
	

	
	35
	170101
	DEVELOP WATER SUPPLY 
	LS
	LUMP SUM
	LUMP SUM
	

	
	36
	190101
	ROADWAY EXCAVATION 
	M3
	88 800
	
	

	
	37
	190110
	LEAD COMPLIANCE PLAN 
	LS
	LUMP SUM
	LUMP SUM
	

	
	38

(F)
	192003
	STRUCTURE EXCAVATION (BRIDGE) 
	M3
	1960
	
	

	
	39

(F)
	192037
	STRUCTURE EXCAVATION (RETAINING WALL) 
	M3
	1200
	
	

	
	40

(F)
	193003
	STRUCTURE BACKFILL (BRIDGE) 
	M3
	1230
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ENGINEER'S ESTIMATE

11-091804

	
	Item
	Item Code
	Item
	Unit of Measure
	Estimated Quantity
	Unit Price
	Item Total

	
	81
(S-F)
	520102
	BAR REINFORCING STEEL (BRIDGE) 
	KG
	324 900
	
	

	
	82

(S-F)
	520103
	BAR REINFORCING STEEL (RETAINING WALL)   
	KG
	14 500
	
	

	
	83
(S)
	560213
	FURNISH SIGN STRUCTURE (LIGHTWEIGHT) 
	KG
	11 500
	
	

	
	84
(S)
	560214
	INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 
	KG
	11 500
	
	

	
	85

(S)
	561009
	920 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
	M
	20
	
	

	
	86
(S)
	566011
	ROADSIDE SIGN - ONE POST 
	EA
	40
	
	

	
	87
(S)
	566012
	ROADSIDE SIGN - TWO POST 
	EA
	10
	
	

	
	88
(S)
	568001
	INSTALL SIGN (STRAP AND SADDLE BRACKET   METHOD)
	EA
	15
	
	

	
	89
(S)
	597600
	PREPARE AND PAINT CONCRETE 
	M2
	153
	
	

	
	90
	620909
	450 MM ALTERNATIVE PIPE CULVERT 
	M
	180
	
	

	
	91
	620913
	600 MM ALTERNATIVE PIPE CULVERT 
	M
	980
	
	

	
	92
	620919
	750 MM ALTERNATIVE PIPE CULVERT 
	M
	420
	
	

	
	93
	620924
	900 MM ALTERNATIVE PIPE CULVERT 
	M
	60
	
	

	
	94
	641133
	375 MM PLASTIC PIPE 
	M
	14
	
	

	
	95
	650075
	600 MM REINFORCED CONCRETE PIPE 
	M
	46
	
	

	
	96
	681134
	80 MM PLASTIC PIPE (EDGE DRAIN) 
	M
	1500
	
	

	
	97
	029727
	GROSS SOLIDS REMOVAL DEVICE 
	LS
	LUMP SUM
	LUMP SUM
	

	
	98
	049121
	508 MM WELDED STEEL PIPE CASING (BRIDGE) 
	M
	31
	
	

	
	99
	705222
	450 MM CONCRETE FLARED END SECTION 
	EA
	1
	
	

	
	100
	705224
	600 MM CONCRETE FLARED END SECTION 
	EA
	3
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