
(9/2023) 

CHAPTER 4 
 
 

ESTIMATING 
 
 

INTERNAL CALTRANS EXHIBITS AND FORMS 
 
 
Exhibit No.  Title 
 
04-EX-04 Right of Way Data Sheet Transmittal Memorandum (for 

internal Caltrans use) 
 
 
Form No. Title 
N/A 



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION EXHIBIT 
04-EX-04 (REV 7/2016) RIGHT OF WAY DATA SHEET TRANSMITTAL 

MEMORANDUM  
  

 

 

To:   Date _________________________________________ 
   Dist ___ Co ___ Rte ______ P/M (K/P) ____________ 

From:  _________________________ EA/Project ID _________________________________ 
  Right of Way Estimating 

Function 
Project Description ___________________________ 
______________________________________________ 

    
Subject:  Current Estimated Right of Way Costs 
 
We have completed an estimate of the right of way costs for the above referenced project based 
on maps we received from you on ____________________, and the following assumptions and limiting 
conditions: 
 
[   ] 1. The mapping did not provide sufficient detail to determine the limits of the right of 

way required. 

[   ] 2. The transportation facilities have not been sufficiently designed so our estimator 
could determine the damages to any of the remainder parcels affected by the 
project. 

[   ] 3. Additional right of way requirements are anticipated, but are not defined due to 
the preliminary nature of the early design requirements. 

[   ] 4. _________________________________________________________________________________
_________________________________________________________________________________
______________________________________________________________________________ 

[   ] 5. We have determined there are no right of way functional involvements in the 
proposed project at this time as designed. 

 
Right of Way Lead Time will require a minimum of __________ months after we begin receiving final 
right of way requirements (PYPSCAN node No. 224), necessary environmental clearance has been 
obtained, and freeway agreements have been approved.  From the date of receipt of final right of 
way requirements (PYPSCAN node No. 225), we will require a minimum of __________ months prior to 
the date of certification of the projects. Shorter lead times will require either more right of way 
resources or an increased number of condemnation suits to be filed, either of which may reflect 
adversely on the district’s other programs. 
 
  
 District Division Chief/Regional Manager 
 Right of Way 

 
Attachments: 

[   ] Right of Way Data Sheet – Page 1 (always required) 
[   ] Right of Way Data Sheet – All pages (required when interest in real property is being 

acquired) 
[   ] Utility Information Sheet 
[   ] Railroad Information Sheet 
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