

# **INFORMATION HANDOUT**

**For Contract No. 01-415004  
At 01-Hum-101-109.5/R125.8**

**Identified by  
Project ID 0113000127**

## **Agreements**

Orick Community Services District (OCSD)

Water Usage

Frontier Communications

Notice to Owner #01-2121  
Owners File #ORIC-512000-W000000

01-415004  
01-HUM-101-109.5/R125.8  
Project ID 0113000127

## **Orick Community Services District (OCSD)**

P.O. Box 224  
Orick, CA 95555  
(707) 488-5741

Contact: Connie Secor, Secretary OCSD

OCSD can supply non-potable water a cost of \$7.25 per 1000 gallons. The Contractor is responsible for documenting the quantity of water drawn. The Contractor must provide OCSD a monthly statement of the quantities and will be billed at the rate stated above.

01-415004  
01-HUM-101-109.5/R125.8  
Project ID 0113000127

## **Frontier Communications**

### **Notice to Owner #01-2121**

Contact Information:

Marc Cate

P.O. Box 535

Coos Bay, Oregon 97420

**NOTICE TO OWNER**

RW 13-4 (Rev. 1/2009)

**NOTICE TO OWNER**Number 01-2121

Dist.	County	Route	PM	E.A.
01	HUM	101	109.5/125.8	41500
Federal Aid No.: N/A				
Owners File: Project ORIC-512000-WO00000				
Date: March 30, 2016			Freeway: [ ] Yes [X] No	

To: **Frontier Communications**  
**P.O. Box 535**  
**Coos Bay, OR 97420**

Attn: **Marc Cate**

**Because of the State Highway construction project:** In Humboldt County in and near Orick from 0.3 mi. north of Big Lagoon Bridge to 0.3 mi. south of Prarie Creek Undercrossing.

**Which affects your facilities:** Aerial communication facilities.

**You are hereby ordered to:** Relocate aerial communication facilities as shown on the attached Frontier plans which were approved by Caltrans on 2/23/2015.


**Your work schedule shall be as follows:** Relocate aerial communication facilities prior to November 1, 2016.

**Notify STATE's Resident Engineer, Mark Gorona (707) 496-4359, 72 hours prior to initial start of work, and 48 hours prior to subsequent restart when the work schedule is interrupted. If you have any questions contact Dan Kaiser at (707) 441-4644.**

**Liability for the cost of the work is:** The existing facilities are located within the STATE's right of way under permit and will be relocated/protected in place at OWNER's expense.

DISTRICT DIRECTOR

DISTRICT DIVISION CHIEF

By   
 DISTRICT UTILITY COORDINATOR

CC: Resident Engineer  
 Permits  
 R/W  
 Design Engineer

**THIS NOTICE DOES NOT CONSTITUTE A PERMIT. OBTAIN AN ENCROACHMENT PERMIT BEFORE STARTING WORK.**

01-41500

# FRONTIER COMMUNICATIONS - RELOCATION PLAN

**RECEIVED**

FEB 12 2016

THESE PLANS ARE APPROVED FOR CONSTRUCTION CLEARANCE AND CONFORMANCE WITH THE NORTH REGION UTILITY POLICY

*Tom Keller*  
Submitted by Utility Coordinator  
Date: 2/22/2016

*Robert King*  
Approved by Project Engineer  
Date: 2/23/2016



NOTE: PACIFIC GAS & ELECTRIC WILL RMV OVERHEAD GUY AND ANCHOR  
THIS MOVE WILL REQUIRE AN ARM TO MAINTAIN LEAD

RELOCATE POLE AGAINST BACK OF CURB

NEW SIDEWALK

01.1955 2411.00  
ORICCAXF 10 100  
076343  
30-5

01.1948 2411.001  
ORICCAXF 9 100 71357  
007634  
35-5

01.1965 2411.001  
ORICCAXF 9S2 100  
076343  
00-0

01.1979 2411.001  
ORICCAXF 1 101 71360  
0100688  
35-5

01.1956 2411.001  
ORICCAXF 8 100 71358  
007025  
30-5

01.1965 2411.001  
ORICCAXF 3 101  
076385  
00-0

PROJECT# ORIC-512000-W000000  
RELOCATE ON POLE PLACE ARM  
ENGINEER MARC CATE  
541-269-1956  
DWG 1 OF 1

WEBSTER ST

US-101