## DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43 1727 30TH Street, 2ND Floor Sacramento, CA 95816



October 10, 2000

11-SD-805-13.9/28.2 11-076304 ACIM-805-1(580)8E

Addendum No. 3

## Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN CHULA VISTA, NATIONAL CITY AND SAN DIEGO FROM SWEETWATER RIVER BRIDGE TO MISSION VALLEY VIADUCT.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on October 19, 2000. The original bid opening date was previously postponed indefinitely under Addendum No. 2 dated September 20, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 8 dated 9-29-00. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

## http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/addendum\_page.html

On Project Plan Sheet 6, in the detail Section A-A, the existing structural section is revised as follows:

25 mm AC

229 mm PCC

137 mm CTB

259 mm AS

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first paragraph:

"The Contractor shall notify the Engineer 10 working days in advance of performing concrete slab replacement work."

In the Special Provisions, Section 10-1.08, "MAINTAINING TRAFFIC," Chart Nos. 21 and 22 are revised and Chart Nos. 23, 24, 25, 26, 27 and 28 are added as attached.

In the Special Provisions, Section 10-1.09, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection "LATE REOPENING OF CLOSURES," the following paragraph is added after the first paragraph:

"For each 10-minute interval, or fraction thereof past the time specified to reopen the closure, the Department will deduct \$6,300.00 per interval from moneys due or that may become due the Contractor under the contract."

Addendum No. 3 Page 2 October 10, 2000

11-SD-805-13.9/28.2 11-076304 ACIM-805-1(580)8E

In the Special Provisions, Section 10-1.12, "PORTABLE CHANGEABLE MESSAGE SIGN," the second paragraph is revised as follows:

"The Contractor shall have 6 portable changeable message signs on the project at all times."

In the Proposal and Contract, the Engineer's Estimate Item 6 is revised as attached.

To Proposal and Contract book holders:

Replace pages 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief Office of Plans, Specifications & Estimates Division of Office Engineer

Attachments

		N	Iul	tila		Char La				rer	nen	ıts													
Direction: Northbound	SD	) - 8	305					Loc	cati	on	:		B Mu		ta I to y R				ЭC						=
FROM HOUR TO HOUR	12	1	2	3	4	a.1 5	m. 6	7	8	9	10 1	11	12	1	2	3	4		m. 6	7	8 9	) 1	0 1	1 12	
Mondays through Thursdays	1	1	1	1																T	3	3	2	2	-
Fridays	1	1	1	1																					
Saturdays																									
Sundays																					3	3	3	2	
Day before designated legal holiday	1	1	1	1								_								₩					
Designated legal holidays			<u> </u>															<u> </u>		<u> </u>					_
Legend: 1 One lane open in direction of 2 Two adjacent lanes open in 0 3 Three adjacent lanes open in No lane closure allowed  REMARKS:	lire	ctic	n c																						
This chart shall only be used for a operations located in either the #2 have a maximum length of 4.8-kn open to main lane traffic until the	l or a (3	· #4	l la I).	ne, Af	, bı ter	ut n thi	ot s s cl	sim losu	ult ıre	ane	eou	sly	. Aı	ny (	clos	sur	e w	ith	in t	hes	e li	mit	s s		
KP: 12.48 / 30.39																									

F= 076301082800RI

		N	ſul	tila			rt I ane			ireı	mei	nts													
Direction: Southbound	SD	) - 8	305					Lo	cat	ion	:		Во		a R to	d. I	JC								=
													Mu			idge	R	d O	C						
FROM HOUR TO HOUR	12	1	2	3	4	a 5	.m. 6	7	8	9	10	11	12	1	2	3	4		m. 6	7 8	3 9	10	0 1	1 12	
Mondays through Thursdays	1	1	1	1	1																3	32	2 1	1	
Fridays	1	1	1	1	1	2																			
Saturdays																									
Sundays																					3	3	3	2	
Day before designated legal holiday	1	1	1	1	1	2																			
Designated legal holidays																									
Legend: 1 One lane open in direction of 2 Two adjacent lanes open in of 3 Three adjacent lanes open in No lane closure allowed  REMARKS:	lire	ctic	on c				I																		
This chart shall only be used for a operations located in either the #1 shall have a maximum length of 5 travel within the limits of this pro	l or kn	· #4 n.	l la: No	ne, ot	, bu	ut r r m	ot : ain	sim lan	ult ie d	ano clos	eou surc	sly e w	. A ill l	ny oe p	clo eri	sur	e v	vith	in 1	thes	se li	imi	ts		
operations located in either the #3 shall have a maximum length of 5 travel within the limits of this pro	l or kn	· #4 n.	l la: No	ne, ot	, bu	ut r r m	ot : ain	sim lan	ult ie d	ano clos	eou surc	sly e w	. A ill l	ny oe p	clo eri	sur	e v	vith	in 1	thes	se li	imi	ts		

F= 076301082800RDI

		No. 23 e Requirements
Direction: Northbound	SD - 805	Location: 1.20 km S. of 47 <sup>th</sup> St. UC To
	Т	0.20 km N. of 47 <sup>th</sup> St. UC
	a.m 12 1 2 3 4 5 6	7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays	1 1 1 1 1	
Fridays	1 1 1 1 1	
Saturdays		2
Sundays	<del></del>	1 2 2 2 1 1
Day before designated legal holiday	1 1 1 1 1	
Designated legal holidays		
Legend:  1 One lane open in direction of 2  Two adjacent lanes open in of the lane open in of the lane open in		
		perations which are located in either the #2 or #3 in the direction of travel within the limits of this
project when this operation is being project when this operation is being project when the Resident English and the Resid	ng conducted. gns (PCMSs) shall t ngineer (RE) shall d E 54 805 E 905 FE 805 shall also be	be placed at the following locations alerting motorists letermine where each PCMS shall be placed and the
- NB RTE 805 On-ramp from 3 - NB RTE 805 On-ramp from 3 Refer to Charts 4 and 7 for ramp  KP: 17.08 / 18.48	Plaza Blvd	

F=076301 09/22/00VY

		N	Iul	tila				lo. 2 Reg		ren	nen	nts													
Direction: Northbound	S	D -	80	5				Loc	ati	on:		1.0	00 k	cm	S.	of J	JC'	ΓR	T	E 1:	5				
												0.2	20 k	m		to of .	JC'	ТБ	RT.	E 1	5				
EDOM HOUR TO HOUR		1	^	2	4	a.ı		7 (		0 1	Λ 1	11	10	1	_	2	4		o.n		0	0	10	11 :	10
FROM HOUR TO HOUR  Mondays through Thursdays	1	1	2 1	3 1	4 1	<u> </u>	5	7 8	5 '	9 1	.0 1	11.	12	1	2	3	4	<u> </u>	6	/			2 2	11 1	$\overline{}$
Fridays	1	1	1	1	1								-						-	_		3	2 2	1 1	
Saturdays	1	1	1	1	1	2	2						1						<u> </u>	1					1
Sundays				1	1	1	1	2	2														3	2 2	2
Day before designated legal holiday	1	1	1	1	1																				
Designated legal holidays																									
1 One lane open in direction of 2 Two adjacent lanes open in of 3 Three adjacent lanes open in No lane closure allowed	lire	ctic	n (																						
REMARKS: This chart shall only be used for slab replacement operations which are located in either the #2 or #3 lanes. No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.																									
Portable Changeable Message Sig of delays ahead. The Resident Ermessage displayed:  NB RTE 805 south of Jct RTE WB RTE 94 east of Jct RTE WB RTE 54 east of Jct RTE WB RTE 54 east of Jct RTE The following on-ramp to NB RTE NB RTE 805 On-ramp from Refer to Chart 9 for ramp closure	E 9 805 E 5 805 E 8 Ho	14 5 64 5 805 me	sha Av	RE)	) sh	all	det	tern	nin	ie w	vhe	ere	eac	h F	PČ	MS	Sh	nall	b						

KP: 22.36 / 23.76

		No. 25 Requirements	
	Mulitane Lan	e Kequirements	
Direction: Southbound	SD - 805	Location: Division	St. UC
		to	
	ı		f 47 <sup>th</sup> St. UC
FROM HOUR TO HOUR	a.m 12 1 2 3 4 5 6	.     7	p.m. 4 5 6 7 8 9 10 11 12
Mondays through Thursdays	1 1 1 1 1 1 1	7 6 7 10 11 12 1 2 3	3 2 1 1
Fridays	1 1 1 1 1 1		
Saturdays	<del></del>	2 2	
Sundays	1 1 1	1 2 2 3 3	3 2 2
Day before designated legal holiday	1 1 1 1 1 1		
Designated legal holidays			
Legend:  1 One lane open in direction of 2  Two adjacent lanes open in 6  3 Three adjacent lanes open in 6  No lane closure allowed  REMARKS:  This chart shall only be used for slanes. No other main lane closure project when this operation is being	direction of travel direction of travel slab replacement op will be permitted in		
Portable Changeable Message Sig of delays ahead. The Resident Er message displayed:  NB RTE 805 south of Jct RTE  WB RTE 54 east of Jct RTE  NB RTE 805 south of Jct RTE	ngineer (RE) shall d E 54 805		
The following on-ramps to NB R7 - NB RTE 805 On-ramp from 2 - NB RTE 805 On-ramp from 2 Refer to Charts 4 and 7 for ramp	Sweetwater Rd Plaza Blvd	closed when this chart is in	n effect:
KP: 17.93 / 19.19			

		M	lult	ila			rt N ne l			ren	ien	ıts												
Direction: Southbound S	SD	- 80	)5					Loc	atio	on:		(	).15	kn	1 S.	. of	M	ark	et S	St. C	OC			
			,,,							J						to				St. C				
						a.1	m.					1	.20	KII	1 11	. 01	101		.m.		<u> </u>			
FROM HOUR TO HOUR 1	2	1 2	2 3	3 ,	4			7	8 9	9 1	0 1	1	12	1	2	3	4				8 9	10	0 1.	1 12
Mondays through Thursdays	1	1	1	1	1	1																3	3	21
Fridays	1	1	1	1	1	1																		
Saturdays				1	1	1	2	3																_
Sundays				1	1	1	1	2	2	3												3	3	2 1
Day before designated legal holiday	1	1	1	1	1	1																		
Designated legal holidays																								
Legend:  1 One lane open in direction of  2 Two adjacent lanes open in d  3 Three adjacent lanes open in  No lane closure allowed  REMARKS:  This chart shall only be used for s lanes. No other main lane closure	dire	ectionection	n o on pla	of :	nei nitt	vel																		
Portable Changeable Message Sig of delays ahead. The Resident En message displayed:  - SB RTE 805 north of Jct RTE - SB RTE 805 north of Jct RTE - WB RTE 94 east of Jct RTE 8  The following on-ramps to NB RT - SB RTE 805 On-ramp from H Refer to Chart 13 for ramp closur	ns gir E 1: E 8 B05	(PC) neer 5	CM · (R	Ss) (E)	sh	all	det	err	nin	e w	he	ere	eac	h I	PČI	MS	sh	all	be					
																			F= 0	76301	0925	00RD	[	

		M	ult	ila					. 27 equ		em	ent	S												
									_																
Direction: Southbound	SD	- 8	05					L	oca	io	n:	(	0.1	5 k	m	S. o		oga	an A	Ave	. O	C			
													1.1	0 k	m	N.	to of L	og	an 2	Ave	. O	C			
FROM HOUR TO HOUR	  2  1	1 2	2 3	3	4		m. 6	7	8	9	10	0 1	 1 1	2	1	2	3 4	4 :	p.1 5 6	m. 5 7	7 8	3 9	) 1(	) 11	   12
Mondays through Thursdays	1	1	1	1	1	1																	3	2	2 1
Fridays	1	1	1	1	1	1																			
Saturdays				1	1	1	_	( , )																	
Sundays				1	1	1	1	2	2 2	2 :	3												3	2	2
Day before designated legal holiday	1	1	1	1	1	1				_														_	
Designated legal holidays																									
Legend:																									
1 One lane open in direction of	f tra	ve1																							
one take open in direction of		, 01																							
2 Two adjacent lanes open in o	lirec	ctio	n o	f tı	ave	el																			
3 Three adjacent lanes open in	dire	ectio	on	of	trav	vel																			
No lane closure allowed																									
REMARKS: This chart shall only be used for slanes. No other main lane closure project when this operation is beiled. Portable Changeable Message Signof delays ahead. The Resident Emessage displayed: SB RTE 805 north of Jct RTE WB RTE 94 east of Jct RTE EB RTE 94 west of Jct RTE The following on-ramps to SB RT SB RTE 805 On-ramp from IRefer to Chart 13 for ramp closures.	will ng o gns ( ngin E 15 805 905 TE 8	(PC (PC eer	pe duc CM (R	ern cte Ss) RE)	mitted. ) sh ) sh	ted all	in be de	th p tei	e d lace rmi	ire ed ne	at w	the her	of e fo	tra ollo eac	wi h H	el w	ithi loca MS	in t atio	he l ons all k	lim ale	its rtir	of t	this not	oris	
KP: 18.89 / 20.15																									

Chart No. 28 Multilane Lane Requirements
Direction: Southbound SD - 805 Location: 0.20 km S. of Home Ave. UC to 1.20 km N. of Home Ave. UC
FROM HOUR TO HOUR   12   1   2   3   4   5   6   7   8   9   10   11   12   1   2   3   4   5   6   7   8   9   10   11   12   12   12   3   4   5   6   7   8   9   10   11   12   12   12   12   13   14   14   14   15   15   15   15   15
REMARKS: This chart shall only be used for slab replacement operations which are located in either the #2 or #3 lanes. No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.  Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists of delays ahead. The Resident Engineer (RE) shall determine where each PCMS shall be placed and the message displayed: - SB RTE 805 north of Jct RTE 8 - SB RTE 805 north of Jct RTE 15  The following on-ramps to SB RTE 805 shall also be closed when this chart is in effect: - SB RTE 805 On-ramp from University Ave Refer to Chart 17 for ramp closure hours.

## ENGINEER'S ESTIMATE 11-076304

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	130		
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5	019323	TRAFFIC PLASTIC DRUM	EA	48		
6	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	6		
7	129000	TEMPORARY RAILING (TYPE K)	M	790		
8	129100	TEMPORARY CRASH CUSHION MODULE	EA	210		
9	150662	REMOVE METAL BEAM GUARD RAILING	M	610		
10	150771	REMOVE ASPHALT CONCRETE DIKE	M	29 600		
11 (S)	151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	440		
12	152604	MODIFY INLET	EA	1		
13	153152	COLD PLANE ASPHALT CONCRETE PAVEMENT (30 MM MAXIMUM)	M2	222 000		
14	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TONN	61		
15	390145	REPLACE ASPHALT CONCRETE SURFACING	M3	12		
16	390155	ASPHALT CONCRETE (TYPE A)	TONN	17 900		
17	394001	PLACE ASPHALT CONCRETE DIKE	M	29 600		
18	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	58		
19	401100	REPLACE CONCRETE PAVEMENT	M3	1890		
20	404092	SEAL PAVEMENT JOINT	M	161 000		