

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6230
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 17, 2004

11-SD-5, 163-R25.7/R26.7, 1.0/6.4
11-207914
ACIM-005-1(595)15E
ACSTP-S163(024)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO ON ROUTE 5 FROM ROUTE 5/163 SEPARATION TO FIRST AVENUE OVERCROSSING AND ON ROUTE 163 FROM ASH STREET TO SAN DIEGO RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on October 14, 2004, instead of September 23, 2004.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," the attached lane closure charts 19, 20, 21, and 22 are added after lane closure chart 18A.

In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," the following paragraph is added after the seventh paragraph:

"The Contractor shall work on only one lane per night when replacing PCC slabs during full freeway closures."

Addendum No. 4
Page 2
September 17, 2004

11-SD-5, 163-R25.7/R26.7, 1.0/6.4
11-207914
ACIM-005-1(595)15E
ACSTP-S163(024)E

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

**Chart No. 19
Full Freeway Closure Requirements**

Direction: Southbound SD - 163 Location: At SB RTE 163 Off-ramp to WB RTE 8

FROM HOUR TO HOUR	a.m.												p.m.											
	12	1	2	3	4	5	6	7	8	9	10	11	12	1	2	3	4	5	6	7	8	9	10	11
Mondays through Thursdays	F	F	F	F	F																			F
Fridays	F	F	F	F	F																			
Saturdays	F	F	F	F	F	F	F	F	F															
Sundays	F	F	F	F	F	F	F	F	F															F
Day before designated legal holiday	F	F	F	F	F																			
Designated legal holidays																								

Legend:

- 1 One lane open in direction of travel
- F Full Closure allowed
- No lane closure allowed

REMARKS:

This chart cannot be used during Padre Game nights and other special events downtown.

This chart cannot be used in conjunction with Chart 21 and Chart 22.

This chart is to be used for PCC slab replacement only.

Detour SB RTE 163 Traffic for Full Freeway Closure

Detour SB RTE 163 traffic via southerly on RTE 163 to SB RTE 163 Off-ramp WB RTE 8, thence westerly on RTE 8 to WB RTE 8 Off-ramp to SB RTE 5 thence southerly on RTE 5 to SB RTE 5 Off-ramp to RTE 163.

Detour SB RTE 163 to EB 8 traffic via southerly on RTE 163 to SB RTE 163 Off-ramp to WB RTE 8, thence westerly on RTE 8 to WB RTE 8 Off-ramp to Taylor St, thence southerly across Taylor St OC to WB Taylor St, thence westerly on Taylor St to EB RTE 8 On-ramp from Taylor St.

When the freeway is closed, close:

- EB RTE 8 Off-ramp to SB RTE 163 as per Chart No. 20
- WB RTE 8 Off-ramp to SB RTE 163 as per Chart No. 20
- SB RTE 163 On-ramp from Washington St. as per Chart No. 20
- SB RTE 163 On-ramp from Robinson Ave. as per Chart No. 20

Place a PCMS (Portable Changeable Message Sign) on SB RTE 163 N of JCT RTE 8 warning traffic of a full freeway closure/detour ahead.

KP: 6.209

F=207914 - 090904KLW

**Chart No. 20
Ramp Closure Requirements**

Direction: Eastbound SD - 8 Westbound SD - 8 Southbound SD - 163 Southbound SD - 163	Location: EB Connector to SB RTE 163; WB Connector to SB RTE 163; SB On-ramp from Washington St; SB On-ramp from Robinson Ave
---	--

FROM HOUR TO HOUR	a.m.											p.m.													
	12	1	2	3	4	5	6	7	8	9	10	11	12	1	2	3	4	5	6	7	8	9	10	11	12
Mondays through Thursdays	R	R	R	R	R																			R	R
Fridays	R	R	R	R	R																				
Saturdays	R	R	R	R	R	R	R	R	R																
Sundays	R	R	R	R	R	R	R	R	R															R	R
Day before designated legal holiday	R	R	R	R	R																				
Designated legal holidays																									

Legend:
 R Ramp may be closed
 No lane closure allowed

REMARKS:

This chart cannot be used during Padre Game nights and other special events downtown.

This chart is to be used for PCC slab replacement only.

This chart shall be used in conjunction with Chart 19.

Detour WB RTE 8 Connector to SB RTE 163
 Detour WB RTE 8 Connector to SB RTE 163 traffic via westerly on RTE 8 to WB RTE 8 Connector to SB RTE 5 thence southerly on RTE 5 to SB RTE 5 Connector to RTE 163.

Detour EB RTE 8 Connector to SB RTE 163
 Detour EB RTE 8 Connector to SB RTE 163 traffic via easterly on RTE 8 to EB RTE 8 Connector to SB RTE 805 thence southerly on RTE 805 to SB RTE 805 Connector to SB RTE 15 thence southerly on RTE 15 to SB RTE 15 Connector to WB RTE 94 thence westerly on RTE 94 to WB RTE 94 Connector to NB RTE 5 thence northerly on RTE 5 to NB RTE 5 Connector to RTE 163.

Place a PCMS (Portable Changeable Message Sign) on EB RTE 8 W of JCT RTE 163 warning traffic of a full freeway closure/detour ahead.

Place a PCMS (Portable Changeable Message Sign) on WB RTE 8 E of JCT RTE 163 warning traffic of the full freeway closure/detour ahead.

KP: R 3.576;
 R 4.068;
 R 4.343;
 R 3.832

F-207914 - 090904KLW

**Chart No. 21
Full Freeway Closure Requirements**

Direction: Northbound SD - 163												Location: JCT RTE 5 to Washington St OC												
FROM HOUR TO HOUR	a.m.												p.m.											
	12	1	2	3	4	5	6	7	8	9	10	11	12	1	2	3	4	5	6	7	8	9	10	11
Mondays through Thursdays	F	F	F	F	F																			F
Fridays	F	F	F	F	F																			
Saturdays		F	F	F	F	F	F	F	F															
Sundays			F	F	F	F	F	F	F															F
Day before designated legal holiday	F	F	F	F	F																			
Designated legal holidays																								

Legend:

F Full Freeway Closure allowed

No lane closure allowed

REMARKS:

This chart to be used during PCC slab replacement only.

This chart is not to be used during Padre Game nights and other special events downtown.

This chart cannot be used in conjunction with Chart 19.

Close NB RTE 163 at NB RTE 163 Connector to NB RTE 5.

Detour NB RTE 163 Traffic for the Full Freeway Closures

Detour NB RTE 163 traffic from 11th St. to NB RTE 163 Connector to NB RTE 5 thence northerly on RTE 5 to NB RTE 5 Connector to EB RTE 8 thence easterly on RTE 8 to RTE 163.

When the freeway is closed, close:

- NB RTE 5 Connector to NB RTE 163 as per Chart No. 22
- NB RTE 163 On-ramp from Park Blvd as per Chart No. 22
- SB RTE 5 Connector to NB RTE 163/10th Ave as per Chart No. 22
- NB RTE 163 On-ramp from 11th Ave. as per Chart No. 22
- NB RTE 163 On-ramp from A St as per Chart No. 22
- NB RTE 163 On-ramp from University Ave as per Chart 22
- NB RTE 163 On-ramp from 10th Ave as per Chart 22

Place a PCMS (Portable Changeable Message Sign) on NB RTE 163 S of JCT RTE 5 and on NB RTE 5 S. of JCT RTE 163 and on SB RTE 5 N. of RTE 163 warning traffic of a full freeway closure/detour ahead.

KP: R 1.43 / 4.42

F=207914 - 090904KLW

**Chart No. 22
Ramp Lane Requirements**

Direction: Northbound SD - 5 Southbound SD - 5 Northbound SD - 163 Northbound SD - 163 Northbound SD - 163 Northbound SD - 163 Northbound SD - 163	Location: NB Connector to NB RTE 163; SB Connector to NB RTE 163/10 th Ave; NB On-ramp from 11TH Ave; NB On-ramp from Park Blvd; NB On-ramp from A St; NB On-ramp from University Ave; NB On-ramp from 10 th Ave.
--	---

FROM HOUR TO HOUR	a.m.											p.m.												
	12	1	2	3	4	5	6	7	8	9	10	11	12	1	2	3	4	5	6	7	8	9	10	11
Mondays through Thursdays	R	R	R	R	R																			R
Fridays	R	R	R	R	R																			
Saturdays		R	R	R	R	R	R	R	R															
Sundays			R	R	R	R	R	R	R															R
Day before designated legal holiday	R	R	R	R	R																			
Designated legal holidays																								

Legend:

R Ramp may be closed

No work that interferes with public traffic will be allowed

REMARKS:
This chart to be used for PCC slab replacement only.

This chart is not to be used during Padre Game nights and other special events downtown.

This chart shall be used in conjunction with Chart No. 21

NB RTE 5 Connector to NB RTE 163
 Detour NB RTE 5 Connector to NB RTE 163 traffic via northerly on RTE 5 to NB RTE 5 Connector to EB RTE 8 thence easterly on RTE 8 to EB RTE 8 Connector to RTE 163.

Place a PCMS (Portable Changeable Message Sign) on NB RTE 5 S of JCT RTE 163 warning traffic of a full freeway closure/detour ahead.

SB RTE 5 Connector to NB RTE 163
 Detour SB RTE 5 Connector to NB RTE 163 traffic via southerly on RTE 5 to SB RTE 5 Connector to EB RTE 94 thence easterly on RTE 94 to EB RTE 94 Connector to NB RTE 805 thence northerly on RTE 805 to NB RTE 805 Connector to WB RTE 8 thence westerly on RTE 8 to WB RTE 8 Connector to RTE 163.

SB RTE 5 Off-ramp to 10th Ave
 Detour SB RTE 5 Off-ramp to 10th Ave traffic via southerly on RTE 5 to SB RTE 5 Off-ramp to B St / 17th St thence westerly on B Street to 10th Ave.

Place a PCMS (Portable Changeable Message Sign) on SB RTE 5 N. of Laurel St warning traffic of a ramp closure/detour ahead.

KP: R 25.498; R 26.110;
 R 0.854; R 1.578;
 R 1.060; R 5.040;
 R 4.189

F=207914 - 090904KLLW