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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

June 9, 2004

11-SD-5, 163-R25.7/R26.7, 1.0/6.4
11-207914
ACIM-005-1(595)15E
ACSTP-S163(024)E
Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO ON ROUTE 5 FROM ROUTE 5/163 SEPARATION TO FIRST AVENUE OVERCROSSING AND ON ROUTE 163 FROM ASH STREET TO SAN DIEGO RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 23, 2004, instead of the original date of July 29, 2004.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.
Project Plan Sheets 8, 13 thru 18, 85 thru 89, 92, 94, 95, 98, 100, 101, 104, and 105 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 90, 91, 93, 96, 97, 99, 102, 103, 108, and 109 are deleted.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the second and third paragraphs are replaced as follows:

"The Contractor shall begin work on January 17, 2005 or within 15 calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation, whichever occurs later.

The work, except plant establishment work, shall be diligently prosecuted to completion before the expiration of the NUMBER OF WORKING DAYS BID beginning on January 17, 2005 or the fifteenth calendar day after approval of the contract, whichever occurs later."

In the Special Provisions, Section 5-1.16, "PAYMENTS," the following is added to the end of the second paragraph:

"C.
Lead Compliance Plan
$5,000"
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In the Special Provisions, Section 5-1.16, "PAYMENTS," the following is deleted from the end of the fourth paragraph:

"D.
Irrigation Controller Enclosure Cabinet (Type B)"

In the Special Provisions, Section 5-1.19, "ENVIRONMENTALLY SENSITIVE AREA," the first paragraph is replaced as follows:

"Attention is directed to the designated Environmentally Sensitive Areas (ESAs) shown on the plans.  The exact location of the boundaries of the ESAs will be determined be the Engineer."

In the Special Provisions, Section 5-1.19, "ENVIRONMENTALLY SENSITIVE AREA," the third paragraph is deleted.

In the Special Provisions, Section 8-1.03, "STATE FURNISHED MATERIALS," in the second paragraph, the following two subparagraphs are deleted:

"C.  Padlocks for irrigation controller enclosure cabinets."

"D.  Reflective barrier markers."

In the Special Provisions, Section 8-1.03, "STATE FURNISHED MATERIALS," the following is added to the end of the second paragraph:

"C.
Reflective barrier markers."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the eighth paragraph is deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the thirtieth paragraph that begins "Not less than 60 days prior to applying seeds…" is deleted.

In the Special Provisions, Section 10-1.04, "TEMPORARY FENCE (TYPE ESA)," is deleted.

In the Special Provisions, Section 10-1.07, "COOPERATION," the second paragraph is replaced as follows:

"It is anticipated that work by another contractor (Contract No. 11-258014) to install new median guardrail on Route 163 from 0.5 km north of Route 5/163 Separation to 0.2 km south of Robinson Avenue Overcrossing (KP 1.9 to KP 3.9), and (Contract No. 11-253004) for roadway rehabilitation on Route 5 from Grape Street Undercrossing to Laurel Street Undercrossing (KP R27.0 to KP R27.7), may be in progress adjacent to or within the limits of this project during progress of the work on this contract."

In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," the following paragraph is added after the first paragraph:

"Attention is directed to Section 10-1.07, "COOPERATION," regarding other contracts within the limits of this project that will be installing features adjacent to the traveled way."
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In the Special Provisions, Section 10-1.29, "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," the third paragraph is replaced with the following paragraph:

"Type Z-2 material contains aerially deposited lead in average concentrations (1) greater than or equal to 1000 mg/kg Total Lead, or (2) greater than or equal to 5.0 mg/L Soluble Lead, as tested using the California Waste Extraction Test, and the material is surplus, or (3) greater than or equal to 5.0 mg/L Soluble Lead and greater than 350 mg/kg Total Lead, as tested using the California Waste Extraction Test. Type Z-2 material exists between 0.0 m and 6.0 m, measured horizontally from the edges of existing pavement, at Station 26+72 (15.5 m right of “SD-163”), 26+76 (15.6 m left of “SD-163”), 28+50 (15.6 m right of “SD-163”),  29+94 (15.5 m right of “SD-163”), 30+22 (15.6 m left of “SD-163”), 31+40 (15.6 left of “SD-163”), 32+00 (15.6 right of “SD-163”), 32+82 (15.6 m left of “SD-163”), 32+99 (15.5 m right “SD-163”), 42+20 (15.6 m right of “SD-163”), 44+05 (9.1 m left of “SD-163”), and 45+60 (15.6 right “SD-163”), and from a depth of 0.0 m to 0.55 m below existing grade, or as shown on the plans.  These materials are hazardous waste regulated by the State of California and shall be transported to and disposed of at a Class 1 Disposal Site or placed on-site in accordance with the Department of Toxic Substances Control.  When material is placed on-site it shall be placed beneath 0.3 meters of clean fill material or when placed beneath pavement it shall be buried at least 1.5 meters above the maximum groundwater level.  If materials excavated from these areas are disposed of it shall be transported by a hazardous waste transporter registered with the Department of Toxic Substances Control using the required procedures for creating a manifest of materials.  The vehicles used to transport the hazardous materials shall conform to the current certifications of compliance of the Department of Toxic Substances Control."

In the Special Provisions, Section 10-1.30, "TURF (SEED)," is deleted.

In the Special Provisions, Section 10-1.36, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)," the subsection, "REMOVE EXISTING PAVEMENT AND BASE MATERIALS," is replaced with the following subsection:

"REMOVING EXISTING PAVEMENT AND BASE MATERIALS
Exact limits of concrete pavement to be replaced will be determined by the Engineer.

Existing concrete pavement and underlying base material shall be removed and replaced with base material and RSC pavement within the same work period.  In the event existing pavement or base materials are removed and the Contractor is unable to construct, finish, and cure RSC pavement prior to the specified traffic opening time, a temporary roadway structural section shall be constructed.

The outline of concrete pavement to be removed shall be sawed full depth with a power-driven saw except where the pavement is located adjacent to an asphalt concrete shoulder.  Saw cuts within concrete pavement slabs shall be cut no more than 2 days prior to concrete pavement slab removal.  Saw cuts made in work shifts prior to the actual removal work shift shall not be made parallel or diagonal to the traveled way and shall be cut so that traffic will not dislodge any pieces or segments.

Concrete pavement shall be removed by non-impacting methods.  Each pavement panel shall be removed in one or more pieces without disturbance or damage to the underlying base.

Equipment used to remove concrete pavement within the sawed outline, shall not impact the surface of the concrete to be removed within 0.5‑m of pavement to remain in place.  Pavement and base removal shall be performed without damage to pavement or base to remain in place.  Damage to pavement or base to remain in place, shall be repaired or removed and replaced.  Repair, or removal and replacement of the damaged pavement and base shall be at the Contractor’s expense and will not be measured nor paid for.
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Removed materials shall be disposed of in conformance with the provisions in Section 7‑1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

The material remaining in place, after removing pavement and base to the required depth, shall be graded to a uniform plane, moisture conditioned, and compacted by methods that will produce a firm and stable base.  The finished surface of the remaining material shall not extend above the grade established by the Engineer.  Areas that are low as a result of over excavation during base removal shall be filled, at the Contractor's expense, with base replacement material at the time and in the same operation that the base replacement layer is placed."

In the Special Provisions, Section 10-1.38, "GRIND EXISTING CONCRETE PAVEMENT," the ninth paragraph is revised as follows:

"Locations shall be as shown in the plans and as directed by the Engineer."

In the Special Provisions, Section 10-1.39, "CONCRETE STRUCTURES," the first paragraph is revised as follows:

"Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete Structures," of the Standard Specifications."

In the Special Provisions, Section 10-2.01, "GENERAL," subsection, "COST BREAK-DOWN," "HIGHWAY PLANTING COST BREAK-DOWN," table is replaced as attached.

In the Special Provisions, Section 10-2.01, "GENERAL," subsection, "COST BREAK-DOWN," "IRRIGATION SYSTEM COST BREAK-DOWN," table is replaced as attached.

In the Special Provisions, Section 10-2.03, "EXISTING HIGHWAY IRRIGATION FACILITIES," subsection, "REMOVE EXISTING IRRIGATION FACILITIES," the third paragraph is revised as follows:

"Existing valves, and sprinklers, where shown on the plans to be removed, shall be salvaged."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," the following paragraph is added after the first paragraph:

"Requests for substitution of plant materials will not be approved."

Addendum No. 2

Page 5

June 9, 2004

11-SD-5, 163-R25.7/R26.7, 1.0/6.4
11-207914
ACIM-005-1(595)15E
ACSTP-S163(024)E
In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in the subsection, "HIGHWAY PLANTING MATERIALS," the following paragraph and table are added immediately following the table for "Commercial Fertilizer (Slow Release)":

"Commercial Fertilizer (Packets)
Commercial fertilizer (packet) shall be slow or controlled release and shall be in a biodegradable packet form.  The packet shall gradually release nutrients over a 12-month period. Each packet shall have a mass of 10 g ± 1 g and shall have the following guaranteed chemical analysis:"

Ingredient
Percentage

Nitrogen
20

Phosphoric Acid
10

Water Soluble Potash
5

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in the subsection, "ROADSIDE CLEARING," the second paragraph, subsection, A. is revised as follows:

"A.
Existing ground cover and shrubs, where shown on the plans to be removed, shall be removed."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," the subsection, "CULTIVATE," is deleted.

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in subsection, "PLANT ESTABLISHMENT WORK," the fifth paragraph is revised as follows:

"Weeds within ground cover areas and outside of plant basins shall be controlled by killing."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in subsection, "PLANT ESTABLISHMENT WORK," the ninth and tenth paragraphs are deleted.

In the Special Provisions, Section 10-2.05, "IRRIGATION SYSTEMS," in subsection, "ELECTRIC AUTOMATIC IRRIGATION COMPONENTS," the sub-subsection, "Irrigation Controllers," is deleted.

In the Special Provisions, Section 10-2.05, "IRRIGATION SYSTEMS," in subsection, "FINAL IRRIGATION SYSTEM CHECK," the third paragraph is revised as follows:

"Remote control valves connected to existing irrigation controllers shall be checked for automatic performance when the controllers are in the automatic mode."

In the Special Provisions, Section 10-3.01, "DESCRIPTION," the first paragraph is revised as follows:

"Modifying traffic monitoring stations (count), inductive loop detectors and sign illumination shall conform to the provisions in Section 86, "Signals, Lighting and Electrical Systems," of the Standard Specifications and these special provisions."
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In the Special Provisions, Section 10-3.06, "IRRIGATION CONTROLLER ENCLOSURE CABINET," is deleted.

In the Special Provisions, Section 10-3.10, "PAYMENT," the second and third paragraphs are deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 4, 21, 23, and 48 are revised, and Items 3, 30, 31, 32, 33, 34, and 77 are deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

HIGHWAY PLANTING COST BREAK‑DOWN



Contract No. 11-207914



UNIT DESCRIPTION
UNIT
APPROXIMATE QUANTITY
VALUE
AMOUNT

ROADSIDE CLEARING


LS
LUMP SUM



COMMERCIAL FERTILIZER (SLOW RELEASE)


KG
234 



PLANT (GROUP F)


EA
41,305 



PLANT (GROUP H)


EA
46,335 



PLANT (GROUP B)


EA
50



MULCH


M3
3



COMMERCIAL FERTILIZER (PACKET)


EA
150



IRON SULFATE


KG
6



TOTAL ____________________
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IRRIGATION SYSTEM COST BREAK‑DOWN 
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UNIT DESCRIPTION
UNIT
APPROXIMATE QUANTITY
VALUE
AMOUNT

CHECK, TEST, REMOVE AND SALVAGE EXISTING IRRIGATION FACILITIES


LS
LUMP SUM



CONTROL AND NEUTRAL CONDUCTORS


LS
LUMP SUM



25 MM REMOTE CONTROL VALVE


EA
3



40 MM REMOTE CONTROL VALVE


EA
5



50 MM GATE VALVE


EA
1



25 MM PLASTIC PIPE (SUPPLY LINE) (PR-200)


M
530



32 MM PLASTIC PIPE (SUPPLY LINE) (PR-200)


M
192



40 MM PLASTIC PIPE (SUPPLY LINE) (PR-200)


M
96



50 MM PLASTIC PIPE (SUPPLY LINE) (PR-200)


M
50



65 MM PLASTIC PIPE (SUPPLY LINE) (PR-200)


M
370



SPRINKLER (TYPE A-7)


EA
35



SPRINKLER (TYPE B-2)


EA
11



SPRINKLER (TYPE C-2)


EA
194
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ENGINEER'S ESTIMATE

11-207914


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
070012
PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
LS
LUMP SUM
LUMP SUM



2
070018
TIME-RELATED OVERHEAD 
LS
LUMP SUM
LUMP SUM



3
BLANK







4
074017
PREPARE WATER POLLUTION CONTROL PROGRAM
LS
LUMP SUM
LUMP SUM



5
(S)
074020
WATER POLLUTION CONTROL 
LS
LUMP SUM
LUMP SUM



6
032644
TEMPORARY CONCRETE WASHOUT (PORTABLE) 
LS
LUMP SUM
LUMP SUM



7
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



8
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



9
(S)
120151
TEMPORARY TRAFFIC STRIPE (TAPE) 
M
350




10
(S)
120166
CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)
EA
45




11
(S)
120300
TEMPORARY PAVEMENT MARKER 
EA
18




12
(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
EA
6




13
(S)
129000
TEMPORARY RAILING (TYPE K) 
M
120




14
(S)
032645
TRAFFIC PLASTIC DRUM 
EA
4




15
(S)
032646
TEMPORARY CRASH CUSHION (ADIEM) 
EA
1




16
150662
REMOVE METAL BEAM GUARD RAILING 
M
170




17
150710
REMOVE TRAFFIC STRIPE 
M2
26




18
150742
REMOVE ROADSIDE SIGN 
EA
15




19
150763
REMOVE SIGN PANEL 
EA
10




20
150771
REMOVE ASPHALT CONCRETE DIKE 
M
4620
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
(S)
151625
RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)
M
1580




22
152390
RELOCATE ROADSIDE SIGN 
EA
2




23
(S)
152641
MODIFY SIGN STRUCTURE 
EA
7




24
(S)
153103
COLD PLANE ASPHALT CONCRETE PAVEMENT 
M2
92 100




25
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



26
190101
ROADWAY EXCAVATION 
M3
1050




27
190105
ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY  DEPOSITED LEAD)
M3
870




28
190110
LEAD COMPLIANCE PLAN 
LS
LUMP SUM
LUMP SUM



29
(S)
200001
HIGHWAY PLANTING 
LS
LUMP SUM
LUMP SUM



30
BLANK







31
BLANK







32
BLANK







33
BLANK







34
BLANK







35
(S)
204099
PLANT ESTABLISHMENT WORK 
LS
LUMP SUM
LUMP SUM



36
(S)
208000
IRRIGATION SYSTEM 
LS
LUMP SUM
LUMP SUM



37
374002
ASPHALTIC EMULSION (FOG SEAL COAT) 
TONN
16




38
390155
ASPHALT CONCRETE (TYPE A) 
TONN
6800




39
390206
RUBBERIZED ASPHALT CONCRETE (TYPE G) 
TONN
9090




40
394001
PLACE ASPHALT CONCRETE DIKE 
M
4620
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


41
394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)
M2
160




42
394052
SHOULDER RUMBLE STRIP (AC, ROLLED-IN INDENTATIONS)
STA
36




43
397001
ASPHALTIC EMULSION (PAINT BINDER) 
TONN
34




44
401108
REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)
M3
870




45
404092
SEAL PAVEMENT JOINT 
M
21 600




46
(S)
420201
GRIND EXISTING CONCRETE PAVEMENT
M2
62 200




47

(F)
510502
MINOR CONCRETE (MINOR STRUCTURE) 
M3
14




48
(F)
560218
FURNISH SIGN STRUCTURE (TRUSS) 
KG
1127




49
566011
ROADSIDE SIGN - ONE POST 
EA
8




50
566012
ROADSIDE SIGN - TWO POST 
EA
19




51
568001
INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)
EA
1




52
(S)
032652
INSTALL SIGN PANEL ON EXISTING SIGN STRUCTURE
M2
160




53
568017
INSTALL ROADSIDE SIGN PANEL ON EXISTING POST
EA
29




54
652359
450 MM REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT)
M
13




55
652361
600 MM REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT)
M
8




56
731502
MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
M3
110




57
(S-F)
750001
MISCELLANEOUS IRON AND STEEL 
KG
963




58
(S)
032653
MISCELLANEOUS METAL (STEEL PLATE) 
KG
500




59
032654
CONCRETE BARRIER MARKER 
EA
29




60
820107
DELINEATOR (CLASS 1) 
EA
560
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


61
820118
GUARD RAILING DELINEATOR 
EA
200




62
820130
OBJECT MARKER 
EA
2




63
(S)
839559
TERMINAL SYSTEM (TYPE ET) 
EA
8




64
(S)
839565
TERMINAL SYSTEM (TYPE SRT) 
EA
38




65
(S)
839568
TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 
EA
36




66
(S)
839601
CRASH CUSHION (TYPE CAT) 
EA
2




67
(S)
839602
CRASH CUSHION (TYPE CAT) BACKUP 
EA
2




68
839701
CONCRETE BARRIER (TYPE 60) 
M
67




69
(S)
840515
THERMOPLASTIC PAVEMENT MARKING 
M2
200




70
(S)
840563
200 MM THERMOPLASTIC TRAFFIC STRIPE 
M
2840




71
(S)
840564
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)
M
1300




72
(S)
840571
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)
M
270




73
(S)
840656
PAINT TRAFFIC STRIPE (2-COAT) 
M
32 800




74
(S)
850101
PAVEMENT MARKER (NON-REFLECTIVE) 
EA
6320




75
(S)
850111
PAVEMENT MARKER (RETROREFLECTIVE) 
EA
3200




76
(S)
860501
SIGN ILLUMINATION 
LS
LUMP SUM
LUMP SUM



77


BLANK







78
(S)
860810
INDUCTIVE LOOP DETECTOR 
EA
34




79
(S)
860890
MODIFY TRAFFIC MONITORING STATION (COUNT)
LS
LUMP SUM
LUMP SUM



80
999990
MOBILIZATION 
LS
LUMP SUM
LUMP SUM


6

REVISED PER ADDENDUM NO. 2  DATED JUNE 9, 2004

ENGINEER'S ESTIMATE

11-207914

TOTAL BID (A):
=



TOTAL BID (B):

$13,200.00
X
____________________
=


(Cost Per Day)
(Enter Working Days Bid)



(Not To Exceed 130 Days)



TOTAL BASIS FOR COMPARISON

OF BIDS:




(A + B):
=


TOTAL BID: ___________
7
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