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************************************************************************************************************************ 

 

SPECIAL NOTICES 
 

************************************************************************************************************************ 

 
 For federal-aid projects, the Department is modifying its DBE program. 
 
 This project includes Tribal Employment Rights Ordinance (TERO) requirements. See section 

5-1.20E and 8-1.04C for TERO submittal requirements. 
 
 This project includes a Tribal Permit To Enter and Construct requirement. See section 5-1.20F 

and 8-1.04C for Permit To Enter and Construct submittal requirements. 
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STANDARD PLANS LIST 
The standard plan sheets applicable to this Contract include those listed below. The applicable 
revised standard plans (RSPs) listed below are included in the project plans. 

 

A10A  Abbreviations (Sheet 1 of 2)

A10B  Abbreviations (Sheet 2 of 2)

A10C  Lines and Symbols (Sheet 1 of 3)

A10D  Lines and Symbols (Sheet 2 of 3)

A10E  Lines and Symbols (Sheet 3 of 3)

A10F  Legend - Soil (Sheet 1 of 2)

A10G  Legend - Soil (Sheet 2 of 2)

A10H  Legend - Rock 

A20A  Pavement Markers and Traffic Lines, Typical Details

A20B  Pavement Markers and Traffic Lines, Typical Details

A24D  Pavement Markings - Words

RSP A24E  Pavement Markings - Words, Limit and Yield Lines

RSP A24F  Pavement Markings - Crosswalks

A62A  Excavation and Backfill - Miscellaneous Details

A62B  Limits of Payment for Excavation and Backfill - Bridge Surcharge and Wall

A85  Chain Link Fence

A85A  Chain Link Fence Details

RSP A85B  Chain Link Fence Details

A87A  Curbs and Driveways

A87B  Hot Mix Asphalt Dikes

A88A  Curb Ramp Details

D87D  Overside Drains

H1  Landscape and Erosion Control - Abbreviations

H2  Landscape - Symbols

H3  Landscape Details

H4  Landscape Details

H5  Landscape Details

H6  Landscape Details

H7  Landscape Details

H9  Landscape Details
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H10  Irrigation Controller Enclosure Cabinet

T1A  Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B  Temporary Crash Cushion, Sand Filled (Bidirectional)

T2  Temporary Crash Cushion, Sand Filled (Shoulder Installations)

T3A  Temporary Railing (Type K)

T3B  Temporary Railing (Type K)

RSP T9  Traffic Control System for Lane Closure on Freeways and Expressways 

RSP T10  Traffic Control System for Lane Closure on Freeways and Expressways 

RSP T13  Traffic Control System for Lane Closure on Two Lane Conventional Highways 

RSP T17  Traffic Control System for Moving Lane Closure on Two Lane Highways 

T56  Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T58  Temporary Water Pollution Control Details (Temporary Construction Entrance) 

T59  Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)

T63  Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

B0-3  Bridge Details 

RSP B3-3A  Retaining Wall Type 1A (Case 1)

RSP B3-5  Retaining Wall Details No. 1

B3-6  Retaining Wall Details No. 2

RSP B3-7A  Retaining Wall Type 6 (Case 1)

RSP B11-47  Cable Railing 

RS1  Roadside Signs, Typical Installation Details No. 1

RS2  Roadside Signs - Wood Post, Typical Installation Details No. 2

RS4  Roadside Signs, Typical Installation Details No. 4

S93  Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape 

S94  Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape 

S95  Roadside Single Sheet Aluminum Signs, Diamond Shape

ES-1A  Electrical Systems (Legend, Notes and Abbreviations)

ES-1B  Electrical Systems (Legend, Notes and Abbreviations)

ES-1C  Electrical Systems (Legend, Notes and Abbreviations)

ES-2A  Electrical Systems (Service Equipment)

ES-2B  Electrical Systems (Service Equipment, Type II Series)

ES-2C  Electrical Systems (Service Equipment Notes, Type III Series)

ES-2D  Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram, 
Type III - A Series) 

ES-2E  Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram, 
Type III - B Series) 
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ES-3H  Electrical Systems (Irrigation Controller Enclosure Cabinet) 

ES-7M  Electrical Systems (Signal and Lighting Standard - Detail No. 1) 

ES-7N  Electrical Systems (Signal and Lighting Standard - Detail No. 2) 

ES-13A  Electrical Systems (Splicing Details)

ES-13B  Electrical Systems (Fuse Rating, Kinking and Banding Detail) 

 

 

 

CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 
 

B3-1 Canceled on April 20, 2012 

B3-2 Canceled on April 20, 2012 

B3-3 Canceled on April 20, 2012 

B3-4 Canceled on April 20, 2012 

B3-7 Canceled on April 20, 2012 

B3-8 Canceled on April 20, 2012 

ES-8 Canceled on January 20, 2012 

ES-10 Canceled on July 20, 2012 
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NOTICE TO BIDDERS 
 

Bids open Thursday, September 5, 2013 

Dated July 29, 2013 

General work description:  Construct bicycle and pedestrian facilities. 

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL 
COUNTY AT ANDRADE FROM MEXICO BORDER TO 0.4 MILE NORTH OF MEXICO BORDER. 

District-County-Route-Post Mile:  11-Imp-186-0.0/0.4 

Contract No. 11-294804 

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes 
a majority of the work. 

The DBE Contract goal is 8 percent. 

Federal-aid project no.: 

ACSTPE-P186(004)E 
 

For the Federal training program, the number of trainees or apprentices is 1. 

Bids must be on a unit price basis. 

Complete the work, excluding plant establishment work, within 130 working days. 

Complete the work, including plant establishment work, within 380 working days. 

Complete the plant establishment work within 250 working days. 

The estimated cost of the project is $1,350,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100, 
Irvine, CA 92612-1692. Bids received after this time will not be accepted. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 

Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor 
are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages. 

If the minimum wage rates as determined by the United States Secretary of Labor differs from the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for 
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similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage 
rate. The Department does not accept lower State wage rates not specifically included in the federal 
minimum wage determinations. This includes helper, or other classifications based on hours of 
experience, or any other classification not appearing in the federal wage determinations. Where federal 
wage determinations do not contain the State wage rate determination otherwise available for use by the 
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal 
minimum wage rate that most closely approximates the duties of the employees in question. 

The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

Department of Transportation 

 

D11CRB 
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BID ITEM LIST 
 

 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 026402 TRIBAL PERMIT TO ENTER AND CONSTRUCT    DAY 85 

2 070030 LEAD COMPLIANCE PLAN    LS 
LUMP SUM 

3 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM 

4 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM 

5 120149 TEMPORARY PAVEMENT MARKING (PAINT)    SQFT 80 

6 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA)   EA 2 

7 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM 

8 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS 
LUMP SUM 

9 130620 TEMPORARY DRAINAGE INLET PROTECTION    EA 2 

10 130640 TEMPORARY FIBER ROLL    LF 1,190 

11 130710 TEMPORARY CONSTRUCTION ENTRANCE    EA 2 

12 130730 STREET SWEEPING    LS 
LUMP SUM 

13 130900 TEMPORARY CONCRETE WASHOUT    LS 
LUMP SUM 

14 141120 TREATED WOOD WASTE    LB 3,330 

15 150605 REMOVE FENCE    LF 190 

16 150711 REMOVE PAINTED TRAFFIC STRIPE    LF 6,470 

17 150712 REMOVE PAINTED PAVEMENT MARKING    SQFT 80 

18 150715 REMOVE THERMOPLASTIC PAVEMENT 
MARKING    

SQFT 220 

19 150742 REMOVE ROADSIDE SIGN    EA 11 

20 152320 RESET ROADSIDE SIGN    EA 2 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

21 026403 RELOCATE BOULDERS    EA 83 

22 152390 RELOCATE ROADSIDE SIGN    EA 5 

23 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT   SQYD 630 

24 153121 REMOVE CONCRETE (CY)    CY 53 

25 153130 REMOVE CONCRETE CURB (LF)    LF 15 

26 153140 REMOVE CONCRETE SIDEWALK (SQYD)    SQYD 83 

27 026404 REMOVE WOOD BOLLARD    EA 16 

28 026405 REMOVE METAL BOLLARD    EA 60 

29 156576 REMOVE METAL RAILING    LF 210 

30 190101 ROADWAY EXCAVATION    CY 1,210 

31 
(F) 

192037 STRUCTURE EXCAVATION (RETAINING WALL)    CY 812 

32 
(F) 

193013 STRUCTURE BACKFILL (RETAINING WALL)    CY 658 

33 
(F) 

193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL)   

CY 13 

34 200002 ROADSIDE CLEARING    LS 
LUMP SUM 

35 026406 PREPARE HOLE AT TREE GRATE    EA 8 

36 026407 ROCK MULCH    SQYD 1,780 

37 202004 IRON SULFATE (LB)    LB 35 

38 202035 FERTILIZER (PACKET)    EA 2,540 

39 204011 PLANT (GROUP K)    EA 28 

40 204022 PLANT (GROUP Z)    EA 3 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

41 204036 PLANT (GROUP B)    EA 430 

42 204038 PLANT (GROUP U)    EA 86 

43 204099 PLANT ESTABLISHMENT WORK    LS 
LUMP SUM 

44 026408 TRASH RECEPTACLE    EA 6 

45 026409 DISPLAY CASE    EA 2 

46 026410 INSTALL DEPARTMENT-FURNISHED TREE 
GRATE    

EA 8 

47 026411 ANTI-SKATING DEVICE    EA 35 

48 206560 CONTROL AND NEUTRAL CONDUCTORS    LS 
LUMP SUM 

49 206602 1" ELECTRIC REMOTE CONTROL VALVE    EA 11 

50 026412 12 STATION IRRIGATION CONTROLLER    EA 1 

51 208301 IRRIGATION CONTROLLER ENCLOSURE 
CABINET   

EA 1 

52 208310 IRRIGATION SLEEVE    LF 140 

53 208415 CERTIFY BACKFLOW PREVENTERS    LS 
LUMP SUM 

54 208421 BACKFLOW PREVENTER ASSEMBLY 
ENCLOSURE    

EA 1 

55 208423 1" BACKFLOW PREVENTER ASSEMBLY    EA 1 

56 208476 SPRINKLER (TYPE B-6)    EA 170 

57 208480 SPRINKLER (TYPE C-2 MOD)    EA 120 

58 208482 SPRINKLER (TYPE C-2)    EA 60 

59 208573 1 1/4" GATE VALVE    EA 3 

60 208576 2 1/2" GATE VALVE    EA 1 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

61 
(F) 

208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)  LF 2,856 

62 
(F) 

208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)   

LF 688 

63 
(F) 

208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)  LF 858 

64 208645 3/4" QUICK COUPLING VALVE    EA 9 

65 
(F) 

208738 8" CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT   

LF 85 

66 026413 COMPOST (BASIN)    CY 21 

67 374002 ASPHALTIC EMULSION (FOG SEAL COAT)    TON 0.3 

68 390132 HOT MIX ASPHALT (TYPE A)    TON 500 

69 390136 MINOR HOT MIX ASPHALT    TON 5 

70 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)    LF 75 

71 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS 
AREA)   

SQYD 140 

72 397005 TACK COAT    TON 0.4 

73 
(F) 

475000 RETAINING WALL STEM (TYPE 6)    SQFT 240 

74 
(F) 

510060 STRUCTURAL CONCRETE, RETAINING WALL    CY 133 

75 
(F) 

026414 MINOR CONCRETE (MINOR STRUCTURE) 
(COLORED)   

CY 67 

76 
(F) 

520103 BAR REINFORCING STEEL (RETAINING WALL)    LB 9,109 

77 560248 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-UNFRAMED)   

SQFT 30 

78 560251 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-FRAMED)   

SQFT 27 

79 560252 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-FRAMED)   

SQFT 63 

80 566011 ROADSIDE SIGN - ONE POST    EA 4 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

81 566012 ROADSIDE SIGN - TWO POST    EA 2 

82 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD)   

EA 2 

83 731504 MINOR CONCRETE (CURB AND GUTTER)    CY 26 

84 026415 MINOR CONCRETE (COLORED)    CY 150 

85 026416 MINOR CONCRETE (SEEDED AGGREGATE)    CY 33 

86 800320 CHAIN LINK FENCE (TYPE CL-4)    LF 180 

87 
(F) 

839514 HANDRAILING    LF 480 

88 
(F) 

839527 CABLE RAILING (MODIFIED)    LF 243 

89 840655 PAINT TRAFFIC STRIPE (1-COAT)    LF 1,350 

90 846001 4" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY)   

LF 5,450 

91 846012 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING (ENHANCED WET NIGHT VISIBILITY)   

SQFT 300 

92 850111 PAVEMENT MARKER (RETROREFLECTIVE)    EA 120 

93 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION   

LS 
LUMP SUM 

94 026417 LIGHTING (LOCATION 1)    LS 
LUMP SUM 

95 026418 LIGHTING (LOCATION 2)    LS 
LUMP SUM 

96 860797 ELECTRIC SERVICE (IRRIGATION)    LS 
LUMP SUM 

97 026419 SHELTER    EA 3 

98 999990 MOBILIZATION    LS 
LUMP SUM 
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SPECIAL PROVISIONS 
 

DIVISION I  GENERAL PROVISIONS 
1  GENERAL 

 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

   

026402 TRIBAL PERMIT TO ENTER AND CONSTRUCT 05 
026403 RELOCATE BOULDERS 15 
026404 REMOVE WOOD BOLLARD 15 
026405 REMOVE METAL BOLLARD 15 
026406 PREPARE HOLE AT TREE GRATE 20 
026407 ROCK MULCH 20 
026408 TRASH RECEPTACLE 20 
026409 DISPLAY CASE 20 
026410 INSTALL DEPARTMENT-FURNISHED TREE GRATE 20 
026411 ANTI-SKATING DEVICE 20 
026412 12 STATION IRRIGATION CONTROLLER 20 
026413 COMPOST (BASIN) 21 
026414 MINOR CONCRETE (MINOR STRUCTURE)(COLORED) 51 
026415 MINOR CONCRETE (COLORED) 73 
026416 MINOR CONCRETE (SEEDED AGGREGATE) 73 
026417 LIGHTING (LOCATION 1) 86 
026418 LIGHTING (LOCATION 2) 86 
026419 SHELTER 99 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 
 

Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 
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Supplemental Project Information 

Means Description 
Included in the Information Handout 1.  Quechan Tribe TERO Requirements: 

1.1.  Memorandum of Understanding (MOU)  
1.2.  TERO Highway Construction Permit (THCP) 

Application. 
1.3.  Compliance Plan. 
1.4.  Compliance Plan Application. 

 
2.  Quechan Tribe Permit To Enter and Construct: 

2.1.  Application for Business Permit 
2.2.  Waiver of Liability 

 
3.  The Geotechnical Design Report for State Route 
186 Andrade Border Crossing Pedestrian Project, 
Dated March 12, 2013. 
 

Available as specified in the Standard 
Specifications 

Cross sections 
 

Included with the project plans Logs of Test Borings 
  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 
 

Replace section 5-1.20E with: 

5-1.20E  Tribal Employment Rights Ordinance (TERO) Requirements 

Within 5 days after contract approval, apply to the Quechan Tribe (the Tribe) for a TERO Highway 
Construction Permit (THCP) and a TERO Compliance Plan using the forms in the Information Handout. 
Pay the Tribe a fee of $500.00 plus $500.00 per subcontractor with the TERO Compliance Plan 
application. Submit copies of these applications to the Engineer. 

Submit copies of the executed TERO Compliance Plan and the THCP within 10 days after you receive 
them from the Tribe. 

 

Replace section 5-1.20F with: 

5-1.20F  Tribal Permit To Enter And Construct 

Within 5 days after contract approval, apply to the Tribe for a Permit to Enter and Construct using the 
forms in the Information Handout and pay the Tribe for this permit. Submit a copy of this application to the 
Engineer. 

Submit a copy of the executed Permit to Enter and Construct within 10 days after you receive it from the 
Tribe. 

The Department pays you $150.00 per day for the Tribal Permit to Enter and Construct. 

The Department does not adjust the unit price for increases or decreases in the quantity of days the 
Tribal Permit to Enter and Construct is needed. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 
 

Add to section 6-2.03: 

The Department furnishes you with: 

• Sign panels for display cases 
• Tree grates 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 

Replace section 7-1.02K(6)(j)(iii) with: 

7-1.02K(6)(j)(iii)  Earth Material Containing Lead 

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of earth material 
containing lead. 

Submit a lead compliance plan. 

Lead is present in earth material on the job site. The average lead concentrations are below 1,000 mg/kg 
total lead and below 5 mg/L soluble lead. Earth material on the job site: 

1. Is not a hazardous waste 
2. Does not require disposal at a permitted landfill or solid waste disposal facility 
 
Handle earth material containing lead under all applicable laws, rules, and regulations, including those of 
the following agencies: 

1. Cal/OSHA 
2. CA RWQCB, Region 7—Colorado River Basin 
3. CA Department of Toxic Substances Control 
 

If earth material is disposed of: 

1. Disclose the lead concentration of below 1,000 mg/kg total lead and below 5 mg/L soluble lead of the 
earth material to the receiving property owner when obtaining authorization for disposal on the 
property 

2. Obtain the receiving property owner's acknowledgment of lead concentration disclosure in the written 
authorization for disposal 

3. You are responsible for any sampling and analysis required by the receiving property owner 
 
If you choose to dispose of earth material at a commercial landfill: 

1. Transport it to a Class III or Class II landfill appropriately permitted to receive the material 
2. You are responsible for identifying the appropriately permitted landfill to receive the earth material 

and for all associated trucking and disposal costs, including any sampling and analysis required by 
the receiving landfill 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 
 

Replace "Reserved" in section 8-1.04C with: 

Section 8-1.04B does not apply. 

Start job site activities within 90 days after receiving notice that the Contract has been approved by the 
Attorney General or the attorney appointed and authorized to represent the Department. 

Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule 
2. WPCP or SWPPP, whichever applies 
3. Executed Quechan Tribe TERO Highway Construction Permit (THCP) 
4. Executed Quechan Tribal TERO Compliance Plan Application 
5. Executed Quechan Tribal Permit to Enter and Construct 
 
You may enter the job site only to measure controlling field dimensions and locating utilities. 

Do not start other job site activities until all the submittals from the above list are authorized or accepted 
and the following information is received by the Engineer: 

1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and 

accepted by the vendor. The statement must show the dates that the materials will be shipped. 
5. Written statement from the vendor that the order for structural steel has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
6. Copy of the executed Quechan Tribe TERO Highway Construction Permit (THCP). 
7. Copy of the executed Quechan Tribe TERO Compliance Plan Application. 
8. Copy of the executed Quechan Tribal Permit to Enter and Construct. 
 
You may start job site activities before the 90th day after Contract approval if you: 

1. Obtain specified authorization or acceptance for each submittal before the 90th day 
2. Receive authorization to start 
 
Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, 
submit a separate notice for each location. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 
 

Add to section 9-1.16C: 

The following items are eligible for progress payment even if they are not incorporated into the work: 

1. Control and Neutral Conductors 
2. Luminaires 
3. Pipe (Irrigation Systems) 
4. Railings (Hand Railing and Cable Railing) 
5. Reinforcement 
6. Sprinklers 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 
12  TEMPORARY TRAFFIC CONTROL 

 

Replace section 12-2 with: 

12-2  CONSTRUCTION PROJECT FUNDING SIGNS 

12-2.01  GENERAL 

Section 12-2 includes specifications for installing construction project funding signs. 

Construction project funding signs must comply with the details shown on the Department's Traffic 
Operations Web site. 

Keep construction project funding signs clean and in good repair at all times. 

12-2.02  MATERIALS 

Construction project funding signs must be wood post signs complying with section 56-4. 

Sign panels for construction project funding signs must be framed, single sheet aluminum panels 
complying with section 56-2. 

The background on construction project funding signs must be Type II retroreflective sheeting on the 
Authorized Material List for signing and delineation materials. 

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue 
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway 
Administration's Color Tolerance Chart. 

The legend for the type of project on construction project funding signs must read as follows: 

ROADSIDE WORK 

The legend for the types of funding on construction project funding signs must read as follows and in the 
following order: 

FEDERAL HIGHWAY TRUST FUNDS 

STATE HIGHWAY FUNDS 

The Engineer will provide the year of completion for the legend on construction project funding signs. 
Furnish and install a sign overlay for the year of completion within 10 working days of notification. 
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The size of the legend on construction project funding signs must be as described. Do not add any 
additional information unless authorized. 

12-2.03  CONSTRUCTION 

Install 2 Type 1 construction project funding signs at the locations designated by the Engineer before 
starting major work activities visible to highway users. 

When authorized, remove and dispose of construction project funding signs upon completion of the 
project. 

12-2.04  PAYMENT 

Not Used 

 

Add to section 12-3.12C: 

Start displaying the message on the portable changeable message sign 30 minutes before closing the 
lane. 

Place the portable changeable message sign in advance of the 1st warning sign for each: 

1. Stationary lane closure 
2. Shoulder closure 
 

Replace section 12-3.13 with: 

12-3.13  IMPACT ATTENUATOR VEHICLE 

12-3.13A  General 

12-3.13A(1)  Summary 

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle 
during moving lane closures and when placing and removing components of stationary lane closures, 
ramp closures, shoulder closures, or a combination. 

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a 
stationary traffic control system on a 2-lane, 2-way highway where the useable shoulder width is less than 
10 feet. 

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway 
Research Program 350: 

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more 
2. Test levels 2 or 3 if the preconstruction posted speed limit is 45 mph or less 
 
Comply with the attenuator manufacturer's instructions for: 

1. Support truck 
2. Trailer-mounted operation 
3. Truck-mounted operation 
 
Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message 
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow 
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD. 

12-3.13A(2)  Definitions 

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a 
support truck with a deployed attenuator that is mounted to the support truck. 

12-3.13A(3)  Submittals 

Upon request, submit a certificate of compliance for each attenuator used on the project. 
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12-3.13A(4)  Quality Control and Assurance 

Do not start impact attenuator vehicle activities until authorized. 

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer, 
subcontractors, and other parties involved with traffic control to discuss the operation of the impact 
attenuator vehicle during moving lane closures and when placing and removing components of stationary 
traffic control systems. 

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the 
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized. 

12-3.13B  Materials 

Attenuators must be a brand on the Authorized Material List for highway safety features. 

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the 
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds. 

For the Trinity MPS-350 truck–mounted attenuator, the support truck must not have a fuel tank mounted 
underneath within 10'-6" of the rear of the support truck. 

Each impact attenuator vehicle must have: 

1. Legal brake lights, taillights, sidelights, and turn signals 
2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating 

4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45 
degrees 

3. Type II flashing arrow sign 
4. Flashing or rotating amber light 
5. Operable 2-way communication system for maintaining contact with workers 
 
12-3.13C  Construction 

Except where prohibited, use an impact attenuator vehicle: 

1. To follow behind equipment and workers who are placing and removing components of a stationary 
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in 
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents 
intrusion into the workspace from passing traffic. 

2. As a shadow vehicle in a moving lane closure. 
 
After placing components of a stationary traffic control system you may place the impact attenuator 
vehicle in advance of the work area or at another authorized location to protect traffic and workers. 

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening 
upon impact by an errant vehicle. 

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during 
work activities at your expense. 

12-3.13  Payment 

Not Used 
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Add to section 12-4.02A: 

Designated holidays are as shown in the following table: 

Designated Holidays 
Holiday Date observed 

New Year's Day January 1st 
Washington's 
Birthday 

3rd Monday in February 

Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in 

November 
Christmas Day December 25th 

 

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown. 

Replace "Reserved" in section 12-4.04 with: 

 
Lane Closure Restriction for Designated Holidays 

Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun 
 
x 

H 
xx 

 
xx 

 
xx 

       

 
x 

 
xx 

H 
xx 

 
xx 

       

  
x 

 
xx 

H 
xx 

 
xx 

      

  
x 

 
xx 

 
xx 

H 
xx 

 
xxx 

     

     
x 

H 
xx 

     

      
x 

H 
xx 

    

       
x 

H 
xx 

 
xx 

 
xx 

 
xx 

 
Legend: 

 Refer to lane requirement charts 
x The full width of the traveled way must be open for use by traffic after 1200 hrs. 
xx The full width of the traveled way must be open for use by traffic. 
xxx The full width of the traveled way must be open for use by traffic until 0500 hrs. 
H Designated holiday 
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Replace "Reserved" in section 12-4.05F with: 

Chart no. F1 
Conventional Highway Lane Requirements 

County:  IMP Route/Direction:  186 / NB-SB PM:  0.10 / 0.40 

Closure limits: 0.10 Mi. N. of Mexico/USA Border to 0.40 Mi. N. of Mexico/USA Border 

From hour to hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 151617 18 19 20 21 22 23 24
Mondays through Thursdays R R R R R R S S S S S S S S S S S S S S S S R R

Fridays R R R R R R S S S S S S S S S S S S S S S S S S

Saturdays R R R R R R S S S S S S S S S S S S S S S S S S

Sundays R R R R R R S S S S S S S S S S S S S S S S R R

 
Legend: 
R Provide at least 1 through traffic lane, not less than 10 feet in width, for use by both directions of 

travel 
 (Reversing Control) 
  

S Shoulder closure allowed 
  

REMARKS: 
 
Caltrans Construction field personal to coordinate with the border crossing authorities. 
 
NOTE:  When Reverse Traffic Control is used: 

1.  Close one traffic lane and stop public traffic for periods not to exceed (15) fifteen minutes. 
2.  Maximum length of one-way control shall be 0.1 mi. 

 
 

 

Replace section 12-5 with: 

12-5  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

12-5.01  GENERAL 

Section 12-5 includes specifications for closing traffic lanes with stationary and moving lane closures on 
2-lane, 2-way highways. The traffic control system for a lane closure must comply with the details shown. 

Traffic control system includes signs. 

12-5.02  MATERIALS 

Vehicles equipped with attenuators must comply with section 12-3.13. 

12-5.03  CONSTRUCTION 

12-5.03A  General 

During traffic striping and pavement marker placement using bituminous adhesive, control traffic with a 
stationary or a moving lane closure. During other activities, control traffic with stationary lane closures. 

Whenever components of the traffic control system are displaced or cease to operate or function as 
specified from any cause, immediately repair the components to the original condition or replace the 
components and restore the components to the original location. 
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12-5.03B  Stationary Lane Closures 

For a stationary lane closure made only for the work period, remove components of the traffic control 
system from the traveled way and shoulder, except for portable delineators placed along open trenches 
or excavation adjacent to the traveled way at the end of each work period. You may store the 
components at selected central locations designated by the Engineer within the limits of the highway. 

You may use a pilot car to control traffic. If a pilot car is used for traffic control, the cones shown along the 
centerline need not be placed. The pilot car must have radio contact with personnel in the work area. 
Operate the pilot car through the traffic control zone at a speed not greater than 25 miles per hour. 

12-5.03C  Moving Lane Closures 

A changeable message sign used in a moving lane closure must comply with section 12-3.12 except the 
sign must be truck-mounted. The full operational height to the bottom of the sign may be less than 7 feet 
above the ground but must be as high as practicable. 

A flashing arrow sign used in a moving lane closure must be truck-mounted. Operate the flashing arrow 
sign in the caution display mode whenever it is being used on a 2-lane, 2-way highway. 

12-5.04  PAYMENT 

Traffic control system for lane closure is paid for as traffic control system. Flagging costs are paid for as 
specified in section 12-1.03. 

The requirements in section 4-1.05 for payment adjustments do not apply to traffic control system. 
Payment adjustments for traffic control system will be made for an increase or decrease in traffic control 
work if ordered and will be made on the basis of the cost of the necessary increased or decreased traffic 
control. The adjustments will be made on a force account basis for increased work and estimated on the 
same basis in the case of decreased work. 

A traffic control system required by change order work is paid for as a part of the change order work. 

 

Replace section 12-8 with: 

12-8  TEMPORARY PAVEMENT DELINEATION 

12-8.01  GENERAL 

Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement 
delineation. 

Painted traffic stripe used for temporary delineation must comply with section 84-3. Apply 1 or 2 coats. 

Temporary signing for no–passing zones must comply with section 12-3.06. 

12-8.02  MATERIALS 

12-8.02A  General 

Not Used 

12-8.02B  Temporary Lane Line and Centerline Delineation 

Temporary pavement markers must be the same color as the lane line or centerline markers being 
replaced. Temporary pavement markers must be one of the temporary pavement markers on the 
Authorized Material List for short-term day or night use, 14 days or less, or long-term day or night use, 
180 days or less. 

12-8.02C  Temporary Edge Line Delineation 

Temporary, removable, construction-grade striping and pavement marking tape must be one of the types 
on the Authorized Material List. Apply temporary, removable, construction-grade striping and pavement 
marking tape under the manufacturer's instructions. 
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12-8.03  CONSTRUCTION 

12-8.03A  General 

Whenever work activities obliterate pavement delineation, place temporary or permanent pavement 
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation 
for traveled ways open to traffic. On multilane roadways, freeways, and expressways, place edge line 
delineation for traveled ways open to traffic. 

Establish the alignment for temporary pavement delineation, including required lines or markers. Surfaces 
to receive an application of paint or removable traffic tape must be dry and free of dirt and loose material. 
Do not apply temporary pavement delineation over existing pavement delineation or other temporary 
pavement delineation. Maintain temporary pavement delineation until it is superseded or you replace it 
with a new striping detail of temporary pavement delineation or permanent pavement delineation. 

Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 14 days. 
Before the end of the 14 days, place the permanent pavement delineation. If the permanent pavement 
delineation is not placed within the 14 days, replace the temporary pavement markers with additional 
temporary pavement delineation equivalent to the striping detail specified for the permanent pavement 
delineation for the area. The Department does not pay for the additional temporary pavement delineation. 

When the Engineer determines the temporary pavement delineation is no longer required for the direction 
of traffic, remove the markers, underlying adhesive, and removable traffic tape from the final layer of 
surfacing and from the existing pavement to remain in place. Remove temporary pavement delineation 
that conflicts with any subsequent or new traffic pattern for the area. 

12-8.03B  Temporary Lane Line and Centerline Delineation 

Whenever lane lines or centerlines are obliterated, the minimum lane line and centerline delineation must 
consist of temporary pavement markers placed longitudinally at intervals not exceeding 24 feet. The 
temporary pavement markers must be temporary pavement markers on the Authorized Material List for 
short-term day or night use, 14 days or less, or long-term day or night use, 180 days or less. Place 
temporary pavement markers under the manufacturer's instructions. Cement the markers to the surfacing 
with the adhesive recommended by the manufacturer, except do not use epoxy adhesive to place 
pavement markers in areas where removal of the markers will be required. 

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers, 
place the markers longitudinally at intervals not exceeding 24 feet. 

Where no-passing centerline pavement delineation is obliterated, install the following temporary no-
passing zone signs before opening lanes to traffic. Install a W20-1, "Road Work Ahead," sign from 1,000 
feet to 2,000 feet in advance of a no-passing zone. Install a R4-1, "Do Not Pass," sign at the beginning of 
a no-passing zone and at 2,000-foot intervals within the no-passing zone. For continuous zones longer 
than 2 miles, install a W7-3a or W71(CA), "Next ___ Miles," sign beneath the W20-1 sign. Install a R4-2, 
"Pass With Care," sign at the end of the no-passing zone. The Engineer determines the exact location of 
temporary no-passing zone signs. Maintain the temporary no-passing zone signs in place until you place 
the permanent no-passing centerline pavement delineation. Remove the temporary no-passing zone 
signs when the Engineer determines they are no longer required for the direction of traffic. 

12-8.03C  Temporary Edge Line Delineation 

Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, place edge line 
delineation for that area adjacent to lanes open to traffic consisting of (1) solid, 4-inch wide traffic stripe 
tape of the same color as the stripe being replaced, (2) traffic cones, (3) portable delineators or 
channelizers placed longitudinally at intervals not exceeding 100 feet. You may apply temporary painted 
traffic stripe where removal of the 4-inch wide traffic stripe will not be required. 

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used 
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary 
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the 
cones or delineators are being used for temporary edge line delineation. 
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Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement 
channelizer bases to the pavement as specified in section 85 for cementing pavement markers to 
pavement except do not use epoxy adhesive to place channelizers on the top layer of the pavement. 
Channelizers must be one of the 36-inch, surface-mounted types on the Authorized Material List. 

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the 
direction of traffic. 

12-8.04  PAYMENT 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 
 

Replace 1st paragraph of section 13-6.03C with: 

Provide temporary drainage inlet protection around drainage inlets as changing conditions require. 
Drainage inlet protection must be as appropriate for conditions around the drainage inlet. 

 

Add to section 13-10.03A: 

You may place gravel-filled bags within a shoulder area without Type K temporary railing under any of the 
following conditions: 

1. The section of roadway with the shoulder is not open to public traffic. 
2. The gravel-filled bags are; 

A. Beyond 30 feet from the edge of traveled way for freeways and expressways, or  
B. Beyond  20 feet from the edge of traveled way for conventional highways. 

3. The gravel-filled bags on the shoulder are within a temporary lane closure and the bags are removed 
prior to the lane closure being removed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

14  ENVIRONMENTAL STEWARDSHIP 
 

Add to section 14-1.02A: 

An ESA exists on this project. 

 

Replace "Reserved" in section 14-4.01 with: 

14-4.01  NATIVE AMERICAN MONITOR 

The Department furnishes a Native American monitor to monitor earth disturbing activities within the 
Native American monitoring area (NAMA). Do not work within the NAMA unless the Native American 
monitor is present. 

Location of NAMAs within, near, or straddling the project limits are shown in the following table: 

NAMAs 
NAMA designation and description Post mile limits 

Imperial County, Route 186 0.0 to 0.4 
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The Engineer and the Department's Native American monitor conduct an NAMA location field review with 
you at least 5 business days before start of work. 

At least 5 business days before starting work within an NAMA, submit a schedule of days and hours to be 
worked for the Engineer's authorization. If you require changes in the schedule, submit an update for the 
Engineer's authorization at least 5 business days before any changed work day. 

If Native American resources are discovered within a NAMA, comply with section 14-2.02. 

 

Replace section 14-11.09 with: 

14-11.09  TREATED WOOD WASTE 

14-11.09A  General 

14-11.09A(1)  Summary 

Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood 
waste (TWW). 

Wood removed from roadside signs and wood bollards is TWW. Manage TWW under 22 CA Code of 
Regs, Div. 4.5, Chp. 34. 

14-11.09A(2)  Submittals 

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and 
weight receipt within 5 business days. 

14-11.09B  Materials 

Not Used 

14-11.09C  Construction 

14-11.09C(1)  General 

Not Used 

14-11.09C(2)  Training 

Provide training to personnel who handle TWW or may come in contact with TWW. Training must include: 

1. Applicable requirements of 8 CA Code of Regs 
2. Procedures for identifying and segregating TWW 
3. Safe handling practices 
4. Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34 
5. Proper disposal methods 
 
Maintain records of personnel training for 3 years. 

14-11.09C(3)  Storage 

Store TWW before disposal using the following methods: 

1. Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more 
than 90 days. 

2. Place on a containment surface or pad protected from run-on and precipitation for no more than 180 
days. 

3. Place in water-resistant containers designed for shipping or solid waste collection for no more than 1 
year. 

4. Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C). 
 
Prevent unauthorized access to TWW using a secured enclosure such as a locked chain-link-fenced area 
or a lockable shipping container located within the job site. 

Resize and segregate TWW at a location where debris from the operation including sawdust and chips 
can be contained. Collect and manage the debris as TWW. 



Contract No.  11-294804 
21 

Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to 
clearly mark and identify TWW and accumulation areas. Labels must include: 

1. Caltrans, District number, Construction, Construction Contract number 
2. District office address 
3. Engineer's name, address, and telephone number 
4. Contractor's contact name, address and telephone number 
5. Date placed in storage 
 
14-11.09C(4)  Transporting and Disposal 

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted. 
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 lb or more of 
TWW, request a generator's EPA Identification Number at least 5 business days before the 1st shipment. 
Each shipment must be accompanied by a shipping record such as a bill of lading or invoice that 
includes: 

1. Caltrans with district number 
2. Construction Contract number 
3. District office address 
4. Engineer's name, address, and telephone number 
5. Contractor's contact name and telephone number 
6. Receiving facility name and address 
7. Waste description: Treated Wood Waste with preservative type if known or unknown/mixture 
8. Project location 
9. Estimated quantity of shipment by weight or volume 
10. Date of transport 
11. Date of receipt by the receiving TWW facility 
12. Weight of shipment as measured by the receiving TWW facility 
13. Generator's EPA Identification Number for projects with 10,000 lb or more of TWW 
 
The shipping record must be at least a 4-part carbon or carbonless 8-1/2-by-11-inch form to allow 
retention of copies by the Engineer, transporter, and disposal facility. 

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at: 

http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf 

Dispose of TWW within: 

1. 90 days of generation if stored on blocks 
2. 180 days of generation if stored on a containment surface or pad 
3. 1 year of generation if stored in a water-resistant container or within 90 days after the container is full, 

whichever is shorter 
4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 

34, § 67386.6(a)(2)(C) 
 
14-11.09D  Payment 

Not Used 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 
 

Replace section 15-1.03B with: 

15-1.03B  Residue Containing Lead from Paint and Thermoplastic 

Residue from grinding or cold planing contains lead from paint and thermoplastic. The average lead 
concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health 

and Safety Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 

6901 et seq. 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of grinding or cold planing residue that is a nonhazardous 
waste is included in the payment for the type of removal work involved. 

 

Replace section 15-2.02B(3) with: 

15-2.02B(3)  Cold Planing Asphalt Concrete Pavement 

15-2.02B(3)(a)  General 

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to 
traffic is completed during the same work shift. 

If you do not complete HMA placement before opening the area to traffic, you must: 

1. Construct a temporary HMA taper to the level of the existing pavement 
2. Place HMA during the next work shift 
3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in 

the same work shift. Do not restart cold planing activities until the Engineer approves the corrective 
action plan. 

 
15-2.02B(3)(b)  Materials 

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the 
specifications for minor HMA in section 39. 

15-2.02B(3)(c)  Construction 

15-2.02B(3)(c)(i)  General 

Do not use a heating device to soften the pavement. 

The cold planing machine must be: 

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider 
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do 
not cold plane unless the Engineer approves your request. 

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head 
and: 
2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire 

length must be used in activating the sensor. 
2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-

contained grade reference system. The system must be used at or near the centerline of the 
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be 
used. 
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3. Equipped to effectively control dust generated by the planing operation 
4. Operated so that no fumes or smoke is produced. 
 
Replace broken, missing, or worn machine teeth. 

15-2.02B(3)(c)(ii)  Grade Control and Surface Smoothness 

Furnish, install, and maintain grade and transverse slope references. 

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result 
in a neat and uniform surface. Do not damage the remaining surface. 

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when 
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to 
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot. 

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot. 

15-2.02B(3)(c)(iii)  Temporary HMA Tapers 

If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided 
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be: 

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or 
flatter to the level of the planed area 

2. Compacted by any method that will produce a smooth riding surface 
 
Completely remove temporary tapers before placing permanent surfacing. 

15-2.02B(3)(c)(iv)  Remove Planed Material 

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50 
feet behind the planer. 

15-2.02B(3)(d)  Payment 

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and 
pavement marking within the area of cold planing is included in the payment for cold plane asphalt 
concrete pavement of the types shown in the Bid Item List. 

 

Replace section 15-2.02C(2) with: 

15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead 

Residue from removing traffic stripes and pavement markings contains lead from the paint or 
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble 
lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health 

and Safety Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 

6901 et seq. 
 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is 
included in the payment for the type of removal work involved. 

 



Contract No.  11-294804 
24 

Replace section 15-2.09E with: 

15-2.09E  Relocate Boulders 

Remove boulders to be relocated prior to performing other work within the boulder collection areas as 
shown. Groups of boulders to be relocated will be marked. 

Boulders to be relocated are the following sizes: 

Size Category Approximate Size Range 
Small 1-2 Feet 

Medium 2-3 Feet 
Large 3-4 Feet 

 

Protect boulders from damage, chipping, scratching or scarring. If you damage boulders replace them at 
your expense. Dispose of damaged boulders at your expense. 

Notify the Engineer 10 business days prior to final placement of the relocated boulders. 

Place relocated boulders prior to placing rock mulch. 

For boulders 2 feet in size or larger, one quarter of the boulder's height must be buried below finished 
grade. 

The Engineer will approve the final location of relocated boulders. 

 

Delete the 6th paragraph of section 15-3.01. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 
19  EARTHWORK 

Add to section 19-1.01A: 

Earthwork activities include clearing and grubbing, developing a water supply, and finishing the roadway. 
Comply with sections 16, 17-2, and 22. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 
Add to section 20-1.02B: 

Pesticides used to control weeds must be limited to the following materials: 

Aminopyralid 
Diquat 
Dithiopyr 
Clopyralid MEA 
Fluazifop-P-Butyl 
Flumioxazin 
Glyphosate 
Imazapyr 
Oxyfluorfen (non-odor type) 
Sethoxydim 
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Replace section 20-1.03A with: 

20-1.03A  Progress Inspections 

Progress inspections are intermittently performed by the Engineer at various stages of work during the 
Contract. 

Add to section 20-1.03B: 

Growth regulators must not be used. 

 

Replace section 20-3.01C(3) with: 

20-3.01C(3)  Control and Neutral Conductors Schedule of Values 

Submit a schedule of values for control and neutral conductors. Submit the schedule after the wiring 
plans and diagrams for the electrical components of the irrigation system, except electrical service, have 
been authorized. 

The unit descriptions shown in the table are the minimum. You may include additional unit descriptions. 
Include the quantity, value, and amount for those additional unit descriptions. 

Use the authorized wiring plan and diagrams to determine the quantities required to complete the work. 

No adjustment in compensation is made in the contract lump sum price paid for control and neutral 
conductors work due to differences between the quantities shown in the schedule of values for control 
and neutral conductors work and the quantities required to complete the work. 

Schedule of Values for Control and Neutral Conductors 
 

Contract no. 11-294804 
 

 
Unit description 

 
Unit 

Approximate 
quantity 

 
Value 

 
Amount 

__ AWG (UF) conductors 
(provide size) 

LF    

__ AWG (UF) conductors 
 

LF    

__ AWG (UF) conductors 
 

LF    

No. 5 or larger pull box 
 

EA    

Splices 
 

EA    

__ Sprinkler control conduit 
(provide size) 

LF    

__ Sprinkler control conduit 
 

LF    

__ Sprinkler control conduit 
 

LF    

 
 

    

 
 

    

 
 

    

Total ____________________
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Add to section 20-3.02I: 

Irrigation controller enclosure cabinet dimensions for a single irrigation controller must be 36 inches high 
by 24 inches wide by 12 inches deep. 

Irrigation controller enclosure cabinets must be fabricated of stainless steel. 

Door locks for the irrigation controller enclosure cabinets must be a removable-core mortise cam cylinder 
door lock that receives the Department's lock core. The Department's lock core is a "Best" construction 
core. Keys must be removable from the locks in the locked position only. Install door locks in 
conformance with the manufacturer's written instructions and recommendations. Deliver 2 keys for each 
door lock to the Engineer. 

Irrigation controller enclosure cabinet door handles must allow padlocking in the latched position. The 
padlock is furnished by the Engineer. 

Fabricate mounting panels with stainless steel metal sheets with a minimum thickness of 0.157 inch. 

 

Replace the 2nd sentence of the 3rd paragraph of section 20-3.02P(2) with: 

Color of drain grate must be sand. 

 

Replace the 4th paragraph of section 20-3.02P(2) with: 

Pea gravel for filling the drainpipe must have a maximum diameter of 1/2 inch. Pea gravel must be 
naturally rounded aggregate, clean, washed, dry and free from clay or organic material. 

 

Add to section 20-3.02R(3)(b): 

Remote control valves must be brass. 

 

Replace item 6 of paragraph 2 in section 20-3.02R(3)(b) with: 

6. Have an external and internal manual bleed device. 
 

Add to paragraph 2 of section 20-3.02R(3)(b): 

8. Be equipped with a self-flushing feature manufactured to be used with recycled water. Valves must 
not have external tubing. 

9. Have one-piece solenoids with plunger and spring secured to the solenoid. 
 

Add to section 20-3.02R(3)(b): 

Valves must be straight pattern as shown. 

 

Replace the 3rd sentence of the last paragraph in section 20-3.02R(5) with: 

Pipe flanges used to connect plastic or metal pipe to gate valves must be metal. 

 

Replace the last sentence of the 6th paragraph in section 20-3.02U with: 

Label material must be plate plastic. 

 

Add to section 20-3.03F(3): 

Plastic pipe supply line mains must be installed not less than 1.5 feet below finished grade measured to 
the top of the pipe. 



Contract No.  11-294804 
27 

Replace the 5th paragraph of section 20-3.03N with: 

Pipe supply lines on the discharge side of the valve must be tested in conformance with Method B only. 
Testing by Method A is not allowed. 

Pipelines installed by trenching and backfilling and pipelines that are completely visible after installation 
must be tested by Method B. All other pipelines, including those installed in the ground by methods other 
than trenching and backfilling must be tested by Method A. 

 

Add to section 20-7.02D: 

20-7.02D(12)  Prepare Hole at Tree Grates 

Filter fabric must be Class A and conform with section 88-1.02B. 

Drain pipe must be commercial type, rigid, perforated, PVC pipe with holes spaced not more than 6 
inches on center on 1 side of the pipe. 

Drain grate must be commercially available, 1 piece, injection molded drain grate manufactured from 
structural foam polyolefins with UV light inhibitors. Drain grate color must be sand. 

Pea gravel for filling the drainage sump and mulch must be graded such that 100 percent passes the 3/4-
inch sieve and 100 percent is retained on the 1/2-inch sieve. Gravel must be clean, washed, dry, and free 
from clay or organic material. 

 

Add to section 20-7.03B(2): 

Weeds must be killed within the highway, except for existing planting areas to be maintained, and 
including median areas, new and existing pavement, curbs, sidewalks, and other surfaced areas. 

 

Replace the 1st paragraph in section 20-7.03B(2) with: 

Dispose of weeds killed during the initial roadside clearing. 

 

Replace the 2nd paragraph in section 20-7.03B(3) with: 

Dispose of mowed material and weeds killed after initial roadside clearing. 

 

Add to section 20-7.03C: 

Plants adjacent to drainage ditches must be located so that after construction of the basins, no portion of 
the basin wall is less than the minimum distance shown for each plant involved. 

 

Add to section 20-7.03D: 

20-7.03D(1)  Prepare Hole at Tree Grates 

Excavate plant hole and drainage sump under 20-7.03D, and as shown. 

Install drain pipe with holes facing the root ball. 

 

Add to section 20-7.03I(11): 

For plants planted within areas watered by an overhead irrigation system, the watering of these plants 
must occur between the hours of 10:00 PM and 6:00 AM within a maximum of 20 days after the plants 
have been planted. 
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Add to section 20-7.04: 

Payment for filter fabric, drain pipe, drain grate, and pea gravel is included in the payment for prepare 
hole at tree grates. 

 

Add to section 20-9.01A: 

The plant establishment period must be Type 2. 

 

Replace section 20-9.01C(1) with: 

20-9.01C(1)  General 

Submit the following seasonal watering schedules, March through May, June through August, September 
through October, and November through February, for use during the plant establishment period. Submit 
the first seasonal watering schedule within 10 days after the start of the plant establishment period. 
Subsequent seasonal schedules must be submitted within 5 days of the beginning of each seasonal 
period. 

Submit updated watering schedules within 5 business days after any changes have been made to the 
authorized schedules. 

Submit revised watering schedules for each irrigation controller not less than 30 days before completion 
of the plant establishment period. 

 

Add to section 20-9.03C: 

Apply slow-release or controlled-release fertilizer to the plants during the 1st week of April, July and 
September of each year. 

 

Add to section 20-9.03D: 

Control weeds by: 

1. Hand pulling: 
1.1. In plant basins and on basin walls 

2. Killing: 
2.1. In rock mulch areas outside of plant basins 
2.2. Within pavement, curbs, sidewalks, and other surfaced areas 

 
Add to section 20-9.03I: 

All overhead irrigation must be watered between the hours of 10:00 PM and 6:00 AM. 

 

Replace "Reserved" in section 20-15 with: 

20-15.01  GENERAL 

20-15.01A  Summary 

Section 20-15 includes specifications for site furnishings. 

20-15.01B  Submittals 

20-15.01B(1)  Product Data 

Submit the manufacturer's descriptive and technical literature for all materials. 

20-15.01B(2)  Manufacturer's Instructions 

Five business days before starting installation, submit the manufacturer's written instructions for installing 
site furnishings. 
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20-15.01B(3)  Certificate of Compliance 

Submit a Certificate of compliance for site furnishings at least 5 business days before delivery of the 
materials to the job site. 

20-15.02  MATERIALS 

20-15.02A  Tree Grates 

The Department furnishes the tree grates. 

20-15.02B  Tree Grate Frames 

Tree grate frames must: 

1. Be commercially available 
2. Be manufactured from steel. Steel must comply with section 75-1.02 
3. Have the same finish and color as the Department furnished tree grates 
4. Be compatible with Department furnished tree grates in size and depth 
 

Bar reinforcing steel for tree grate frames must comply with section 52. 

20-15.02C  Display Cases 

Display cases must be one of the following: 

Fossil Industries 
44 Jefryn Boulevard 
Deer Park, NY 11729 
(800) 244-9809 
NPS Style Double Cantilever Pedestal (45 Degrees) 
Part No. NPS Traditional Pedestal 
Medium Gray Powder Coated Aluminum 
Suitable for 24-inch High x 36-inch Wide Graphic 
Maximum thickness of graphic material is 1/4-inch 
 

KVO Industries, Incorporated 
1825 Empire Industrial Court 
Santa Rosa, CA 95403 
(707) 573-1311 
NPS Double Leg Pedestal (Low Profile Model) 24-inch x 36-inch 
NPS Model No. 3624 NPSDLP for 1/8-inch Thick Graphic Panel 
Aluminum Construction Standard Powder Coated 
Cardinal Paint Color, C241-GR07 Granite Texture, Semi-Gloss 
 

Pannier Graphics 
345 Oak Road 
Gibsonia, PA 15044 
(800) 544-8428 
Aluminum Low Profile Traditional "T" 24-inch x 36-inch 
2-inch x 6-inch x 37.5-inch "T" Style Posts, 8-inch x 8-inch Bases 
Maximum thickness of graphic material is 1/8-inch 
Powder Coated Guam Gray 
Textured Finish 
 

20-15.02D  Sign Panels 

The Department furnishes the sign panels. 
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20-15.02E  Trash Receptacles 

Trash receptacles must be precast concrete and one of the following: 

Quick Crete Precast 
731 Parkridge Avenue 
Norco, CA 92860 
(866) 703-3434 
Model No. - QR-CAL2533W 
Material - SRC 
Color/Finish - C2 
Texture - T4 MSB(Coarse Aggregate) 
Lid No. - A21 
Lid Mat - Steel 
Lid Color - Grey 
Sealer - Standard Gloss Sealer 
 

Doty & Sons 
1275 East State Street 
Sycamore, IL 60178 
(815) 895-2884 
Model No. - LR-1600 
Finish - Exposed Aggregate 
Sealer - Acr-1, Gloss Acrylic Sealer 
Lid Color - Chestnut Brown 
 

Petersen Precast Site Furnishings 
P.O. Box 664 
Denison IA 51442 
(800) 832-7383 
Model No. - TCR CA 26" x 32" 
Finish - Exposed Aggregate 
Color - Sand Tan Perma Stone 
 

20-15.02F  Anti-Skating Devices 

Anti-skating devices must be solid stainless steel, Grade 316 and be one of the following: 

Grind to a Halt, Incorporated 
P.O. Box 221 
Elburn, IL 60119 
(630) 365-2375 
GrinderMinder 
 

RockArt Europe Limited 
Suite 1, 22 Notting Hill Gate 
London, W11 3JE, England 
+44-7815-780879 
USQ50 WH-TYPE Skate Stop 
Brushed stainless steel finish 
 

DTAC 
Unit 4, 11-12 Phillip Court 
Port Melbourne, Victoria 
Australia 3205 
1300-793-478 
Edge Protector Button 
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20-15.03  CONSTRUCTION 

20-15.03A  General 

Install site furnishings per manufacturer's recommendations and as shown. 

Install Department furnished tree grates in tree grate frames as shown. 

Install Department furnished sign panels in display cases as shown. 

20-15.04  PAYMENT 

Payment for tree grate frames is included in payment for install Department-furnished tree grate. 

Payment for installing Department-furnished sign panels into the display case is included in payment for 
display case. 

 

Add to section 20: 

20-16 ROCK MULCH 

20-16.01  GENERAL 

20-16.01A  Summary 

Section 20-16 includes specifications for placing rock mulch as shown. 

20-16.01B  Submittals 

Submit the following: 

1. Product data including the manufacturer's product sheet and the instructions for installing the filter 
fabric 

2. Certificate of compliance for the filter fabric at least 5 business days before delivery of the material to 
the job site 

3. A ten pound sample of rock mulch (minimum 4 rocks) 
 

20-16.02  MATERIALS 

20-16.02A  General 

Not used. 

20-16.02B  Filter Fabric 

Filter fabric must be Class A and comply with section 88-1.02B. 

20-16.02C  Fasteners 

Staples for filter fabric must comply with section 21-1.02R. 
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20-16.02D  Rock Mulch 

Rock for rock mulch must: 

1. Vary in size between 1 and 5 inches 
2. Be one of the following: 
 

Supplier Rock Description 
KRC Rock 
700 North Twin Oaks Valley Road 
San Marcos, CA 92069 
(760) 744-1036 
 

Saddleback Brown 

Southwest Boulder and Stone 
5002 2nd Street 
Fallbrook, CA 92028 
(760) 451-3333 
 

Burrow Brown Rubble 

Decorative Stone Solutions 
P.O. Box 662 
Rancho Cucamonga, CA 91729 
(800) 699-1878 
 

Auburn 

 

20-16.03  CONSTRUCTION 

20-16.03A  General 

Prior to beginning rock mulch work, areas to receive rock mulch must be cleared in conformance with 
section 20-7.03B. 

20-16.03B  Earthwork 

Earthwork must comply with section 19. 

Excavate areas to receive rock mulch to the depth shown after clearing. Where rock mulch is to be placed 
adjacent to existing curbs, dikes, pavement, sidewalks or sound walls, excavate so that the finished rock 
mulch elevation adjacent to those items will maintain the planned flow lines, slope gradients, and 
contours of the job site. After excavation, grade subgrade to receive rock mulch to a smooth, uniform 
surface, and compact to not less than 90 percent relative compaction. 

20-16.03C  Filter Fabric 

Immediately before placing filter fabric, surfaces to receive filter fabric must be free of loose or extraneous 
material and sharp objects that may damage the filter fabric during installation. 

Align fabric and place in a wrinkle-free manner. 

Overlap adjacent rolls of the fabric from 12 to 18 inches. Spread each overlapping roll in the same 
direction. Fasten fabric with staples flush with the fabric to prevent movement of fabric by placement of 
rock mulch. 

Repair or replace fabric damaged during placement of rock mulch with sufficient fabric to comply with 
overlap requirements. 

20-16.03D  Rock Mulch 

Do not place rock mulch during rainy conditions. 

Place relocated boulders prior to placing filter fabric and rock mulch. 

20-16.04  PAYMENT 

Rock mulch is measured parallel to the rock mulch surface. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 
 

Add to section 21-1.02: 

21-1.02T  Compost (Basin) 

Compost must have a medium particle size and must comply with section 21-1.02M. 

 

Add to section 21-1.03: 

21-1.03R  Compost (Basin) 

Place compost in plant basins as shown. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 
39  HOT MIX ASPHALT 

 

Add to section 39-1.01: 

Produce and place HMA Type A under the Method construction process. 

 

Add to section 39-1.02C: 

Asphalt binder used in HMA Type A must be PG 70-10. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 
47  EARTH RETAINING SYSTEMS 

 

Add to section 47-5.01: 

Construct the Type 6A retaining wall "RW2" with reinforced concrete stems. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

49  PILING 
 

Replace " Reserved" in section 49-3.02A(4)(b) with: 

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business 
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete 
pile construction. You must provide a facility for the meeting. 

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH 
concrete pile construction. 
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The purpose of this meeting is to: 

1. Establish contacts and communication protocol between you and your representatives, any 
subcontractors, and the Engineer 

2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles 
 
The Engineer will conduct the meeting. Be prepared to discuss the following: 

1. Pile placement plan, dry and wet 
2. Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring 
3. Pile Design Data Form 
4. Mitigation process 
5. Timeline and critical path activities 
6. Structural, geotechnical, and corrosion design requirements 
7. Future meetings, if necessary, for pile mitigation and pile mitigation plan review 
8. Safety requirements, including Cal/OSHA and Tunnel Safety Orders 
 

Add to section 49-3.02B(6)(c): 

The synthetic slurry must be one of the materials shown in the following table: 

Material Manufacturer 
SlurryPro CDP KB INTERNATIONAL LLC 

735 BOARD ST STE 209 
CHATTANOOGA TN 37402 
(423) 266-6964 

Super Mud PDS CO INC 
105 W SHARP ST 
EL DORADO AR 71731 
(870) 863-5707 

Shore Pac GCV CETCO CONSTRUCTION DRILLING PRODUCTS 
2870 FORBS AVE 
HOFFMAN ESTATES IL 60192 
(800) 527-9948 

Terragel or Novagel 
Polymer 

GEO-TECH SERVICES LLC 
220 N. ZAPATA HWY STE 11A-449A 
LAREDO TX 78043 
(210) 259-6386 

 

Use synthetic slurries in compliance with the manufacturer's instructions. Synthetic slurries shown in the 
above table may not be appropriate for a given job site. 

Synthetic slurries must comply with the Department's requirements for synthetic slurries to be included in 
the above table. The requirements are available from the Offices of Structure Design, P.O. Box 168041, 
MS# 9-4/11G, Sacramento, CA 95816-8041. 



Contract No.  11-294804 
35 

SlurryPro CDP synthetic slurry must comply with the requirements shown in the following table: 

SLURRYPRO CDP 
Property Test Value 

Density Mud Weight (density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 50–120 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 70 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

Super Mud synthetic slurry must comply with the requirements shown in the following table: 

SUPER MUD 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 32–60 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 60 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–10.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
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Shore Pac GCV synthetic slurry must comply with the requirements shown in the following table: 

SHORE PAC GCV 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 33–74 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 57 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–11.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

Terragel or Novagel Polymer synthetic slurry must comply with the requirements shown in the following 
table: 

TERRAGEL OR NOVAGEL POLYMER 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 45–104 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 104 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 
 

Add to section 51-7.01A: 

Construct a test panel for the seat wall. The test panel must be at least 4 feet long. 



Contract No.  11-294804 
37 

Notify the Engineer at least 10 days before starting construction of the seat wall test panel. 

 

Add between the first and second paragraph in section 51-7.01B: 

Color the concrete for seat walls and sidewalk ramps with integral, fade resistant mineral oxide or 
synthetic type color. 

Concrete color for seat walls must be colored using 3 colors from the same manufacturer shown in the 
following table or equal: 

Concrete color 
manufacturer 

 

 
Color no. 1 

 
Color no. 2 

 
Color no. 3 

Davis Colors 
 

Sandstone 5237 Palomino 5447 Adobe 61078 

Scofield Colors 
 

Limestone C-20 Sombrero Buff C-25 Westwood Brown C-27 

Solomon Colors 
 

275 Sand Tan 288 Buff 325 Golden Brown 

QC Construction 
Products 

Antique Beige Beach Stone Light Oak 

 

Concrete color for the sidewalk ramps must be color no. 1 from the same manufacturer as used for the 
seat walls. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
73  CONCRETE CURBS AND SIDEWALKS 

 

Add to section 73-4.01A: 

Minor concrete (seeded aggregate) and minor concrete (colored) is required at various locations as 
shown. 

Delete section 73-4.01B 

 

Add to section 73-4.01C: 

Notify the Engineer 10 business days prior to the completion of the minor concrete test panels. 

 

Replace section 73-4.02 with: 

73-4.02  MATERIALS 

Aggregate for the types of minor concrete listed in section 73-4.01A must comply with the grading 
requirements for 1" max. combined aggregate in section 90-1.02C(4)(d). 



Contract No.  11-294804 
38 

Aggregate used for hand seeding minor concrete (seeded aggregate) must: 

1. Be 3/8-inch in size 
2. Be clean and obtained from a single source 
3. Be one of the following: 
 

Supplier Rock Description 
KRC Rock 
700 North Twin Oaks Valley Road 
San Marcos, CA 92069 
(760) 744-1036 

 

Salmon Bay 

Southwest Boulder and Stone 
5002 2nd Street 
Fallbrook, CA 92028 
(760) 451-3333 

 

Parchment Pebble 

Decorative Stone Solutions 
P.O. Box 662 
Rancho Cucamonga, CA 91729 
(800) 699-1878 

 

Salmon Bay 

 

Color the concrete with an integral, chemically inert, fade resistant mineral oxide or synthetic type 
product. Concrete color must comply with section 51-7.01B, and must be the same manufacturer and 
color used for minor concrete (minor structure)(colored) color number 1. 

 
Replace section 73-4.03 with: 

73-4.03  CONSTRUCTION 

73-4.03A  General 

Protect surrounding exposed surfaces during the placement, finishing and curing operations. 

Place reinforcing bar as shown. 

Screed concrete to the grade and cross section shown. Strike-off and compact until a layer of mortar is 
brought to the surface. Wood float to a uniform surface. 

Concrete finish, texture and color must be uniform in appearance. 

73-4.03B  Minor Concrete (Seeded Aggregate) 

Comply with the following: 

1. Apply hand seeded aggregate to the concrete surface while the concrete is still in the plastic stage of 
set. 

2. Spread the aggregate evenly over the entire concrete surface and do not allow bare spots. 
3. Trowel-tamp the seeded aggregate firmly into the concrete surface. 
4. Immediately after the cement mortar has hardened sufficiently to resist removal of seeded aggregate, 

all cement film and loose material must be cleaned from the seeded aggregate surface with stiff 
brooms and water 

5. Except when operations for seeding aggregate are underway, concrete shall be cured by the water 
method in conformance with Section 90-1.03B(2) or with curing compound no.6 in conformance with 
Section 90-1.03B(3). Areas of concrete where curing compounds are removed during the cure period 
shall be kept continuously wet until the end of the cure period or until the curing compound is 
replaced. 

 
73-4.03C  Minor Concrete (Colored) 

Broom finish the concrete surface as shown. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 
84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

 

Replace "Reserved" in the RSS for section 84-6 with: 

84-6.01  GENERAL 

84-6.01A  Summary 

Section 84-6 includes specifications for applying thermoplastic traffic stripes and pavement markings with 
enhanced wet-night visibility. 

Thermoplastic must comply with section 84-2. 

84-6.01B  Submittals 

Submit a certificate of compliance for the glass beads. 

84-6.01C  Quality Control and Assurance 

Within 14 days of applying a thermoplastic traffic stripe or pavement marking with enhanced wet-night 
visibility, the retroreflectivity must be a minimum of 700 mcd/sq m/lx for white stripes and markings and 
500 mcd/sq m/lx for yellow stripes and markings. Test the retroreflectivity using a reflectometer under 
ASTM E 1710. 

84-6.02  MATERIALS 

Thermoplastic traffic stripes and pavement markings with enhanced wet-night visibility must consist of a 
single uniform layer of thermoplastic and 2 layers of glass beads as follows: 

1. The 1st layer of glass beads must be on the Authorized Material List under high-performance 
retroreflective glass beads for use in thermoplastic traffic stripes and pavement markings. The color 
of the glass beads must match the color of the stripe or marking to which they are being applied. 

2. The 2nd layer of glass beads must comply with AASHTO M 247, Type 2. 
 
Both types of glass beads must be surface treated for use with thermoplastic under the bead 
manufacturer's instructions. 

84-6.03  CONSTRUCTION 

Use a ribbon-extrusion or screed-type applicator to apply thermoplastic traffic stripe. 

Operate the striping machine at a speed of 8 mph or slower during the application of thermoplastic traffic 
stripe and glass beads. 

Apply thermoplastic traffic stripe at a rate of at least 0.38 lb/ft of 4-inch-wide solid stripe. The applied 
thermoplastic traffic stripe must be at least 0.090 inch thick. 

Apply thermoplastic pavement marking at a rate of at least 1.06 lb/sq ft. The applied thermoplastic 
pavement marking must be at least 0.100 inch thick. 

Apply thermoplastic traffic stripe and both types of glass beads in a single pass. First apply the 
thermoplastic, followed immediately by consecutive applications of high-performance glass beads and 
then AASHTO M 247, Type 2, glass beads. Use a separate applicator gun for each type of glass bead. 

You may apply glass beads by hand on pavement markings. 

Distribute glass beads uniformly on traffic stripes and pavement markings. Apply high-performance glass 
beads at a rate of at least 6 lb/100 sq ft of stripe or marking. Apply AASHTO M 247, Type 2, glass beads 
at a rate of at least 8 lb/100 sq ft of stripe or marking. The combined weight of the 2 types of glass beads 
must be greater than 14 lb/100 sq ft of stripe or marking. 
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84-6.04  PAYMENT 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 
 

Add to section 86-1.03: 

Submit a schedule of values within 15 days after Contract approval. 

 

Replace "Reserved" in section 86-1.06B with: 

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system, 
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS), 
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS) 
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit 
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and 
fiber optic system. 

Existing TMS elements, including detection systems, shown and located within the project limits must 
remain in place and be protected from damage. If the construction activities require existing TMS 
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the 
Contractor must provide for temporary or portable TMS elements. The Contractor must receive 
authorization on the type of temporary or portable TMS elements and installation method. 

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations 
Electrical representatives must jointly conduct a pre-construction operational status check of all existing 
TMS elements and each element's communication status with the Traffic Management Center (TMC), 
including existing TMS elements not shown and elements that may not be impacted by the Contractor's 
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements' 
location and status, and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. 

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements' 
communication with the TMC that will result in the elements being nonoperational or off line. The 
Contractor must notify the Engineer at least 72 hours before starting excavation activities. 

Traffic monitoring stations and their associated communication systems, which were verified to be 
operational during the pre-construction operational status check, must remain operational on 
freeway/highway mainline at all times, except: 

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3 
miles 

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3 
miles 

 
If the construction activities require existing detection systems to be nonoperational or off line for a longer 
time period or the spacing between traffic monitoring stations is more than the specified criteria above, 
and temporary or portable detection operations are not shown, the Contractor must provide provisions for 
temporary or portable detection operations. The Contractor must receive authorization on the type of 
detection and installation before installing the temporary or portable detection. 

If existing TMS elements shown or identified during the pre-construction operational status check, except 
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not 
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer 



Contract No.  11-294804 
41 

that existing TMS elements have been damaged, have failed or are not fully functional due to the 
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be 
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the 
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related 
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the 
construction activities. 

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or 
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement 
work, the Department may perform the repair or replacement work and the cost will be deducted from 
monies due to the Contractor. 

A TMS element must be considered nonoperational or off line for the duration of time that active 
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or 
to the TMS element. 

The Contractor must provide provisions for replacing existing TMS elements within the project limits, 
including detection systems, that were not identified on the plans or during the pre-construction 
operational status check that became damaged due to the Contractor's activities. 

If the pre-construction operational status check identified existing TMS elements, then the Contractor, the 
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post 
construction operational status check of all existing TMS elements and each element's communication 
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS 
elements' status and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. TMS elements that cease to be functional between pre and post 
construction status checks must be repaired at the Contractor's expense. 

The Engineer will authorize the schedule for final replacement, the replacement methods and the 
replacement elements, including element types and installation methods before repair or replacement 
work is performed. The final TMS elements must be new and of equal or better quality than the existing 
TMS elements. 

If no electrical work exists on the project and no TMS elements are identified within the project limits, the 
pre-construction operational status check is change order work. 

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when 
an existing TMS element becomes nonoperational or off line due to construction activities, is change 
order work. 

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not 
shown nor identified during the pre-construction operational status check and were damaged by 
construction activities is change order work. 

If the Contractor is required to submit provisions for the replacement of TMS elements that were not 
identified, submitting the provisions is change order work. 

 
Add to section 86-2.05A: 

Conduit installed underground must be Type 3. 

 

Add to section 86-2.05B: 

The conduit in a foundation and between a foundation and the nearest pull box must be Type 3. 

 

Add to section 86-2.05C: 

If Type 3 conduit is placed in a trench, not in the pavement or under concrete sidewalk, after the bedding 
material is placed and the conduit is installed, backfill the trench to not less than 4 inches above the 
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conduit with minor concrete under section 90-2, except the concrete must contain not less than 421 
pounds of cementitious material per cubic yard. Backfill the remaining trench to finished grade with 
backfill material. 

After conductors have been installed, the ends of the conduits terminating must be sealed with an 
authorized type of sealing compound. 

 

Replace the 3rd paragraph in section 86-2.06A(2) of the RSS for section 86-2.06 with: 

In a ground or sidewalk area, embed the bottom of a pull box in crushed rock. 

 

Replace "Reserved" in section 86-2.06B of the RSS for section 86-2.06 with: 

86-2.06B(1)  General 

86-2.06B(1)(a)  Summary 

Section 86-2.06B includes specifications for installing non-traffic-rated pull boxes. 

86-2.06B(1)(b)  Submittals 

Before shipping pull boxes to the jobsite, submit a list of materials, Contract number, pull box 
manufacturer, manufacturer's instructions for pull box installation, and your contact information to METS. 

Submit reports for pull box from an NRTL-accredited lab. 

86-2.06B(1)(c)  Quality Control and Assurance 

86-2.06B(1)(c)(i)  General 

Pull boxes may be tested by the Department. Deliver pull boxes and covers to METS and allow 30 days 
for testing. When testing is complete, you will be notified. You must pick up the boxes and covers from 
the test site and deliver it to the job site. 

Any failure of the pull box or the cover that renders the unit noncompliant with these specifications will be 
a cause for rejection. If the unit is rejected, you must allow 30 days for retesting. Retesting period starts 
when the replacement pull box is delivered to the test site. You must pay for all retesting costs. Delays 
resulting from the submittal of noncompliant materials does not relieve you from executing the Contract 
within the allotted time. 

If the pull box submitted for testing does not comply with the specifications, remove the unit from the test 
site within 5 business days after notification that it is rejected. If the unit is not removed within that period, 
it may be shipped to you at your expense. 

You must pay for all shipping, handling, and transportation costs related to the testing and retesting. 

86-2.06B(1)(c)(ii)  Functional Testing 

The pull box and cover must be tested under ANSI/SCTE 77, "Specification for Underground Enclosure 
Integrity." 

86-2.06B(1)(c)(iii)  Warranty 

Provide a 2-year manufacturer replacement warranty for pull box and cover from the date of installation of 
the pull box and cover. All warranty documentation must be submitted before installation. 

Replacement parts must be provided within 5 business days after receipt of failed pull box, cover, or both 
at no cost to the Department and must be delivered to the Department's Maintenance Electrical Shop at 
the Caltrans El Centro Maintenance Station, 1605 Adams Avenue, El Centro, CA 92243 telephone (760) 
347-1336. 

86-2.06B(2)  Materials 

The pull box and cover must comply with ANSI/SCTE 77, "Specification for Underground Enclosure 
Integrity," for tier 22 load rating and must be gray or brown. 

Each pull box cover must have an electronic marker cast inside. 
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Extension for the pull box must be of the same material as the pull box and attached to the pull box to 
maintain the minimum combined depths as shown. 

Include recesses for a hanger if a transformer or other device must be placed in a pull box. 

The bolts, nuts, and washers must be a captive bolt design. 

The captive bolt design must be capable of withstanding a torque range of 55 to 60 ft-lb and a minimum 
pull out strength of 750 lb. Perform the test with the cover in place and the bolts torqued. The pull box and 
cover must not be damaged while performing the test to the minimum pull out strength. 

Stainless steel hardware must have an 18 percent chromium content and an 8 percent nickel content. 

Galvanize ferrous metal parts under section 75-1-.05. 

Manufacturer's instructions must provide guidance on: 

1. Quantity and size of entries that can be made without degrading the strength of the pull box below tier 
22 load rating 

2. Where side entries cannot be made 
3. Acceptable method to be used to create the entry 
 
Tier 22 load rating must be labeled or stenciled by the manufacturer on the inside and outside of the pull 
box and on the underside of the cover. 

86-2.06B(3)  Construction 

Do not install pull box in curb ramps or driveways. 

A pull box for a post or a pole standard must be located within 5 feet of the standard. Place a pull box 
adjacent to the back of the curb or edge of the shoulder. If this is impractical, place the pull box in a 
suitable, protected, and accessible location. 

 

Add to section 86-2.08A: 

Wrap conductors around the projecting end of conduit in pull boxes as shown. Secure conductors and 
cables to the projecting end of the conduit in pull boxes. 

 

Replace the 1st paragraph of section 86-2.09E with: 

Splices must be insulated by "Heat-shrink tubing." 

 

Delete the 8th paragraph of section 86-2.09E. 

 

Add to section 86-2.11A: 

Circuit breakers must be the cable-in/cable-out type mounted on non-energized clips. All circuit breakers 
must be mounted vertically with the up position of the handle being the "ON" position. 

Each service must be provided with up to 2 main circuit breakers that will disconnect ungrounded service 
entrance conductors. Where the "Main" circuit breaker consists of 2 circuit breakers as described, each of 
the circuit breakers must have a minimum interrupting capacity of 10,000 A, rms. 

 

Replace item 9 in the list in the 5th paragraph of section 86-2.11A with: 

Circuit breakers used as service disconnect equipment must have a minimum interrupting capacity of 
42,000 A, rms, for 120/240 V(ac) services and 30,000 A, rms, for 480 V(ac) services. 
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Replace 7th and 8th paragraphs of section 86-2.11A with: 

Service equipment enclosures must be the aluminum type. 

 

Replace "Reserved" in section 86-2.11B with: 

Electric service (irrigation) must be from the service points to the irrigation controllers (IC) and to the 
spaces provided in the irrigation controller enclosure cabinets (CEC) for irrigation controllers as shown. 

Conductors to irrigation controller enclosure cabinets and irrigation controllers are included in the 
payment for electric service (irrigation). Conduit and pull boxes to the pull box adjacent to irrigation 
controller enclosure cabinets are included in the payment for electric service (irrigation). 

 

Replace 1st paragraph of section 86-2.18 with: 

Place numbers (with a reflective sheet background) on the equipment as ordered. A typical material 
reference at an existing location in the field can be confirmed by the Engineer, or the typical materials can 
be made available for viewing. 

 

Delete 2nd sentence of 3rd paragraph of section 86-2.18. 

 

Add to the 4th paragraph of section 86-2.18: 

On electroliers, place the numbers on the side nearest the roadway facing approaching traffic at a height 
up to 8 feet above the base plate. 

 

Add to section 86-6: 

86-6.14  DECORATIVE LUMINAIRE 

86-6.14A  GENERAL 

86-6.14A(1)  Summary 

Decorative luminaire must be suitable for outdoor installation and pole mountable. 

The decorative luminaire must be Architectural Area Lighting Universe Collection, Series UCM; US 
Architectural Lighting, Series DSCPM; Antique Street Lamps, Series EJL22 with a 1DS option; or equal. 

Use only one decorative luminaire model. 

86-6.14A(2)  Submittals 

Provide manufacturer certification that the installed unit, from the pole top transition to the decorative 
luminaire, is capable of withstanding wind loading to 100 MPH. 

86-6.14B  MATERIALS 

The decorative luminaire must have the following features: 

1. Listed with UL or ETL as suitable for wet locations. 
2. Aluminum housing and bell-shaped aluminum hood. 
3. Overall luminaire dimensions ranging from approximately 20 to 23 inches in height and approximately 

22 to 28 inches in hood diameter. 
4. Porcelain medium or mogul lamp base 
5. One-piece flat, clear tempered, lens assembly 
6. Aluminum reflector 
7. Type III distribution 
8. Stainless steel mounting hardware 
9. Lamp, LED, with color temperature of 3000K or greater, with lumen output of 3600 or greater. 



Contract No.  11-294804 
45 

The housing and hood must have a polyester powder coat finish. The housing, hood, mounting arm and 
pole top transition must be a finished gray color resembling the finished color of the galvanized steel pole. 

86-6.14C  CONSTRUCTION 

Not used 

86-6.14D  PAYMENT 

Not used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 
87  MATERIALS—GENERAL 

 

Replace section 87-2 with: 

87-2  AGGREGATE 

87-2.01  GENERAL 

87-2.01A  Summary 

Section 87-2 includes specifications for furnishing aggregate. 

87-2.01B  Definitions 

stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used. 

87-2.01C  Submittals 

Submit a certificate of compliance for: 

1. Each stockpile lot 
2. Steel slag 
 
87-2.02  MATERIALS 

87-2.02A  General 

Do not use air-cooled iron blast furnace slag to produce aggregate for: 

1. Structure backfill material 
2. Pervious backfill material 
3. Permeable material 
4. Reinforced or prestressed PCC component or structure 
5. Nonreinforced PCC component or structure for which a Class 1 surface finish under section 51-

1.03F(3) is required 
 
Do not use aggregate produced from slag resulting from a steel-making process except in: 

1. Imported borrow 
2. AS 
3. Class 2 AB 
4. HMA 
 
Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of 
the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that 
will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry 
weight of the aggregate. 
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For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual 
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each 
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a 
permanent system of signs. Maintain a permanent record of: 

1. Dates for: 
1.1. Completion of stockpile 
1.2. Start of controlled aging 
1.3. Completion of controlled aging 
1.4. Making of tests 

2. Test results 
 
For each stockplie of steel slag aggregate, moisture tests must be made at least once each week. The 
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time. 

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and 
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is 
started. 

Steel slag used for imported borrow must be weathered for at least 3 months. 

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each 
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion 
and controlled aging start date. 

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel 
slag aggregate to produce the specified gradings. 

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the 
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more. 

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply. 

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture 
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag 
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural 
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the 
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set. 
Provide adequate means for controlling and checking the feeder accuracy. 

Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate 
type separately from natural aggregate. 

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or 
any combination of these, the same aggregate must be used throughout any one layer. Once an 
aggregate type is selected, do not change it without authorization. 

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which 
the aggregate is used. 

87-2.03  CONSTRUCTION 

Do not place aggregate produced from slag within 1 foot of a non–cathodically protected pipe or structure 
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base. 

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured 
normal to the plane of the slope. 

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick 
after compaction over the slag aggregate in highway planting areas. 
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87-2.04  PAYMENT 

The Department reduces the payment quantity of HMA if: 

1. Steel slag aggregates are used to produce HMA 
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40 
 
The Department prepares the stabilometer test specimen under California Test 304 and determines the 
sp gr of the specimen under Method C of California Test 308. 

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the 
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The 
Department applies this quantity reduction as often as necessary to ensure accurate results. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

90  CONCRETE 
 

Add to section 90-1.02H: 

Concrete at the canopy shelter structure is in a corrosive environment. 

For concrete at the canopy shelter structure, the cementitious material must be composed of one of the 
following, by weight: 

1. 20 percent natural pozzolan or fly ash with a CaO content of up to 10 percent, 5 percent silica fume, 
and 75 percent portland cement 

2. 12 percent silica fume, metakaolin, or UFFA, and 88 percent portland cement 
3. 50 percent GGBFS and 50 percent portland cement 
 
For concrete at the canopy shelter structure, the ratio of the quantity of free water to the quantity of 
cementitious material must not exceed 0.40. 

 

Add to section 90-2.02B: 

You may use rice hull ash as an SCM. Rice hull ash must comply with AASHTO M 321 and the chemical 
and physical requirements shown in the following tables: 

Chemical property 
Requirement 

(percent) 
Silicon dioxide (SiO2)

a 90 min 
Loss on ignition 5.0 max 
Total alkalies as Na2O equivalent 3.0 max 
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Physical property Requirement 
Particle size distribution  

Less than 45 microns 95 percent 
Less than 10 microns 50 percent 

Strength activity index with portland cementb  
7 days 95 percent 

(min percent of control) 
28 days 110 percent 

(min percent of control) 
Expansion at 16 days when testing project 
materials under ASTM C 1567c 

0.10 percent max 

Surface area when testing by nitrogen 
adsorption under ASTM D 5604 

40.0 m2/g min 

aSiO2 in crystalline form must not exceed 1.0 percent. 
bWhen tested under AASHTO M 307 for strength activity testing of 
silica fume. 
cIn the test mix, Type II or V portland cement must be replaced with at 
least 12 percent rice hull ash by weight. 

 

For the purpose of calculating the equations for the cementitious material specifications, consider rice hull 
ash to be represented by the variable UF. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION XI  BUILDING CONSTRUCTION 
99  BUILDING CONSTRUCTION 

 

Replace "Reserved" in section 99 with: 

99-1  GENERAL REQUIREMENTS 

SECTION 010000  GENERAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section 99-1 includes general specifications for performing building construction work. 
B. Building construction work includes constructing the canopy shelter structure except for the 

concrete seat wall shown on the sheets labeled C-15, 16, 17, and 18. 
C. Sections 15 and 87 through 98 do not apply to building construction work. 
D. The styles of section 99 differ from the styles of the other sections in that: 

1. The 5-digit number that follows "99-" and the title of each correlate with the 16-division CSI 
MasterFormat number and title except as specified below. 

2. Within section 99, the Department is gradually changing the specifications to align with CSI's 
MasterFormat styles and 50-division CSI MasterFormat numbers. Because of this transition, 
the format, organization, and language may vary between sections. Until the transition is 
complete, a 50-division section number will be located in the division that correlates with the 
16-division CSI MasterFormat. 

3. Some section 99 specifications are in a streamlined form. In these specifications, interpret a 
colon as "must be." 
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1.2 ABBREVIATIONS 

A. Interpret the meaning of an abbreviation as shown in the following table: 
Abbreviations 

Abbreviation Meaning 
AAMA American Architectural Manufacturers' Association 
ADAAG ADA Accessibility Guidelines for Buildings and Facilities 
FS Federal Specification 
ISO International Organization for Standardization 
  

1.3 DEFINITIONS (Not Used) 

 
1.4 COORDINATION WITH THE DEPARTMENT 

A. You may obtain electrical power and water from existing Department electrical power and water 
outlets on the job site for Contract operations at no cost to you. The Engineer determines which 
outlets you may use. You must not modify outlets. 

B. Do not use Department telephones. 
 

1.5 SUBMITTALS 

A. In addition to specified submittals, submit any other submittal the Engineer requests. 
B. Within 50 days of Contract approval, submit building construction work action submittals, 

including: 
1. Shop drawings 
2. Material lists 
3. Product and descriptive data 
4. Samples 

C. Submit at least 5 sets or samples for each item. Except for samples, the Department returns 2 
copies that show an authorized date or a request for correction and resubmittal. 

D. Submit the schedule of values within 20 days of Contract approval. Submit at least 2 sets. 
E. Each shop drawing sheet must be at least 11 by 17 inches and at most 24 by 36 inches. 
F. Each material list must include the name of manufacturer, catalog number, size, capacity, finish, 

all pertinent ratings, and identification symbols described. 
G. Submit building construction work submittals to OSD, Documents Unit. Notify the Engineer of the 

submittal. Include the date and contents of the submittal in the notification. 
H. Allow 25 days for the review. 
I. Dispose of samples not incorporated in the work. 
J. Submit 3 copies of the following items as informational submittals: 

1. Part lists and service instructions packaged with or accompanying the equipment 
2. Operating and maintenance instructions 
3. Manufacturer's warranties 
4. Qualification data 
 

1.6 QUALITY CONTROL AND ASSURANCE (Not Used) 

 
1.7 SCHEDULE OF VALUES 

A. Section 9-1.16B does not apply. 
B. Divide the schedule of values into sections representing the cost of each separate building or 

structure. Do not include work that is not part of the building or structure, such as excavation, 
grading, curbs, gutters, sidewalks, paving, sewer and storm drainage, or utility distribution lines, 
in the building or structure cost. Include this work in a section titled "General Work." 

C. List indirect costs and bond premiums as separate line items of work. 
D. Identify the sections representing each building or structure as to the building or structure they 

represent and break them down to show the corresponding value of each craft, trade, or other 
significant portion of the work. Provide a subtotal for each section. 

E. Obtain authorization of a schedule of values before you perform work shown on the schedule. 
The Department does not process a progress payment for building work without an authorized 
schedule of values. 
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F. The sum of the items listed in the schedule of values must equal the contract lump sum price for 
building work. Do not list overhead and profit. Include bond premiums and other such items in the 
mobilization bid item for the entire project. 
 

1.8 SANITARY FACILITIES 

A. Furnish separate temporary toilet units for your personnel. 
B. Temporary toilet units must be (1) single-occupant units of the chemical type, (2) properly vented, 

and (3) fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent 
material. 

C. Perform periodic flushing, waste removal, and cleaning of temporary toilet units. Maintain units in 
a clean and sanitary condition, including a supply of toilet paper, toilet seat covers, and paper 
towels. 

 
1.9 AS-BUILT DRAWINGS 

A. Prepare and maintain 1 set of as-built drawings using an unaltered set of original project plans, to 
show all as-constructed information, including: 
1. Any plan clarifications or Change Order changes 
2. Locations of any underground utilities 
3. Location, size, type, and manufacturer of major products or components used in the work 

B. Neatly prepare as-built drawings as follows: 
1. Place markings on the project record drawings using red ink or red pencil. 
2. Do not eradicate or write over original figures. 
3. Line out superseded material. 
4. Submit additional drawings if the required information cannot be clearly shown on the original 

set of project plans. The additional drawings must be at least 11 by 17 inches and at most 24 
by 36 inches. 

5. Sign and date each sheet verifying that all as-built information shown on the drawings is 
correct. 

C. Review the as-built drawings monthly with the Engineer during the progress of the work to assure 
that all changes and other required information are being recorded. 

D. Before completion of the work, request a review of the as-built drawings to determine the 
completeness and adequacy of them. If the as-built drawings are unacceptable, you must inspect, 
measure, and survey the work as necessary to record the required additional information. 

 
PART 2 - PRODUCTS (Not Used) 

 
PART 3 - EXECUTION 

1.1 INSPECTION 

A. Any work that will be covered or not visible in the completed work must be inspected and 
accepted by the Engineer before progress of work conceals portions to be inspected. Notify the 
Engineer at least 3 business days before needing inspection. 

 
END OF SECTION 99-01000 

99-2  SITEWORK 

 

99-02372  CAST-IN-DRILLED-HOLE CONCRETE PILES 

99-02372A  General 

99-02372A(1)  Summary 

Scope:  This work consists of constructing cast-in-drilled-hole concrete piles. 

99-02372A(2)  Definitions 

Not Used 

99-02372A(3)  Submittals 

Not Used 
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99-02372A(4)  Quality Control and Assurance 

Not Used 

99-02372B  Materials 

Concrete and Reinforcement:  Concrete and reinforcement must comply with section 99-03300. 

99-02372C  Construction 

Drilling Holes: 

All holes for concrete piles must be drilled to the tip elevations or depths shown. All holes must be 
examined for straightness and any hole which on visual inspection from the top shows less than 1/2 
the diameter of the hole at the bottom of the hole must be rejected. Suitable casings must be 
furnished and placed when required to prevent caving of the hole. 

All loose material existing at the bottom of the hole after drilling operations have been completed 
must be removed before placing concrete in the hole. 

Material resulting from drilling holes must be wasted on the job site as directed by the Engineer. 

Surface water must not be permitted to enter the hole and all water which may have infiltrated into the 
hole must be removed before placing concrete therein. 

Placing Reinforcement: 

The reinforcing cage must be placed and secured symmetrically about the center of the pile and must 
be securely blocked to clear the sides of the hole. 

Longitudinal reinforcing steel must be continuous for the entire length of pile, including pile 
extensions. 

Placing Concrete: 

The concrete filling must be vibrated to a dense and homogeneous condition. Concrete placed in 
drilled holes must be placed against undisturbed material except when portions of the pile will be 
exposed to view. Surfaces exposed to view and adjacent surfaces within 10 inches of finished grade 
must be formed. 

Casing, if used in drilling operations, must be removed from the hole as concrete is placed therein. 
The bottom of the casing must be maintained not more than 5 feet nor less than one foot below the 
top of the concrete during withdrawal and placing operations, unless otherwise authorized by the 
Engineer. Separation of the concrete during withdrawal operations must be avoided by hammering or 
otherwise vibrating the casing. 

Formed surfaces must comply with section 99-03300. 

99-02372D  Payment 

Not Used 

 

99-3  CONCRETE AND REINFORCEMENT 

 

99-03300  CAST-IN-PLACE CONCRETE 

99-03300A  General 

99-03300A(1)  Summary 

Scope:  This work consists of constructing cast-in-place concrete facilities. 

Concrete: 

Except for concrete used for minor work, concrete must comply with section 90. The minimum 
required compressive strength must be as described or 3,600 psi at 28 days, whichever is greater. 
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Concrete for minor work must comply with section 90-2. 

Reinforcement:  Reinforcement must comply with section 52, except you may use deformed bars 
complying with ASTM A 615/A 615M, Grade 60. 

99-03300A(2)  Definitions 

Not Used 

99-03300A(3)  Submittals 

Product Data: 

Descriptive data must be delivered to the Engineer at the job site. 

Concrete Mix Designs:  Submit copies of concrete mix designs. 

Certificates of Compliance:  Submit a certificate of compliance when required. 

99-03300A(4)  Quality Control and Assurance 

Not used 

99-03300B  Materials 

99-03300B(1)  Concrete Mixes 

The amount of cementitious material used per cubic yard of concrete for each building element must 
comply with the following: 

Type Cementitious Material Content 
(Pounds/CY) 

Concrete (Structural Work): 
Footings, foundation walls, floor slabs, building 
frame members, building walls 

630 min.a,c 

Concrete (Sewer Structures): 
For sewer structures, vehicle washracks and 
mudrinse slabs  

658 min.b 

 

Concrete (Minor Work): 
For concrete curbs, sidewalks, driveways, gutter 
depressions, new door openings, 
______________ and collars 

505 min. 
 

Notes:   
aFor concrete designated by compressive strength, the maximum amount of 
cementitious material must be 800 pounds per cubic yard. 
bConcrete must be air entrained under section 90-1.02E. The air content at time of 
mixing and prior to placing must be 6 ± 1½ percent. 
cConcrete must be air entrained under section 90-1.02E. Unless otherwise specified, 
the air content at time of mixing and prior to placing must be 3 ± 1 percent. 
 

In addition to the above requirements, concrete must comply with section 90-1.02I. 

In addition to the above requirements, concrete must comply with section 90-1.02H. 

99-03300B(2)  Colored Concrete 

Not used 

99-03300B(3)  Form Materials 

Forms for Exposed Finish Concrete: 

Forms for exposed surfaces must be plywood, metal or other panel type materials. Plywood must be 
not less than 5/8 inch thick and without scars, dents, and delaminations. Forms must be furnished in 
largest practical pieces to minimize number of joints. 

Plywood must comply with the requirements of U. S. Product Standard PS-1 for Exterior B-B 
(Concrete Form) Class I. 
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Forms for edges of slabs must be nominal 2-inch solid stock lumber, plywood, or metal forms. 

Forms for Unexposed Finish Concrete:  Forms for unexposed finish concrete surfaces must be plywood, 
lumber, metal, or other acceptable material. 

Forms for Cylindrical Columns or Supports:  Forms for cylindrical columns must be metal, fiberglass 
reinforced plastic, paper, or fiber tubes. Paper or fiber tubes must be constructed of laminated plies using 
water-resistant adhesive with wax-impregnated exterior for protection against weather or moisture. 

Form Ties:  Form ties must be factory fabricated, removable or snapoff metal ties for use as necessary to 
prevent spreading of forms during concrete placement. 

Form Oil:  Form oil must be commercial quality form oil which will permit the ready release of the forms 
and will not discolor the concrete. 

99-03300B(4)  Reinforcement 

Not Used 

99-03300B(5)  Epoxy 

Not used 

99-03300B(6)  Related Materials 

 
Expansion Joint Material:  Expansion joint material must be commercial quality asphalt impregnated 
pressed fiber sheets, ½-inch minimum thickness. 

Bond Breaker:  Bond breaker must be Type I asphalt saturated organic felt or such other material 
authorized by the Engineer. 

Curing Compound:  Curing compound must be curing compound no. 6. 

99-03300C  Construction 

99-03300C(1)  Preparation 

Forms: 

Forms must be mortar tight, true to the dimensions, lines, and grades shown, securely fastened and 
supported, and of adequate rigidity to prevent distortion during placing of concrete. 

Forms for exposed surfaces must be constructed with triangular fillets not less than 3/4" x 3/4" 
attached so as to prevent mortar runs and to produce smooth straight chamfers at all sharp edges of 
the concrete. 

Form fasteners must be removable without chipping, spalling, heating or otherwise damaging the 
concrete surface. Form ties must be removed to a depth of at least one inch below the surface of the 
concrete. 

The inside surfaces of forms must be cleaned of all dirt, mortar and foreign material. Forms must be 
thoroughly coated with form oil prior to use. 

Forms must not be stripped until at least 40 hours after placing concrete, except soffit forms and 
supports must not be released or removed until at least 10 days after placing concrete. 

Placing Reinforcement: 

If authorized, you may use plastic supports to hold reinforcement in position. 

Set wire ties with ends directed into concrete, away from exposed concrete surfaces. 

Install welded wire reinforcement in longest practicable lengths on bar supports spaced to minimize 
sagging. Lap edges and ends of adjoining sheets at least one mesh spacing. Offset laps of adjoining 
sheet widths to prevent continuous laps in either direction. Lace overlaps with wire. 

99-03300C(2)  Placing Concrete 

Concrete must be placed under section 51-1.03D. 
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99-03300C(3)  Colored Concrete 

Not used 

99-03300C(4)  Finishing Concrete Surfaces 

Finishing Formed Surfaces: 

Formed concrete surfaces must be finished by filling holes or depressions in the surface, repairing all 
rock pockets, and removing fins. All surfaces of formed concrete exposed to view must have stains 
and discolorations removed, unsightly bulges removed, and all areas which do not exhibit the 
required smooth, even surface of uniform texture and appearance must be sanded with power 
sanders or other authorized abrasive means until smooth, even surfaces of uniform texture and 
appearance are obtained. 

Cement mortar, patching and finishing materials used to finish exposed surfaces of concrete must 
closely match the color of surrounding surfaces. 

99-03300C(5)  Curing Concrete 

Freshly placed concrete must be protected from premature drying and excessive cold or hot 
temperatures. 

Concrete surfaces, other than floor slabs, must be cured by the forms-in-place method or the water 
method as specified for structures. 

Concrete curbs, sidewalks, collars, and gutter depressions may be cured by the curing compound 
method. 

99-03300C(6)  Protecting Concrete 

Vehicles, equipment, or concentrated loads weighing more than 300 pounds individually and material 
stockpiles weighing more than 50 pounds per square foot will not be permitted on the concrete within 10 
calendar days after placing. 

99-03300C(7)  Special Treatments 

Not used 

99-03300D  Payment 

Not Used 

99-4  MASONRY 

Not Used 

 

99-5  METALS 

99-05120  STRUCTURAL STEEL FOR BUILDINGS 

99-05120A  General 

99-05120A(1)  Summary 

This work consists of fabricating, assembling, and erecting structural steel. 

99-05120A(2)  Definitions 

 
structural steel:  Elements of the structural steel frame essential to support the design loads, including: 

1. Wide flanges 
2. Plates 
3. HSS (square and rectangular) 
4. Welded shear connectors 
 
99-05120A(3)  Submittals 

Product Data:  Submit product data for items to be incorporated into the work, including structural steel, 
high strength fastener assemblies, and alternative connectors. 
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Shop Drawings: 

Submit shop drawings that include the following: 

1. A comprehensive list of all structural steel elements to be used as described under AISC 303, 
section 2.1, "Definition of Structural Steel." 

2. Sequence of shop and field assembly and erection, welding sequence and procedures, and 
welding nondestructive testing (NDT) sequence and procedures. 

3. Identification of welds by standard AWS symbols, distinguishing between shop and field welds, 
and show size, length, and type of each weld. 

4. Location of butt welded splices on a layout drawing of the entire structure. 
5. Location and details of any temporary supports that are to be used. 
6. Type, size, and length of bolts, distinguishing between shop and field bolts. Identify high-

strength bolted connections. 
7. Identification of members and connections of the seismic-load-resisting system. 
8. Identification of locations and dimensions of protected zones. 
9. Identification of demand critical welds. 

10. Any changes proposed in the work, details of connections and joints exposed to the weather, 
and details for connections not dimensioned on the plans. If changes are proposed or 
connections are designed, submit design calculations stamped and signed by an engineer who 
is registered as a Civil or Structural Engineer in the State of California. The expiration date of 
the registration must be shown. 

 
Shop Drawings for Falsework:  Submit shop drawings and calculations for falsework for use during the 
erection of structural steel. Design and construct the falsework to provide the necessary rigidity, and to 
support the applied loads. Shop drawings and calculations must be sealed and signed by an engineer 
who is registered as a civil engineer in the State. 

Welding Procedure Specifications (WPSs) and Procedure Qualification Records (PQRs):  Submit WPSs 
and PQRs under AWS D1.1/D1.1M for each welded joint whether prequalified or qualified by testing, 
including the following: 

1. Power source (constant current or constant voltage). 
2. Electrode manufacturer and trade name, for demand critical welds. 
 
Qualification Data:  Submit fabricator and welder qualifications. 

Certificates of Compliance:  Submit a certificate of compliance for structural steel products. Include mill 
test certificates for each heat number of steel used in the work. 

Final Drawings: 

At the completion of each structural steel building, submit one set of reduced prints on 60-pound 
(minimum) bond paper, 11 inches x 17 inches, of the corrected original tracings of all authorized shop 
drawings for each building. Include an index prepared specifically for the drawings for each building 
containing sheet numbers and titles on the first reduced print in the set for each building. Arrange 
reduced prints for each building in the order of drawing numbers shown in the index. 

The edge of the corrected original tracing image must be clearly visible and visually parallel with the 
edges of the page. Provide a clear, legible symbol on the upper left side of each page to show the 
amount of reduction, and provide a horizontal and vertical scale on each reduced print to facilitate 
enlargement to original scale. 

99-05120A(4)  Quality Control and Assurance 

Fabricate, assemble, and erect structural steel under AISC 303, 325, 341, and 360. 

Welding:  Weld under AWS D1.1/D1.1M and AWS D1.8/D1.8M. 

Welding Qualifications: 

Qualify procedures and personnel under AWS D1.1/D1.1M. 



Contract No.  11-294804 
56 

Welders and welding operators performing work on bottom-flange, demand-critical welds must pass 
the supplemental welder qualification testing, under AWS D1.8/D1.8M. FCAW-S and FCAW-G must 
be considered separate processes for welding personnel qualification. 

  
99-05120A(5)  Delivery, Storage, and Handling 

Load, transport, unload, and store structural materials so they are kept clean and undamaged. Store 
materials to permit access for inspection and identification. 

Keep steel members off ground and spaced by using pallets, dunnage, or other supports and spacers. 
Provide covers for protection of materials. 

99-05120B  Materials 

99-05120B(1)  General 

Steel Bars, Plates, and Shapes (other than W-shapes): Must comply with the following: 

1. ASTM A 36/A 36M, when minimum yield stress is 36 ksi. 
 
W-shapes:  Comply with ASTM A 992/A 992M. 

Hollow Structural Sections: Must comply with the following: 

1. ASTM A 500/A 500M, Grade B, when minimum yield stress is 46 ksi for square and rectangular 
shapes. 

 
99-05120B(2)  Bolts, Connectors, and Anchors 

Stud Connectors:  Comply with ASTM A 108, AISI Grades 1015 through 1020, cold drawn, either semi- or 
fully kilned. 

 
99-05120B(3)  Galvanizing 

Galvanizing must comply with section 75-1.05. 

 

99-05120B(4)  Shop Fabrication 

Shop Fabrication and Assembly: 

1. Cuts must not deviate more than 1/16 inch from the intended line. Remove roughness, notches, and 
gouges. 

2. At points of loading, bearing stiffeners must be square with the web. At least 75 percent of the 
stiffener must be in contact with the flanges. 

3. Finished members must be true to line and be free from twists, kinks, warps, dents, and open joints. 
Finished members must have square corners and smooth bends 

4. Exposed edges and ends of metal must be dressed smooth, with no sharp edges, and with corners 
slightly rounded. 

5. Mark and match-mark materials for field assembly. 
6. Complete structural steel assemblies, including welding of units, before shop-priming operations. 
7. Fabricate items complete or in largest practicable sections before galvanizing. 

 
Stud Connectors:  Prepare steel surfaces as recommended by manufacturer of stud connectors. Use 
automatic end welding of stud connectors under AWS D1.1/D1.1M and manufacturer's instructions. 
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Connections: 

1. Clean abutting surfaces at connections. 
2. Do not cut or weld at the job site, except as shown on the authorized shop drawings or authorized by 

the Engineer. 
3. Cut, drill, or punch holes perpendicular to steel surfaces. Finished holes for bolts must be cylindrical. 

Sub-punch and sub-drill holes ¼ inch smaller in diameter than the diameter specified for the finished 
hole. 

 
Holes for Other Work:  Cut, drill, or punch holes perpendicular to metal surfaces. Do not flame cut 
holes or enlarged holes by burning. Drill holes in bearing plates. 

99-05120B(5)  Shop Finishes 

Not used 

99-05120B(6)  Source Quality Control 

Welded Connections:  Test and inspect welded connections under AWS D1.1/D1.1M and the following: 

Inspection: 

1. Comply with AISC 341, section Q5.2, except for CJP groove welds not receiving ultrasonic 
testing, perform magnetic particle testing on 100% of each root weld pass and each final weld 
pass of these welds. 

2. Perform magnetic particle testing on 25% of each PJP groove weld. The Engineer will select 
the locations for testing. The cover pass must be ground smooth before testing. 

 
Acceptance Criteria: 

1. Ultrasonic Testing:  Comply with AWS D1.1/D1.1M, Table 6.2 for statically loaded nontubular 
connections. 

2. Magnetic Particle Testing:  Comply with AWS D1.1/D1.1M, Clause 6, Part C. 
 
Repairs: 

1. If repairs are required, perform NDT on the repaired portion and re-inspect the weld by 
performing additional NDT on the entire length of the unrepaired portion of the weld under 
"Source Quality Control." 

2. NDT of repaired work must be performed at your expense. 
 

99-05120C  Construction 

99-05120C(1)  Erection 

Set structural steel accurately in locations and to elevations indicated. 

Field Splices: 

Field splices must be made only at the locations shown on authorized shop drawings or authorized by 
the Engineer. 

Accurately assemble parts in their final position as shown and in true alignment with related and 
adjoining work before final fastening. 

Support parts to provide a vibration free, rigid, and secure installation. 

99-05120C(2)  Field Connections 

Not used 

99-05120C(3)  Field Quality Control 

Testing and inspection of field-welded connections must comply with "Welded Connections" under 
"Source Quality Control." 
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99-05120C(4)  Field Finishes 

Not used 

99-05120D  Payment 

Not Used 

 

99-6  WOOD AND PLASTICS 

Not Used 

 

99-7  THERMAL AND MOISTURE PROTECTION 

 

99-07411  METAL ROOFING 

99-07411A  General 

99-07411A(1)  Summary 

Scope:  This work consists of installing perforated aluminum panel roofing. 

99-07411A(2)  System Description 

Not used 

99-07411A(3)  Definitions 

Not Used 

99-07411A(4)  Submittals 

Product Data: 

Manufacturer's technical product data must be submitted for authorization. 

Product data must include the manufacturer's name and a complete material description of all 
components of the aluminum panel roofing system. 

Samples: 

Material samples must include a 12" x 12" powder coated sample of the roofing panel to be installed. 

Shop Drawings: 

Shop drawings showing the layout and details of the metal roofing must be submitted. 

Shop drawings must show the shape, size, thickness, and method of attachment for each component 
used in the work; the layout and spacing of fasteners and details of connections. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a 
civil engineer in the State. 

99-07411A(5)  Quality Control and Assurance 

Not used 
 

99-07411A(6)  Delivery, Storage, and Handling 

Delivery and Handling:  Panels must be protected against damage and discoloration. 

Storage:  Panels must be stored above ground, with one end elevated for drainage and protected against 
standing water and condensation between adjacent surfaces. 

99-07411B  Materials 

99-07411B(1)  Sheet Material 

Aluminum material must be as shown. 
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99-07411B(2)  Metal Finishes 

Coatings must be applied before or after forming and fabricating panels, as required for maximum coating 
performance capability. 

Color must be Silver Strand SW 7057. Finish must be powder coated. 

 
Powder Coat Finish: 

After fabrication, clean and pre-treat items for powder coating as follows: 
 

Alkaline cleaner (6 percent by volume concentration) at 140ºF/20 psi/60 seconds; fresh water rinse at 
ambient/15 psi/30 seconds; iron phosphate (2.5 percent by volume) at 140ºF/15 psi/45 seconds; 
fresh water rinse at ambient/12 psi/45 seconds; organic sealer (5.0 to 6.0 ph) at ambient/10 psi/45 
seconds.  After 5 stage pre-treatment, electrostatically apply polyester powder (Finish color must be 
as indicated on the plans basis of design or approved equal) and heat-fuse to metal at 1.5 
mils/375ºF/15 minutes.  Test for maximum adhesion, durability, abrasion, humidity and corrosion. 
 
When intact and cured, the applied coating shall provide protection of the substrate steel against 
atmospheric corrosion at least equivalent to that provided by hot-dipped galvanized coating that 
meets the G-90 coating designation of ASTM A525. 

 

99-07411B(3)  Miscellaneous Metal Shapes 

Not used 

99-07411B(4)  Miscellaneous Materials 

Self drilling screws must comply with the descriptions shown in the following table: 

Bid item description Manufacturer's product description Manufacturer 
Dril-Flex® Self-drilling tapping screws, dual heat 

treatment, corrosion-preventive 
coating 

Infastech Decorah LLC 
Elco Construction Products 
1302 Kerr Drive 
Decorah, Iowa 52101 
(800) 435-7213 

Kwik-Flex® Self-drilling tapping screws, dual heat 
treatment, corrosion-preventive 
coating 

Hilti, Inc. 
5400 South 122nd East 
Avenue 
Tulsa, Oklahoma 74146 
(800) 879-8000 
 

ITW Buildex Teks® Self-drilling tapping screws, corrosion-
preventive Climaseal® coating 

ITW Buildex 
1349 West Bryn Mawr Avenue
Itasca, Illinois 60143 
(800) 323-0720 

 

Install the self-drilling screws under the manufacturer's instructions. 

Submit a certificate of compliance for self-drilling screw used. 

99-07411B(5)  Shop Fabrication 

Unless otherwise shown, or specified herein, panels must be fabricated in continuous lengths for the 
length of the roof, from ridge or peak to eave, except such length must not exceed the manufacturer’s 
maximum production length. 
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99-07411C  Construction 

99-07411C(1)  Installation 

Perforated Panels: 

The perforated metal panels must be installed and fastened complying with the details shown and the 
authorized shop drawings. Cutting and fitting must present a neat and true appearance with exposed 
burrs removed.Panels must be adjusted in place and properly aligned for the detailed conditions 
before fastening. Panels must not be warped, bowed or twisted. The surface finish on the panels 
must not be cracked, blemished or otherwise damaged. 

Miscellaneous Metal Shapes: 

Perforated metal panels and other prefinished metal that are marred, punctured, incorrectly bent, or 
incorrectly installed will be considered damaged and must be replaced with undamaged units. 

99-07411C(2)  Clean Up and Close Out 

Clean up: 

Perforated metal panels and other prefinished metal surfaces must be cleaned after installation as 
instructed by the manufacturer. Exposed cuts must be touched-up with a matching durable primer 
and paint as instructed by the metal roofing system manufacturer. 

Touch up:  Damaged paint surfaces must be touched up by using an air dry touch up paint supplied by 
the metal panel manufacturer. Only a small brush must be used for touching up. No spraying of touch up 
paint is to be performed. 

Damaged Units:  Panels and other components of the work which have been damaged or have 
deteriorated beyond successful repair must be removed and replaced. 

99-07411D  Payment 

Not Used 

 

99-8  DOORS AND WINDOWS 

Not Used 

99-9  FINISHES 

Not Used 

99-10  SPECIALTIES 

Not Used 

99-11  EQUIPMENT 

Not Used 

99-12  FURNISHINGS 

Not Used 

99-13  SPECIAL CONSTRUCTION 

Not Used 

99-14  CONVEYING SYSTEMS 

Not Used 

99-15  MECHANICAL 

Not Used 

99-16  ELECTRICAL 

Not Used 
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REVISED STANDARD SPECIFICATIONS DATED 
04-19-13 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 
DIVISION I  GENERAL PROVISIONS 

1  GENERAL 
04-19-13 

Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

Add to the 1st table in section 1-1.06: 

04-19-13 

LCS Department's lane closure system 
POC pedestrian overcrossing 
QSD qualified SWPPP developer 
QSP qualified SWPPP practitioner 
TRO time-related overhead 
WPC water pollution control 

 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 
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10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 

 

Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 
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Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
1.3. Presence of an underground utility main not described in the Contract or in a location 

substantially different from that specified 
1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 

specified, unless the rearrangement is solely for the Contractor's convenience 
1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 
Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
 

Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 
10-19-12 

Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 
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1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
 
 

01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

 

Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 
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Add to section 2-1.33C: 

10-19-12 

On the Subcontractor List, you must either submit each subcontracted bid item number and 
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 
24 hours after bid opening. Failure to do so results in a nonresponsive bid. 

 

Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 
10-19-12 

Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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5  CONTROL OF WORK 
10-19-12 

Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 

 

Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 
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Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 

 

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 

 

Replace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 

10-19-12 

work 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 
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Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 

 

Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 
04-19-13 

Replace section 6-2.05C with: 

04-19-13 

6-2.05C  Steel and Iron Materials 

Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid 
or $2,500, materials produced outside the United States may be used if authorized 

 
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. 

All melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
07-27-12 

Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 

 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 
10-19-12 

Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 
01-18-13 

Replace item 1 in the 3rd paragraph of section 9-1.03 with: 

01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

 
 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 

 

Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 
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Cost Percent markup
Labor 30 
Materials 10 
Equipment rental 10 

 

 

04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 
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Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
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Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 
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Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

 

Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 
10  GENERAL 

04-19-13 
Replace the headings and paragraphs in section 10 with: 

04-19-13 

10-1  GENERAL 

10-1.01  GENERAL 

Section 10 includes general specifications for general construction work. 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04  TRAINING AND MEETINGS 

Training and meetings are held at times and locations you and the Engineer agree to. 

10-1.05–10-1.10  RESERVED 

10-2  SUSTAINABLE DESIGN REQUIREMENTS 

10-2.01  GENERAL 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

10-2.02  CALGREEN TIER 1 

10-2.02A–10-2.02H  Reserved 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 

10-3–10-5  RESERVED 

10-6  JOB SITE WATER CONTROL 

10-6.01  GENERAL 

Section 10-6 includes specifications for controlling water to provide a dry working area at the job site. 
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10-6.02  WATER-FILLED COFFERDAM 

Reserved 

10-6.03–10-6.10  RESERVED 

10-7–10-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 
04-19-13 

Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Add after "Display" in item 4 in the list in the 2nd paragraph of section 12-3.03B: 

04-19-13 

or Alternating Diamond 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Replace the 3rd through 5th paragraphs of section 12-4.03 with: 

04-19-13 

Submit closure schedules using the Department's Internet-based LCS program to show the locations and 
times of the proposed closures. 

The Department provides LCS training. Request LCS training at least 30 days before submitting the 1st 
lane closure request. The Department provides the training within 15 days after your request. The training 
may be web based. 

Except for web-based training, the training is held at a time and location you and the Engineer agree to. 

For web-based training, the Engineer provides you the website address to access the training. 

Within 5 business days after completion of the training, the Department provides LCS accounts and user 
identifications to your assigned representatives. 

Each representative must maintain a unique password and current user information in the LCS. 

You will be notified through LCS of unauthorized closures or closures that require coordination with other 
parties as a condition for authorization. 

Submit closure schedule amendments using LCS, including adding additional closures, by noon at least 3 
business days before a planned closure. Authorization of amendments will be at the discretion of the 
Engineer. 
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Cancel closure requests using LCS at least 48 hours before the time of the closure. 

 

Add between the 7th and 8th paragraphs of section 12-4.03: 

10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

 

Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 
04-19-13 

04-19-13 

Delete item 3 in the list in the 4th paragraph of section 13-1.01A. 

 

Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
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Replace "NEL violation" in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with: 

04-19-13 

receiving water monitoring trigger 

 

Replace the 1st paragraph in section 13-2.01B with: 

04-19-13 

Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days 
for review. 

After the Engineer authorizes the WPCP, submit an electronic copy and 3 printed copies of the authorized 
WPCP. 

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to 
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the 
RWQCB's comments, amend the WPCP within 3 business days. 

 

Replace the 1st paragraph in section 13-3.01B(2)(a) with: 

04-19-13 

Within 15 days of Contract approval, submit 3 copies of your SWPPP for review. The Engineer provides 
comments and specifies the date when the review stopped if revisions are required. Change and resubmit 
a revised SWPPP within 15 days of receiving the Engineer's comments. The Department's review 
resumes when a complete SWPPP has been resubmitted. 

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the 
authorized SWPPP. 

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to 
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the 
RWQCB's comments, amend the SWPPP within 10 days. 

 

Replace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with: 

04-19-13 

receiving water monitoring triggers 

 

Replace section 13-3.01B(6)(c) with: 

04-19-13 

13-3.01B(6)(c)  Receiving Water Monitoring Trigger Report 

Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving 
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include: 

1. Field sampling results and inspections, including: 
1.1. Analytical methods, reporting units, and detection limits 
1.2. Date, location, time of sampling, visual observation and measurements 
1.3. Quantity of precipitation from the storm event 

2. Description of BMPs and corrective actions 
 
 

Replace "NEL" in the 6th paragraph of section 13-3.01C(1) with: 

04-19-13 

receiving water monitoring trigger 
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Replace section 13-3.01C(3) with: 

04-19-13 

13-3.01C(3)  Receiving Water Monitoring Trigger 

For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the 
following table: 

Receiving Water Monitoring Trigger 

Parameter Test method Detection 
limit (min) 

Unit Value 

pH Field test with 
calibrated 
portable 

instrument 

0.2 pH Lower limit = 6.0 
Upper limit = 9.0 

Turbidity Field test with 
calibrated 
portable 

instrument 

1 NTU 500 NTU max 

 

The storm event daily average for storms up to the 5-year, 24-hour storm must not exceed the receiving 
water monitoring trigger for turbidity. 

The daily average sampling results must not exceed the receiving water monitoring trigger for pH. 

 

04-19-13 

Delete "and NELs are violated" in the 3rd paragraph of section 13-3.03C. 

 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 

 

04-19-13 

Delete the 1st sentence in the 2nd paragraph of section 13-4.03C(3). 

 

Add between the 2nd and 3rd paragraphs of section 13-4.03C(3): 

04-19-13 

Manage stockpiles by implementing water pollution control practices on: 

1. Active stockpiles before a forecasted storm event 
2. Inactive stockpiles according to the WPCP or SWPPP schedule 
 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 
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Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 

 

10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 
04-19-13 

Replace the 4th paragraph of section 15-2.10B with: 

01-18-13 

Instead of using new materials similar in character to those in the existing structure, you may use raising 
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices. 
Raising devices must: 

1. Comply with the specifications for section 75 except that galvanizing is not required 
2  Have a shape and size that matches the existing frame 
3. Be match marked by painting identification numbers on the device and corresponding structure 
4. Result in an installation that is equal to or better than the existing one in stability, support, and 

nonrocking characteristics 



Contract No.  11-294804 
33 of 105 

5. Be fastened securely to the existing frame without projections above the surface of the road or into 
the clear opening 

 
 

Add to the end of section 15-4.01A(2): 

04-19-13 

Allow 20 days for review of the bridge removal work plan. 

 

Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 

 

04-19-13 

Delete "and concrete expansion dams" in the 3rd paragraph of section 15-5.01C(4). 

 

Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace "51-1.02C" in the 1st paragraph of section 15-5.03B with: 

04-19-13 

51-1.02F 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 
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Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.01D(4) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

04-19-13 

Delete the 15th paragraph of section 15-5.06C(1). 

 

Add to section 15-5.06C(1): 

10-19-12 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace section 15-5.06C(2) with: 

04-19-13 

15-5.06C(2)  Reserved 

 

04-19-13 

Delete the 3rd paragraph of section 15-5.06D. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

Replace section 15-5.09 with: 

04-19-13 

15-5.09  POLYESTER CONCRETE EXPANSION DAMS 

15-5.09A  General 

Section 15-5.09 includes specifications for constructing polyester concrete expansion dams. 

Polyester concrete expansion dams must comply with the specifications for polyester concrete overlays in 
section 15-5.06, except a trial slab is not required. 
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Reinforcement must comply with section 52. 

15-5.09B  Materials 

Not Used 

15-5.09C  Construction 

For new asphalt concrete overlays, place the asphalt concrete overlay before starting polyester concrete 
activities. Saw cut and remove asphalt concrete at expansion dam locations. 

For existing asphalt concrete overlays, remove expansion dams and asphalt concrete to the limits shown. 
Removing expansion dams must comply with section 15-4 except a bridge removal work plan is not 
required. 

Where a portion of the asphalt concrete overlay is to remain, saw cut a 2-inch-deep neat line along the 
edge to remain in place before removing the asphalt concrete. Do not damage the existing surfacing to 
remain in place. 

Prepare the deck surface under section 15-5.01C(2). 

You may use a mechanical mixer to mix the polyester concrete for expansion dams. The mixer capacity 
must not exceed 9 cu ft unless authorized. Initiate the resin and thoroughly blend it immediately before 
mixing it with the aggregate. Mix the polyester concrete for at least 2 minutes before placing. 

The application rate of methacrylate resin must be approximately 100 sq ft/gal. 

You may place and finish expansion dams using hand methods. 

Protect expansion dams from moisture, traffic, and equipment for at least 4 hours after finishing. 

For expansion dams over 6 feet long, install 1/4-inch-wide joint material at 6-foot intervals across the 
width of the expansion dam. Joint material must be either expanded polyurethane or expanded 
polyethylene. 

15-5.09D  Payment 

Not Used 

 

Replace the heading of section 15-6.04 with: 

01-18-13 

INVERT PAVING 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 
19  EARTHWORK 

04-19-13 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
 
 



Contract No.  11-294804 
36 of 105 

Replace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with: 

04-19-13 

copies 

 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace "90" in the paragraph of section 19-3.02G with: 

01-18-13 

90-1 

 

Replace the heading of section 19-3.03C with: 

04-19-13 

19-3.03B(4)  Cofferdams 

 

Replace the heading of section 19-3.03D with: 

04-19-13 

19-3.03B(5)  Water Control and Foundation Treatment 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
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Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 

3. Grout and shotcrete have cured for at least 72 hours. 
01-20-12 

4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 

01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

 

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

Add to section 19: 

01-18-13 

19-10–19-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 
10-19-12 

10-19-12 

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A. 
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Replace "and handling" in the 1st paragraph of section 20-7.03A with: 

10-19-12 

handling, and preparing holes 

 

Replace the 1st paragraph of section 20-7.03D with: 

10-19-12 

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location of plants, the location will be marked by stakes, flags, or other markers. 

 

Replace item 1 in the list in the 1st paragraph of section 20-7.03I(1) with: 

10-19-12 

1. Preparing holes and planting plants 
 
 

10-19-12 

Delete "Prepare Hole," in the last paragraph of section 20-7.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 
04-19-13 

Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 
section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 

 

Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M 
with: 

01-18-13 

Organic matter 
content 

TMECC 05.07-A 
Loss-on-ignition organic matter method (LOI) 
% dry weight basis 

30–100 
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Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Add between the 1st and 2nd paragraphs of section 21-1.03A: 

01-18-13 

Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials. 

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise 
authorized. 

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of 
hydraulically-applied material. 

 

Replace section 21-1.03B with: 

01-18-13 

21-1.03B  Reserved 

 

Replace "3 passes" in item 2 in the list in the 2nd paragraph of section 21-1.03G with: 

04-19-13 

2 passes 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

01-18-13 

Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION IV  SUBBASES AND BASES 
29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 
04-20-12 

30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 
37  BITUMINOUS SEALS 

01-18-13 
Replace section 37-1.01 with: 

01-18-13 

37-1.01  GENERAL 

37-1.01A  Summary 

Section 37-1 includes general specifications for applying bituminous seals. 

37-1.01B  Definitions 

Reserved 

37-1.01C  Submittals 

Reserved 

37-1.01D  Quality Control and Assurance 

37-1.01D(1)  General 

Reserved 

37-1.01D(2)  Prepaving Conference 

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
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2. Paving construction foreman 
3. Traffic control foreman 
 
Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
6.3. Traffic control issues 
6.4. Haul distances 
6.5. Presence and absence of shaded areas 
6.6. Any other local issues 
 

37-1.02  MATERIALS 

Not Used 

37-1.03  CONSTRUCTION 

Not Used 

37-1.04  PAYMENT 

Not Used 

 

Replace "Reserved" in section 37-2.01D(1) with: 

01-18-13 

Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips 
producer must attend the prepaving conference. 

 

Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

Add to section 37-3.01D(1): 

01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 
02-22-13 

Add to section 39-1.01B: 

02-22-13 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 
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binder replacement: Amount of RAP binder in OBC in percent. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 

 

Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 

 

Replace the paragraphs in section 39-1.02F with: 

02-22-13 

39-1.02F(1)  General 

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the 
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute 
RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC 
and RHMA-G. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must 
include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, 
well-drained area for stockpiles. Prevent material contamination and segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be 
homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Number of test specimens must be 4 
3. Test specimen must be a 6-inch gyratory compacted specimen 
4. Test temperature must be set at 140 ± 2 degrees F 
5. Measurements for impression must be taken at every 100 passes 
6. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
7. Testing shut off must be set at 25,000 passes 
 
39-1.02F(2)  Substitution Rate of 15 Percent or Less 

For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project. 

39-1.02F(3)  Substitution Rate Greater than 15 Percent 

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP 
retained on 1/4-inch screen and a fine fraction RAP passing 1/4-inch screen. 

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples for each processed RAP stockpile. The asphalt binder content and specific gravity must meet 
the processed RAP quality characteristics. If a processed RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

The processed RAP asphalt binder content must be within ± 2.0 percent of the average processed RAP 
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP 
stockpile is required, the average binder content of the new processed RAP stockpile must be within ± 2.0 
percent of the average binder content of the original processed RAP stockpile. 



Contract No.  11-294804 
43 of 105 

The maximum specific gravity for processed RAP must be within ± 0.06 when tested under California Test 
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form. 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 

 

Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with: 

02-22-13 

7. Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less 
8. Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15 

percent 
9. Average binder content by more than 2 percent from the average binder content of the original 

processed RAP stockpile used in the mix design 
10. Maximum specific gravity of processed RAP by more than ±0.060 from the average maximum 

specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data 
form 

11. Any material in the JMF 
 
 

Replace the 1st paragraph of section 39-1.03B with: 

02-22-13 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 

HMA Mix Design Requirements 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G 
Air void content (%) California 

Test 367 
4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0 

18.0–23.0 
Voids filled with asphalt (%) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note a 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note a 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a Report this value in the JMF submittal. 
 

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality 
characteristics shown in the following table: 
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Additional HMA Mix Design Requirements 
for RAP Substitution Rate Greater Than 15 Percent 

Quality characteristic Test method HMA type 
A B RHMA-G 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)a 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

Hamburg wheel track 
(inflection point minimum number of 
passes) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)a 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371a 

120 120 -- 

Moisture susceptibility 
(tensile strength ration, %) 

California 
Test 371a 

70 70 -- 
aTest plant produced HMA. 
 

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course 
and 40.0 percent of OBC for lower courses. 

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the 
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC, 
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6 
degrees C from the specified grade. 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Add after the last paragraph of section 39-1.03C: 

02-22-13 

For RAP substitution rate greater than 15 percent, submit with the JMF submittal: 

1. California Test 371 tensile strength ratio and minimum dry strength test results 
2. AASHTO T 324 (Modified) test results 
 
For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324 
(Modified) test results to the Engineer and to: 

Moisture_Tests@dot.ca.gov 
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Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 

 



Contract No.  11-294804 
46 of 105 

Replace the 16th paragraph of section 39-1.03E with: 

02-22-13 

Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA 
process the Department does not use California Test 371 test results for verification. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 

 

Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
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5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 

 

Replace the 2nd paragraph of section 39-1.04E with: 

02-22-13 

For RAP substitution rate of 15 percent or less, sample RAP once daily. 

For RAP substitution rate of greater than 15percent, sample processed RAP twice daily. 

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and 
submit the results with the combined aggregate gradation. 

 

Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
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point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

02-22-13 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by ±5 percent. 

For RAP substitution greater than 15, you may adjust the RAP by ±3 percent. 

04-20-12 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace section 39-1.11 with: 

01-18-13 

39-1.11  CONSTRUCTION 

39-1.11A  General 

Do not place HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
39-1.11B  Longitudinal Joints 

39-1.11B(1)  General 

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets 
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to 
traffic. 

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the 
end of each day's work must not be greater than can be completed in the following day of normal paving. 



Contract No.  11-294804 
49 of 105 

For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at 
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10 
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed 
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form 
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

39-1.11B(2)  Tapered Notched Wedge 

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide 
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch 
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge. 

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within 
1 day. 

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The 
strike-off device must provide a uniform slope and must not restrict the main screed of the paver. 

You may use a device attached to the screed to construct longitudinal joints that will form a tapered 
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91 
percent compaction. 

Perform QC testing on the completed tapered notch wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 

3. Determine maximum density test results. 
4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field 

compaction values and the maximum density test results. 
 
For HMA under QC/QA construction process, the additional quality control compaction results associated 
with the tapered notch wedge will not be included in the computation of any quality factor and process 
control. 

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6 
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations 
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the 
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify 
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will 
be used for dispute resolution. The Engineer determines: 

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308, 
Method A 

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 
production to the maximum density test value 

 
For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to 
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's 
verification testing and in the computation of any quality factor and process control. 

Determine percent compaction values each day the joint is completed and submit values within 24 hours 
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched 
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of 
changes you will make to your construction process in order to meet the specifications. 

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint 
will have a quality factor QFQC5 of 1.0. 
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39-1.11C  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.11D  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

39-1.11E  Leveling 

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over 
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for 
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an 
existing surface's cross slope or profile is not paid for as HMA (leveling). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.11F  Compaction 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 200 degrees F for RHMA-G 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not use a pneumatic-tired roller to compact RHMA-G. 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies: 

1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and 

used. 
3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas for which the Engineer determines conventional compaction and compaction 

measurement methods are impeded 
 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 
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If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities 
are complete. Apply water under section 17-3. 

Spread sand at a rate from 1 to 2 lb/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when 
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 

 

Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

02-22-13 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 
Quality 

characteristic 
Test 

method 
Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradationa 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

Sand equivalent 
(min)c 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)d,e 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer 
value (min)c 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 4,000 
tons or 2 

per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)c, f 

California 
Test 367 

4  2 4  2 TV  2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plantsg 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of 
crushed particles 
coarse aggregate 
(%, min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 
4 sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and 
elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)h 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% 
min)i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

-- 
-- 

18.0–23.0 

18.0–23.0 

-- 

Dust proportioni 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

Report only -- 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth) j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes) j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture 
susceptibility 
(minimum dry 
strength, psi) j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile strength 
ration, %)j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

70 70 -- -- 
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per project 
whichever 
is greater 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c Report the average of 3 tests from a single split sample. 
d Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e To determine field compaction use: 
1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
g For adjusting the plant controller at the HMA plant. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 
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Replace the 1st paragraph of section 39-2.03A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G OGFC 
Aggregate gradation a California 

Test 202 
JMF  

tolerance c 
JMF  

tolerance c 
JMF  

tolerance c 
JMF  

tolerance c Sieve 3/4" 1/2" 3/8" 
1/2" X b   
3/8"  X  

No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min) d California 
Test 217 

47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) e, f 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)d, 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%) d, g California 
Test 367 

4  2 4  2 TV  2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)h 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt (%) i 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min) i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0  

18.0–23.0  

-- 

Dust proportion i California   Report only -- 
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No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Test 367 0.6-1.2 
0.6–1.2 

0.6-1.2 
0.6–1.2 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel track 
(inflection point minimum 
number of passes)j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)j 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)j 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-1.02E. 
d The Engineer reports the average of 3 tests from a single split sample. 
e The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f To determine field compaction, the Engineer uses: 
1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

gThe Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
jApplies to RAP substitution rate greater than 15 percent. 
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Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G OGFC 
Aggregate gradation a California 

Test 202 
JMF  

tolerance b 
JMF  

tolerance b 
JMF  

tolerance b 
JMF  

tolerance b 
Sand equivalent (min) c California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) c 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 

 
 
 

70 

 
 

90 
75 

 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%) c, d California 
Test 367 4  2 4  2 TV  2 -- 

Fine aggregate angularity 
(% min)e 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt 
(%) f 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min) f 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0  

18.0–23.0  

-- 

Dust proportion f 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Report only -- 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)g 

PG-58 
PG-64 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 

 
 
 

10,000 
15,000 

-- -- 
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PG-70 
PG-76 or higher 

20,000 
25,000 

20,000 
25,000 

Hamburg wheel track 
(inflection point minimum 
number of passes)g 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)g 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)g 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge and 
must-grind

12-foot 
straight-

edge and 
must-grind 

12-foot 
straight-

edge and 
must-grind 

12-foot 
straight-

edge and 
must-grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c The Engineer reports the average of 3 tests from a single split sample. 
d The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
e The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
f Report only. 
g Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace "5,000" in the 5th paragraph of section 39-4.02C with: 

02-22-13 

10,000 

 

Replace the 7th paragraph of section 39-4.02C with: 

02-22-13 

Except for RAP substitution rate of greater than 15 percent, the Department does not use results from 
California Test 371 to determine specification compliance. 
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Replace the 8th paragraph of section 39-4.02C with: 

02-22-13 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 
Quality 

characteristic 
Test 

method 
Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradationa 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance b 

JMF ± 
tolerance b 

JMF ± 
tolerance b 

California 
Test 125 

24 
hours 

Asphalt 
binder 
content (%) 

California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF ±0.40 Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)c,d 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing 
plantse 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min)f  

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA 
moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)f 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)f,g 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 

One 
fractured 
face 
Two 
fractured 
faces 

 
Fine 
aggregate 
(% min) 
(Passing no. 
4 sieve and 
retained on 
no. 8 sieve): 
One 
fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 
 
 

90 
 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 
 
 

25 
 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 
 

-- 
 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min) h 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 
5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

-- 
-- 

18.0–23.0 

18.0–23.0 

 



Contract No.  11-294804 
63 of 105 

Dust 
proportioni 
 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

Report 
only 

 

Hamburg 
wheel track 
(minimum 
number of 
passes at 0.5 
inch average 
rut depth)i 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

-- -- 

 

Hamburg 
wheel track 
(inflection 
point 
minimum 
number of 
passes)j 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

-- -- 

Moisture 
susceptibility 
(minimum 
dry strength, 
psi) j 

California 
Test 371 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile 
strength 
ratio, %)j 

California 
Test 371 

1 per 
10,000 

tons or 1 
per project 
whichever 
is greater 

70 70 70 -- 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

--  

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 
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a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d To determine field compaction use: 
1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e For adjusting the plant controller at the HMA plant. 
f Report the average of 3 tests from a single split sample. 
g Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

02-22-13 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight

-ing 
factor 

(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation a 

 

California 
Test 202 

JMF ± Tolerance c 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X b -- -- 0.05 
1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) d, e 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min) f  California 
Test 217 

47 42 47 

 Stabilometer value (min) f  
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)f, g  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 
 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)h 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min) i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0 

18.0–23.0 
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 Voids filled with asphalt (%) 

i 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion i 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Hamburg Wheel Tracker 
(minimum number of 
passes at 0.5 inch average 
rut depth) j 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Hamburg Wheel Tracker 
(inflection point minimum 
number of passes) j 

PG-58 
PG-64  
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Moisture susceptibility 
(minimum dry strength, psi) j 

 California 
Test 371 

120 120 
 

-- 
 Moisture susceptibility 

(tensile strength ratio %)j 
 California 

Test 371 
 

70 
 

70 
 

70 
 Smoothness  Section 

39-1.12 
12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 
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a The Engineer determines combined aggregate gradations containing RAP under California Test 367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-1.02E. 
d The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e To determine field compaction, the Engineer uses: 
1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f The Engineer reports the average of 3 tests from a single split sample. 
g The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 
01-20-12 

Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
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nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 

 

Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
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If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
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treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 

 

Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
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construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the 12th and 13th paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 

Tie Bar Tolerance
Dimension  Tolerance

Horizontal and vertical skew 10 degrees maximum
Longitudinal translation  ± 2 inch maximum
Horizontal offset (embedment) ± 2 inch maximum
Vertical depth 1.  Not less than 1/2 inch below the saw 

cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in section 
40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 
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Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 

delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent pavement lanes. If running on adjacent pavement, 
protect the adjacent pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the pavement a preliminary finish. You may 
supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 
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Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 

 

Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to 
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
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Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 
10-19-12 

Replace "41-1.02" in the 1st paragraph of section 41-3.02 with: 

10-19-12 

41-2.02 

 

Add to section 41-4.03: 

10-19-12 

41-4.03J–41-4.03M  Reserved 

 

Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

10-19-12 

41-9 except 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 
46  GROUND ANCHORS AND SOIL NAILS 

04-19-13 
Replace the 1st paragraph of section 46-1.01C(2) with: 

04-19-13 

Submit 5 copies of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include 
in the notification the date and contents of the submittal. Allow 30 days for the Department's review. After 
review, submit from 6 to 12 copies, as requested, for authorization and use during construction. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil 
engineer in the State. 

 

Replace the 3rd paragraph of section 46-1.01C(2) with: 

01-18-13 

Ground anchor shop drawings must include: 

1. Details and specifications for the anchorage system and ground anchors. 
2. Details for the transition between the corrugated plastic sheathing and the anchorage assembly. 
3. If shims are used during lock-off, shim thickness and supporting calculations. 
4. Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground 

bond within the unbonded length. 
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01-18-13 

Delete the 5th and 6th paragraphs of section 46-1.01C(2). 

 

Replace the 4th paragraph of section 46-1.01D(2)(b) with: 

01-18-13 

Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension 
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile 
strength in section 50-1.01D(3). 

 

10-19-12 

Delete the 3rd paragraph of section 46-1.01D(2)(d). 

 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 
04-19-13 

Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 

 

Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 
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Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Add between the 2nd and 3rd paragraphs of section 47-3.02A: 

10-19-12 

Reinforcement must comply with section 52. 

 

10-19-12 

Delete the 1st paragraph of section 47-3.02B(2)(b). 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 47-6.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 
04-19-13 

Replace "previously welded splice" and its definition in section 48-2.01B with: 

04-19-13 

previously welded splice: Splice made in a falsework member in compliance with AWS D1.1 or other 
recognized welding standard before contract award. 

 

04-19-13 

Delete "field" in the 1st sentence of the 5th paragraph of section 48-2.01C(1). 

 

Replace item 1 in the list in the 6th paragraph of section 48-2.01C(1) with: 

04-19-13 

1. Itemize the testing, inspection methods, and acceptance criteria used 
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Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

Replace the 1st paragraph of section 48-2.01D(2) with: 

04-19-13 

Welding must comply with AWS D1.1 or other recognized welding standard, except for fillet welds where 
the load demands are 1,000 lb or less per inch for each 1/8 inch of fillet weld. 

 

Replace the 1st through 3rd sentences in the 2nd paragraph of section 48-2.01D(2) with: 

04-19-13 

Perform NDT on welded splices using UT or RT. Each weld and any repair made to a previously welded 
splice must be tested. 

 

Replace the 3rd paragraph of section 48-2.01D(2) with: 

04-19-13 

For previously welded splices, perform and document all necessary testing and inspection required to 
certify the ability of the falsework members to sustain the design stresses. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 
04-19-13 

Replace "sets" in the 1st paragraph of section 49-1.01C(2) with: 

04-19-13 

copies 

 

Replace "set" in the 2nd paragraph of section 49-1.01C(2) with: 

04-19-13 

copy 

 

Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 
to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 

 

Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 
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Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace "sets" in the 1st paragraph of section 49-2.04A(3) with: 

04-19-13 

copies 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 
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Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Add to the list in the 1st paragraph of section 49-3.02A(3)(b): 

01-18-13 

8. Drilling sequence and concrete placement plan. 
 
 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
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2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 
pea gravel, by weight. 

2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 
04-19-13 

Replace "sets" at each occurrence in the 2nd and 3rd paragraphs of section 50-1.01C(3) with: 

04-19-13 

copies 

 

Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace the 6th paragraph of section 50-1.01D(3) with: 

01-18-13 

Jacking equipment must be calibrated as follows: 

1. Each jack and its gage must be calibrated as a unit. 
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2. Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its 
specified minimum ultimate tensile strength must be calibrated by METS within 1 year of use and 
after each repair. You must: 
2.1. Schedule the calibration of the jacking equipment with METS 
2.2. Verify that the jack and supporting systems are complete, with proper components, and are in 

good operating condition 
2.3. Mechanically calibrate the gages with a dead weight tester or other authorized means before 

calibration of the jacking equipment by METS 
2.4. Provide enough labor, equipment, and material to (1) install and support the jacking and 

calibration equipment and (2) remove the equipment after the calibration is complete 
2.5. Plot the calibration results 

3. Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its 
specified minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6 
months of use and after each repair. 

 
 

Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 
04-19-13 

Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 

Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Replace the heading of section 51-1.01D(4) with: 

04-19-13 

Testing Concrete Surfaces 

 

Add to section 51-1.01D(4)(a): 

04-19-13 

The Engineer tests POC deck surfaces for smoothness and crack intensity. 

 

Add to the list in the 1st paragraph of section 51-1.01D(4)(b): 

04-19-13 

3. Completed deck surfaces, including ramps and landings of POCs 
 
 

Replace the 4th paragraph in section 51-1.01D(4)(b) with: 

04-19-13 

Except for POCs, surface smoothness is tested using a bridge profilograph under California Test 547. 
Two profiles are obtained in each lane approximately 3 feet from the lane lines and 1 profile is obtained in 



Contract No.  11-294804 
84 of 105 

each shoulder approximately 3 feet from the curb or rail face. Profiles are taken parallel to the direction of 
traffic. 

 

Add between the 5th and 6th paragraphs of section 51-1.01D(4)(b): 

04-19-13 

POC deck surfaces must comply with the following smoothness requirements: 

1. Surfaces between grade changes must not vary more than 0.02 foot from the lower edge of a 12-foot-
long straightedge placed parallel to the centerline of the POC 

2. Surface must not vary more than 0.01 foot from the lower edge of a 6-foot-long straightedge placed 
perpendicular to the centerline of the POC 

 
 

Add to section 51-1.01D(4)(d): 

04-19-13 

The Engineer measures crack intensity of POC deck surfaces after curing, before prestressing, and 
before falsework release. Clean the surface for the Engineer to measure surface crack intensity. 

In any 100 sq ft portion of a new POC deck surface, if there are more than 10 feet of cracks having a 
width at any point of over 0.02 inch, treat the deck with methacrylate resin under section 15-5.05. Treat 
the entire deck width between the curbs to 5 feet beyond where the furthest continuous crack emanating 
from the 100 sq ft section is 0.02 inch wide. Treat the deck surface before grinding. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 

 

Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 
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Add to section 51-1.03F(5)(a): 

04-19-13 

For approach slabs, sleeper slabs, and other roadway surfaces of concrete structures, texture the 
roadway surface as specified for bridge deck surfaces in section 51-1.03F(5)(b). 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Add to section 51-1.03F: 

04-19-13 

51-1.03F(6)  Finishing Pedestrian Overcrossing Surfaces 

Construct deck surfaces, including ramps and landings of POCs to the grade and cross section shown. 
Surfaces must comply with the specified smoothness, surface texture, and surface crack requirements. 
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The Engineer sets deck elevation control points for your use in establishing the grade and cross section 
of the deck surface. The grade established by the deck elevation control points includes all camber 
allowances. Except for landings, elevation control points include the beginning and end of the ramp and 
will not be closer together than approximately 8 feet longitudinally and 4 feet transversely to the POC 
centerline. Landing elevation control points are at the beginning and the end of the landing. 

Broom finish the deck surfaces of POCs. Apply the broom finish perpendicular to the path of travel. You 
may apply water mist to the surface immediately before brooming. 

Clean any discolored concrete by abrasive blast cleaning or other authorized methods. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 

The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace section 51-2.01B(2) with: 

04-19-13 

51-2.01B(2)  Reserved 

 

04-19-13 

Delete the 4th paragraph of section 51-2.01C. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
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Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02D(1)(c)(ii) with: 

04-19-13 

copies 

 

Replace "set" in the 7th paragraph of section 51-2.02D(1)(c)(ii) with: 

04-19-13 

copy 

 

Add to the 1st paragraph of section 51-2.02D(3): 

04-19-13 

POC deck surfaces must comply with section 51-1.03F(6) before placing and anchoring joint seal 
assemblies. 

 

Replace "sets" in the 2nd paragraph of section 51-2.02E(1)(c) with: 

04-19-13 

copies 

 

Replace "set" in the 6th paragraph of section 51-2.02E(1)(c) with: 

04-19-13 

copy 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02F(1)(c) with: 

04-19-13 

copies 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 
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Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

Replace "sets" in the 1st paragraph of section 51-4.01C(3) with: 

04-19-13 

copies 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 
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Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
 
 

10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 
01-18-13 

Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 

 

Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
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Replace the 6th paragraph of section 52-6.01D(4)(a) with: 

01-18-13 

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service 
splice or ultimate butt splice test samples under section 52-6.01D(4)(b). 

 

Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

Replace the 2nd and 3rd paragraphs of section 52-6.03B with: 

01-18-13 

Do not splice the following by lapping: 

1. No. 14 bars 
2. No. 18 bars 
3. Hoops 
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice 

and the nearest adjacent bar 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 
04-20-12 

Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

55  STEEL STRUCTURES 
04-19-13 

Replace "sets" at each occurrence in the 1st paragraph of section 55-1.01C(2) with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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56  SIGNS 
04-19-13 

07-20-12 

Delete item 2 in the list in the 4th paragraph of section 56-3.01A. 

 

Replace "sets" in the 1st paragraph of section 56-3.01C(2) with: 

04-19-13 

copies 

 

07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

07-20-12 

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1). 

 

Replace item 5 in the list in the 1st paragraph of section 56-3.02M(1) with: 

04-19-13 

Tubular 

 

Add between the 1st and 2nd paragraphs of section 56-3.02M(1): 

04-19-13 

Clean and paint all ferrous metal parts of tubular sign structures after galvanizing, including the areas to 
be covered by sign panels. Do not paint sign structures other than tubular type unless specified in the 
special provisions. 

 

Replace the headings and paragraphs in section 56-3.02M(3) with: 

04-19-13 

Where specified, clean and paint sign structures under section 59-5. 

 

07-20-12 

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 
04-19-13 

Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

Replace "sets" at each occurrence in the 1st paragraph of section 57-3.01C with: 

04-19-13 

copies 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 
04-19-13 

10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 58-4.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 
04-19-13 

Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 

 

Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 

 

Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 
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You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Replace the heading of section 59-2.03C(2) with: 

04-19-13 

Zinc Coating System 

 

Add to section 59-2.03C(2)(a): 

04-19-13 

Coatings for new structural steel and connections between new and existing structural steel must comply 
with the requirements shown in the following table: 

Zinc Coating System  
Description Coating Dry film thickness 

(mils) 
All new surfaces:   

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coata Exterior grade latexb,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
Connections to existing 
structural steel:c 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coata Exterior grade latexb,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
aIf no finish coats are described, a final coat of inorganic zinc primer is required. 
bExterior grade latex must comply with section 91-2.02 unless otherwise specified. 
cIncludes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under new HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 
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Add to section 59-2.03C: 

04-19-13 

59-2.03C(3)  Moisture-Cured Polyurethane Coating System 

Reserved 

59-2.03C(4)  State Specification Paint Waterborne Coating System 

59-2.03C(4)(a)  General 

The State Specification PWB coating system for existing structural steel must comply with the 
requirements shown in the following table: 

State Specification PWB Coating System 

Surface Description State Specification 
PWB Coating 

Dry film thickness 
(mils) 

Surfaces cleaned to 
bare metala: 

1st undercoat 145 2–3 
2nd undercoat 146 2–3 
1st finish coat 171 1.5–3 
2nd finish coat 172 1.5–3 

Total thickness, all coats -- 7–12 
Existing painted 
surfaces to be 
topcoated: 

Undercoat 146 2–3 
1st finish coat 171 1.5–3 
2nd finish coat 172 1.5–3 

Total thickness, new coats -- 5–9 
aIncludes locations of spot blast cleaning 

 

59-2.03C(4)(b)  Finish Coats 

Pressure rinse undercoated surfaces to receive finish coats. Perform pressure rinsing no sooner than 72 
hours after the final application of undercoat. 

The 1st finish coat must be applied within 48 hours of pressure rinsing. 

Apply the 1st finish coat in 2 applications. The 1st application consists of a spray-applied mist application. 
Apply the 2nd application after the mist application has dried to a set-to-touch condition as determined 
using the procedure in section 7 of ASTM D 1640. 

Apply the 2nd finish coat after the 1st finish coat has dried 12 hours unless authorized. You may apply the 
2nd finish coat in a single application. 

 

Add to section 59-5.01: 

04-19-13 

Where specified, prepare and paint sign structures under sections 59-2 and 59-3. 

Instead of submitting proof of the certification complying with SSPC-QP 1, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in section 3 of SSPC-QP 1. 

Instead of submitting proof of the certification complying with SSPC-QP 2, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in sections 4.2 through 4.4 
of SSPC-QP 2, Category A. 

Instead of submitting proof of the certification complying with AISC-420-10/SSPC-QP 3 (Enclosed Shop), 
you may submit documentation with the painting quality work plan showing compliance with the 
requirements in sections 5 through 18 of AISC-420-10/SSPC-QP3. 
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Replace the paragraphs of section 59-5.03 with: 

04-19-13 

59-5.03A  General 

You may prepare and paint sign structures before or after erection. After erection, repair damaged paint 
to the satisfaction of the Engineer. 

The total dry film thickness of finish coats on contact surfaces of galvanized HS bolted connections (1) 
must be from 1 to 4 mils and (2) may be applied in 1 application. 

59-5.03B  Undercoating of Ungalvanized Surfaces 

Blast-cleaned surfaces must receive a single undercoat consisting of an inorganic zinc coating as 
specified in AASHTO M 300, Type I or Type II, except: 

1. The first 2 sentences of section 5.6 do not apply 
2. Section 5.6.1 does not apply 
 
If you propose to use a coating that is not on the Authorized Material List, submit the required 
documentation specified in section 5.6 of AASHTO M 300. Allow 30 days for the Engineer's review. 

59-5.03C  Testing of Inorganic Zinc Coating 

Perform adhesion and hardness testing no sooner than 72 hours after application of the single undercoat 
of inorganic zinc coating. 

59-5.03D  Finish Coating 

The exposed area of inorganic zinc coating must receive a minimum of 2 finish coats of exterior grade 
latex paint. 

The 1st finish coat color must match no. 24558 of FED-STD-595. The 2nd finish coat color must match 
no. 24491 of FED-STD-595. The total dry film thickness of the applications of the 2nd finish coat must be 
not less than 2 mils. 

 

Replace "solider" in the 5th paragraph of section 59-9.03 with: 

04-19-13 

soldier 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 
62  ALTERNATIVE CULVERTS 

10-19-12 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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64  PLASTIC PIPE 
10-19-12 

Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 
10-19-12 

Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 
01-18-13 

Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with: 

01-18-13 

Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with 
ANSI/AWWA C213 or ANSI/AWWA C214. 

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide. 

 

Add to section 70-7.03: 

01-18-13 

Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows: 

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape 
manufacturer's instructions. 

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness. 

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension 
such that the tape will conform closely to contours of the joint. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
72  SLOPE PROTECTION 

01-18-13 
Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

Add to section 72-11.01B: 

01-18-13 

Expanded polystyrene and premolded expansion joint filler must comply with section 51-2. 

 

Replace the 1st paragraph of section 72-11.01C(2) with: 

01-18-13 

Construct and finish minor concrete slope paving under section 51-1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 
04-19-13 

Replace the 1st paragraph of section 74-1.01C(3) with: 

04-19-13 

Submit at least 5 copies of product data to OSD, Documents Unit. Each copy must be bound together 
and include an index stating equipment names, manufacturers, and model numbers. Two copies will be 
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the 
submittal. 

 

Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 
04-19-13 

Add between 2nd and 3rd paragraphs of section 75-1.03A: 

04-19-13 

Fabricate expansion joint armor from steel plates, angles, or other structural shapes. Shape the armor to 
the section of the concrete deck and match-mark it in the shop. Bevel the unbolted end of the checkered 
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plate at 45 degrees. Straighten warped sections of expansion joint armor before placing. Secure the 
expansion joint armor in the correct position during concrete placement. 

 

Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 
07-20-12 

78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 
10-19-12 

Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 

 

Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
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Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 

Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION IX  TRAFFIC CONTROL FACILITIES 
83  RAILINGS AND BARRIERS 

10-19-12 
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
 
 

Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 
01-20-12 

Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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86  ELECTRICAL SYSTEMS 
10-19-12 

Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 

You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 
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Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

88  GEOSYNTHETICS 
01-18-13 

Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-
1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 
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Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 
Grab breaking load, lb, 1-inch grip 

min, in each direction 
ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec-1 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 

 

 

Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven
Grab breaking load, lb, 1-inch grip 

min, in each direction 
ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec-1 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr.

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

01-18-13 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 
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Biaxial Geogrid 

Property Test Value 
Aperture size, incha 

min and max 
Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/fta 
min 

ASTM D 6637 410 x 620 

Tensile strength at ultimate, lb/fta 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/fta 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/degb 
min 

GRI:GG9 0.65 
aMachine direction x cross direction 
bGeosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 
Subjected to In-Plane Rotation 
 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 
90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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91  PAINT 
10-19-12 

Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 
01-20-12 

Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 
92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 


