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General Engineering Contractors — Paving, Chip Seal, Cil Spreading

4522 Parker Ave. Bldg 700 Ste. 350 » McClelian. CA 95652 « TELEPHONE (916) 383-1756 FAX

{916) 383-4084 STATE CONTRACTORS LICENSE # 1005314

February 26, 2016
Via U.S. Mail and Facsimile (916) 227-6282

Mr. Cory Binns

MSC 43

Office Engineer Deputy Division Chief
California Department of Transportation
1727 30" Street

Sacramento, Ca 95816-7005

Attm: Cory Binns, Deputy Division Chief

Re:  06-Fre-33-11.1/14.8, 16.9/22.7 Bonded Wear Course Resurfacing
Caltrans Contract No. 06-0T6204
TPT Bid No. P16028

Subject: Formal Bid Protest
Dear Mr. Binns,

We would like to take this opportunity to draw your attention to the Bids submitted by Granite
Construction Company (GCC). Telfer Pavement Technologies formally requests to protest Bid
results for the Bid submitted to the State of California Department of Transportation on February 17,
2016 for the “06-Fre-33-11.1/14.8, 16.9/22.7 Bonded Wear Course Resurfacing, Contract No. 06-
0T6204” on the grounds that the apparent Low Bidder, Granite Construction Company (GCC) is
Non-Responsive due to:

A review of the Subcontractor Listing and percentages and the “Certified DBE Summary submitted
by the apparent low bidder Granite Construction Company (GCC)” They listed ABSL (a Certified
DBE Company) to perform Item # 10 for 35%, Item 13 for 62% and Item 16 for 2%. Their DBE
Confirmation document claims Item 16 for $25,070.00. Granite Construction Company Item 16, is
Rubberized Hot Mix Asphalt — Gap Graded (Bonded Wear Course), the extended total is
$927,200.00. 2% equals $18,544.00, less than $6,526.00 than claimed on the DBE Confirmation
document. This is technically incorrect, additionally within the same Item 16, Granite Construction
Company (GCC) stated Post Bump Grind on the Quotation Submitted by ABSL. ABSL did not bid
on Item 16. The fact is that “Post Bump Grind” is not an item included in Item 16, Rubberized Hot
Mix Asphalt — Gap Graded (Bonded Wear Course). Post Bump Grind is a corrective measure used if
the pavement does not comply with the smoothness specification. Essentially, Granite Construction
Company (GCC) is inflating the DBE certification process value, on the premise for possibly not
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General Engineering Contractors — Paving, Chip Seal, Oil Spreading

4522 Parker Ave. Bldg 700 Ste. 350 « mcCielian. CA 95652 « TELEPHONE [916) 383-1756 FAX

(916) 383-4084 STATE CONTRACTORS LICENSE # 1005314

complying with specifications. Therefore the amount claimed for ABSL Item 16 $25,070.00 should
be deducted and ABSL’s DBE value should total $27,200.00. This will reduce Granite Construction
Company (GCC), total amount of DBE participation to $218,818.00 or 11.8 % bring the claimed
amount. The DBE Goal for this contract is 12%. Based upon the above observations / reasons and
for the sole purpose to level the playing field.

This practice would be in direct conflict to the Departments desire to comply with current rules,
codes and regulations. We respectfully request that the State deem Granite Construction Company
(GCC) as Non-Responsive and award the Contract to the Second apparent low bidder, Telfer
Pavement Technologies. As you are aware this is a time sensitive issue, and your prompt response is
greatly appreciated.

If 1 can be of further assistance, do not hesitate to contact me.

Mike Fain
Vice President of Construction
CC: Mike Fain, Karl Meyers, Steve Olsen Job File
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 Contractors License A 621781
SMBE & DBE Certffication CT-005270

28393 Pacific Street, Haywam CA 84544

| TE: (810) 727-0800 Fax. (510) 727-09812

Bld Quotation .. 0l S L) Y b
§ ey _ ACGﬂnding : saty SRR NG ey
‘ Pmie& Name: : .CAIDOT Bonded Weadng Course Resurfacing
| Project Number: . 06078204 _
Bid Dafe: ~ ~ 0217/2016 ‘

BID *‘lo A
Daily Minimum Charge  $3300.00

| This pnce is for a 48" mch cold planer machme wmenw 1200 F.Upto 10 inches depth
$100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for

| Saturday work. $800.00 additional for Sunday work

Coalinga, Fresno County, CA =

| Daity Minimum Charge  $4400.00

Thss price is for an 80" mch cold planer machme ertgen w 2000 Up to 12 inches depth.
| $200.00 additional for night work. $550.00 per hour overtime. 5500 00 addmona{ for
i Saturday work $1000 00 addrtional for Sunday work. '

y Daily Mimmum Charge $4800 00

This pnoe is for a high horsepower 80" inch coh:l planer machine, Wirtgen wm Upto
‘| 12 inches depth. $200.00 additional for night work. $600.00 per hour ovemme 3500 00
addmonal for Saturday work. $1 000. 00 additional for Sunday work.

ﬁ Mob:lizaﬂon : 3250. {aach way)
ABSL Ccmstrucnaﬂ wil prowde a gm:ndman with alf half. Iane mills o achne'vc maximm production.

X®io o ‘532,0@_@//(;;&( x 2_ -1:5;;.&{@,_'—7 $Q=C='CD o
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; 29393 Peciﬁc Streex Hayward CA 9#544 _ Con{mr.tors Lhense A 521 ?‘81 L
7 g (510) 7270800 fFax (510) 727-0812 - SMBE & DBE Certification CT-005270

J

~AC Gnnding

ijebt Name; .CAIDOT Bonded Wearing Course Resurfacing
Project Number:  06-0T6204 - it

| Bid Date: 021712016 LR
| Location: ln.anocouﬂlv. CA B

BID = to v
Dafly Minimum Charye 83350 00

$100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for
Satunday work. $800. 00 addrﬁonal for Sunday work. :

| Dm‘ty Mlmmum Charye woo 00

| $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for
' Saturday work. $1000 00 additional for Sunday work :

Dmfy Mimmnm Charye ] 3480000

| 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500 00
addittonaf fcr Saturday work, 51 000 0o addmonal for Sunday work

A A!obilizaaon A R 325000 - {each my)
ABSL Conswchun will prowde & groupdman mﬂx all hulf-lane mills to achieve maximum production.

‘Bid Quotation VRS Y

| This pnoe is for a 48" inch cold p:aner machme Wimw 1200 r Up te 10 inches depth.
This price is for an 80" inch coid planer rnachme wmgen w:am Up to 12 inches depth

T‘hrs pnce is for a high horsepower 80“ inch coid planer machine. W‘u‘tgen W210 Up to
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I /\/ 5):/3

29303 Paciic Street, Hayward, CA 94544 s CHRt Lot A szrm e

TE. (51 D) 7270800 Fax {510) 727—0912 SHGE & DBE Cerfification CT-NSZ?O

' - Bid Quotstion  DIRT \0000c 2218 v
4 AC Grinding _ ' S
| Project Name:  CAIDOT Bonded Weanng coum Raaurfacing

Froject Numben . 06-0T6204
| Bid Date: , 02/17/201¢ ; ‘

Locabon : 'Coalint, anoCcun,CA i

BID inertial Proﬁ!ing and Diamond Grinding Bump Grindmg

RS m&mmmmm |
| Quantity: LumpSwn s UnﬂPﬂce' 32,000 thql; TBD

Mobilization -mclnded
This price includes one mobilization andmsurveyafﬁe wwkam ABSL wilfl lay

out any musi-grinds at an additional cost of ssoowpergﬁnangayﬁwem used for

Pmmognpimg ande-Pav!rm Gﬁuﬂng
' Omnﬁty $Days Unﬂﬁfce'ss,ml.hy Tm.' 317,400
| Mobilization S eneae i e way)
: Price includes gﬁnder, one tanker and slun'y d:spml C‘ommrtopmvidewam
within 10 miies of the job site, .~ ; _

This pnce is fora 2013 PC1500 Bump Gnnder No surcharge for night work. $550. 00 per hour
overtime for the grinder. $185.00 per hour overtime for the tanker $500.00 surohame for Satumfay

work. 51000 00 sumhsrge fcx Sunday work.

0423-02
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e L TR Viwfziolen ) ABSL‘ CONSTRUCTION PAGE @1 85
s R ! i :

IA/ Bﬂ.‘}s

c:onuam Llnense A 321731 v i
‘SMBE & DBE Certification CT-005278 |

Bldauotéfioh' btp-“ 100000 22(d v~ 5_
ACGﬂndlng el b |

29393 Pacfﬁc Smeet Hsmrd CA 94544
TE: (810) 727-0000 Fax: (510} 727-081§

| Project Name: 'CNDOT Bondad Wearing Couru Resurhcing
Project Number: =~ 06-0T6204 :

BidDate: - - 02MTI2016 - ' Sl

Location. Coalln ano cnun A CA

 : BID - lnertlal Profi!ing and Diamond Grinding Bump Grindina H

A ’ A
; anﬁly LumpSwn i UnItPrfce $2.000 'Tat:al:.TBD

This price includes one mobifizaﬁon and one surveyof#rewmkama ABSL will isy

out any must-grinds at an additional cost of SaoaaOpergdndingchyifwem used for
Mﬂgrlﬂﬁngand%&vﬁm&ﬂndmg. - 7

% Mobilfzaﬁnn AT 0.5 {mh way)
Price includes grfnder, one tanker and slurry tﬁsposa! Contractor tc pmwde water
wfﬂun 70 mifes oftha job sme. r

' This price is for 2 2013 PC1500 Bump Grinder. No surcharge for mght work. $550 00 per hour
| overtime for the grinder, $185,00 per hour overtame for the tanker. 3500 00 surchame ?::Saturday

| work. « $1000.00 surcharge for Sundey work.

+ -E‘I‘AOoﬁ@
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Unified Certification Program' Page 1 of 1

' : ,Bdﬂ.k IU Quen Im"m

5 Search Re' med 1 Records

Query Criteria
Firm ID: 005270

. Iirm Type

http://www.dot.ca. gow"ucp/QuerySubmiLdo_

Wed Feb 17 12:53:67 PST 2016

Fim ID : 5270 -
Firm/DBA Name - ABSLCONSTRUCTION
Address Line1 © 29393 PACIFIC ST .
- ‘Address Line2 Bt ik
Gy I HAYWARD
. State 2 ER G
Zip Code1 94544
' Zip Code2 kR
' Mailing Address Line1
- Mailing Address Line2
Mailing City
- Mailing State s
. Mailing Zip Codet .
“Maiiing Zip Code2 e
-‘"Certiﬂcation Type " DBE
.. EMait Daryi@abslcenstruction com
. .Conh_ct_Name © . LUIS M. ALLENDE
- AreaCode - {BH0) =
- '‘Phone Number 727-0800
At Area Code. t)
~Alt Phone Number £ s
" Fax Area Code {510)
- Fax Phone Number 7270910
- . Agency Name . DEPARTMENT OF TRANSPORTATION
- TRy ‘01, 02; 03; 04, 05; 06; 07; 0B, 09; 10; 11; 12; 13, 14; 15, 16, 17, 18; 13 20.21: 22, 23, 24, 25, 28 27,28, 29,
Y 30.31; 32, 33,34, 35, 36: 37, 38, 39, 40, 41, 42. 43, 44, 45, 46, 47, 48, 49, 50, 51, 52535455565?55 ;
Districts 01, 02, 03; 04, 05; 06; 07, 08, 08, 10, 11, 12, , :
- ' DBE NAICS 237310 238110, 238120, 238910; -
'ACDBE NAICS
+ - £1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS: C1531 PLANE
s N e - ASPHALT CONCRETE; C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION; C1910
Work Codes GRADING: C1920 STRUCTURE EXCAVATION: C1930 STRUCTURE BACKFILL; C1840 DITCHES
e o ‘EXCAVATION; C4207 GROOVE & GRIND PAVEMENT: C5105 MINOR CONCRETE STRUCTURE; C5124
LT S + ERECT PRECAST CONCRETE, £5135 CONCRETE BLOCK & MASONRY RETAINING WALL €5501 :
L STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9680 DEMOLITION,
. Licenses AGeneral Engmeennu Conlractor BGenemi Bulldmg Contracmf
T s : ‘ :
et L e e 5 - NoT Appeoueom_ W étic
- Ethnici HISPANIC <+ . : b
) FlnnT;;e i DBE \tiih il : oo & C.GOG C.'?:QO\ OE- C?:CHO

:,Bm.L ﬁo Qucn }nrm SR o

17/2016

o
=
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From:Telfer Highway Technologies

STATE
BID OPENING DATE

CONTRACT NUMBER
LOCATICON

DB GOALS:
PROPOSALS ISSUED 5

NUMBER OF BIDDERS 3

BID RANK

OF CALIFORNIA B'L.D SUMMARY DEPARTMENT OF TRANSPORTATION BID211

PAGE 1
02/17/16 FROM 0.1 MILE WESY OF JACALITOS 02/18/16
06-0T6204 CREEK BRIDGE TO 0.1 MILE WEST OF CONTRACT CODE 'B !
06-FRE-33-11.1/14.8 MERCED AVENUE AND FROM 0.1 MILE 24 CONTRACT ITEMS
06-FRE-33-16.9/22.7 NORTH OF PHELPS AVENUE TO 0.8 MILE

BONDED WEARING COURSE RESURFACING FEDERAL AID STP-P033-()
082E--{()

DISADVANTAGED BUSINESS ENTERPRISE - 12.0%

FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 45
ENGINEERS EST 2,115,000.00 AMOUNT UNDER 260,786.00 PERCENT UNDER EST 12.33
BID TOTAL BIDDER 1ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1,854,214.00 1 GRANITE CONSTRUCTION COMPANY 559 441-5768
¢0000089
2716 S. GRANITE COURT FAX 559 441-5791
FRESNO CA 93706
1,924,629.50 3 TELFER PAVEMENT TECHNOLOGIES, 916 383-1756
LLC 01005314

4522 PARKER AVE BLDG 700 ST350 FAX 916 383-4084
MCCLELLAN CA 95652

1,999, 998.33 2 PAPICH CONSTRUCTION COMPANY, 805 473-3016
INC. 00767055
800 FARROLL AVE FAX 559 242-5040

GROVER BEACH CA 93433
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From:Telfer Highway Technologies

06-0T6204
06-FRE-33-1
02/17/16

BIDDER ID NAME AND ADDRESS

LT 8T 0 E

LICENSE NUMBER

SUBCONTRACTORS

DESCRIPTION OF PCRTION OF WORK SUBCONTRACTED

BID211
PAGE 2
02/18/16

01 ABSL CONSTRUCTION
HAYWARD CA

ABSL CONSTRUCTICN
HAYWARD CA

ABSL CONSTRUCTION
HAYWARD CA

ABSL CONSTRUCTION
HAYWARD CA

AGGREGATE INDUSTRIES SWR,

LAS VEGAS NV

AGGREGATE INDUSTRIES SWR,

LAS VEGAS NV

FORCE TRAFFIC CONTROL,

EXETER Ca

FORCE TRAFFIC CONTROL,

EXETER CA

SUPER SEAL & STRIPE
FILLMORE CA

SUPER SEAL & STRIPE
FILLMORE CA

SUPER SEAL & STRIPE
FILLMORE CA

CONTINUED ON NEXT PAGE

621781

621781

621781

621781

314554

314554

750502

790502

396627

396827

396627

ITEM 10 (35%)

ITEM 13 {62%)

ITEM 16 (2%)

OPERATED GRINDER RENTAL

ITEM 16 (18%)

OPERATED PAVING EQUIPMENT RENTAL

FLAGGING AND PILOT CAR

ITEM 3 (15%)

ITEM 1 (100%)

ITEM 17 (100%)

ITEM 18 (100%)
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From:Telfer Highway Technologies

06-0T6204
06~FRE-33-1
02/17/16

BIDDER 1D NAME AND ADDRESS

B LS OF SUBCONITRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTICN OF WORK SUBCONTRACTED

BID21t
PAGE 3
02/18/16

01

SUPER SERL & STRIPE
FILLMORE CA

SUPER SEAL & STRIPE
FILLMORE CA

SUPER SEAL & STRIPE
FILLMORE CA

SUPER SEAL & STRIPE
FILLMORE CA

SUPER SEAL & STRIPE
FILLMORE CA

SUPER SEAL & STRIPE
FILLMORE CA

TRAFFIC LOOPS CRACKFILLING, INC.
ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC.
ANAHEIM CA

396627

396627

396627

396627

396627

396627

€52956

652956

ITEM 19 (100%)

ITEM 20 (100%)

ITEM 21 (100%)

ITEM 22 (100%)

ITEM 7 (100%)

ITEM 8 (100%)

ITEM 23 (100%)

ITEM 24 (100%)
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From:Telfer Highway Technologies

06-0T6204 BID211
06-FRE-33-1 PAGE 4
02/171/16 02/18/16
L. R &7 o F SUBCONTRACTOGRS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PCRTION OF WORK SUBCONTRACTED
03 ABSL COLD PLANE ASPHALT CONCRETE PAVING (PARTIAL)
HAYWARD CA 621781
ABSL ITEM 10 (42%)
HAYWARD CA 621781
ABSL ITEM 12 (100%)
HAYWARD CA 621781
ABSL ITEM 13 (44%)
HAYWARD CA 621781
ABSL PREPAVE GRINDING DAY (PARTIAL)
HAYWARD CA 621781
ABSL PREPAVING INERTIAL PROFILER (PARTIAL)
HAYWARD CA 621781
APCO ITEM 11 (16%)
GOSHEN CA 283095
APCC SHOULDER BACKING MACHINE RENTAL (PARTIAL)
GOSHEN CA 283095
CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 23 (50%)
LA PUENTE C3 793907
CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 24 (70%)
LA PUENTE CA 733907
CALIFORNIA PROFESSTONAL ENGINEERING, INC. MATNTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
LA PUENTE CA 793907

CONTINUED ON NEXT PAGE
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Highway Technologies

From:Telifer

06-0T6204
06~-FRE-33-1

02/17/16

BIDDER ID NAME AND ADDRESS

LEIsST

OF

LICENSE NUMBER

S

UBCONTRACTORS

BID211
PAGE 5
02/18/186

DESCRIPTICN OF PORTION OF WORK SUBCONTRACTED

03 CALIFORNIA PROFESSIONAL ENGINEERING, INC
LA PUENTE CA

LINEAR
DURHAM

LINEAR
DURHAM

LINEAR
DURHAM

LINEAR
DURHAM

LINEAR
DURHAM

LINEAR
DURHAM

LINEAR
DURHAM

LINEAR
DURHAM
LINEAR
DURHAM

LINEAR
DURHAM

OPTIONS,
CA

OPTIONS,
CA

OPTIONS,
cA

OPTIONS,
CA

OPTIONS,
CA

OPTIONS,
CA

CPTIONS,
CA

OPTIONS,
cA

OPTIONS,
CA

OPTIONS,
CA

CONTINUED ON NEXT PAGE

INC

INC

INC

INC

INC

INC

INC

INC

INC

793907

704182

704182

704182

704182

704182

704182

704182

704182

704182

704182

MODIFY VEHICLE CLASSIFIC#TION STATION
ITEM 17 (100%)

ITEM 18 (100%)

ITEM 3 (3%)

ITEM 7 (100%)

ITEM 8 (100%)

REMOVE THERMOPLASTIC PAVEMENT MARKING
REMOVE THERMOPLASTIC TRAFFIC STRIPE
TRAFFIC CONTROL (PARTIAL)

4" THERMOPLASTIC STRIPE

8" THERMOPLASTIC STRIPE
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Highway Technologies

From:Telfer

06-0T6204
06—-FRE-33-1
02/17/18

BIDDER ID NAME AND ADDRESS

LI ST

0O F

LICENSE NUMBER

SEBCONTRACTORS

BID211
PAGE 6
D2/18/16

DESCRIPTICN OF PORTION OF WORK SUBCONTRACTED

03 LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM Ca

LINEAR OPTIONS, INC.
DURHAM CA

BIDDER ID NAME AND ADDRESS

704182

704182

704182

704182

704182

704182

704182

704182

LICENSE NUMBER

ITEM 19 (100%)

ITEM 20 (100%)

ITEM 21 (100%)

ITEM 22 (100%)

PAVEMENT MARKER (RETROREFLECTIVE)

THERMOPLASTIC PAVEMENT MARKINGS

4" THERMOPLASTIC STRIPE (BROKEN 12-3)

4" THERMOPLASTIC STRIPE (BROKEN 36-12)

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 ASSOCIATE TRAFFIC SAFETY
ATASCADERC CA

ASSOCIATE TRAFFIC SAFETY
ATASCADERO CA

CONTINUED ON NEXT PAGE

962161

962161

CONSTRUCTION AREA SIGNS

ITEM 2 (100%)
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From:Telfer Highway Technologies

57T OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTICN OF PORTION OF

BID211
PAGE 7
02/18/16

WORK SUBCONTRACTIED

06-0T6204
06-FRE-33-1
02/17/186
LI
BIDDER ID NAME AND ADDRESS
02 CALIFORNIA PROFESSIONAL ENGINEERING,

LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING,
LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING,
LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING,
LA PUENTE CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
CURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

LINEAR OPTIONS, INC.
DURHAM CA

CONTINUED ON NEXT PAGE

INC.
793907

ING,
793907

INC.
793907

INC.
793907
704182
704182
704182
704182
704182

704182

704182

ITEM 23

ITEM 24

MAINTAINING EXISTING TMS

(100%)

(100%)

MODIFY VEHICLE CLASSIFICATION SYSTEM

ITEM 17

ITEM 18

ITEM 19

ITEM 20

ITEM 21

ITEM 22

ITEM 3

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(18%)
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From:Telfer Highway Technologies

06-0Te204
06-FRE-33-1
02/17/16

BIDDER ID NAME AND ADDRESS

BID211
PAGE 8
02/18/1%6
LISBST ¢ FE STBCONTRACTORS
LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CR

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CA

LINEAR OPTIONS, INC.

DURHAM CA

704182

704182

704182

704182

704182

704182

704182

704182

704182

704182

704182

ITEM 7 (100%)

ITEM 8 (100%)

PAVEMENT MARKER (RETROREFLECTIVE)

REMOVE THERMOPLASTIC PAVEMENT MARKING

REMOVE THERMOPLASTIC TRAFFIC STRIPE

THERMOPLASTIC PAVEMENT MARKING

TRAFFIC CONTROL (PARTIAL - THEIR WORK ONLY)

4" THERMOPLASTIC TRAFFIC STRIPE

4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)

4" THERMOPLASTIC TRAFF1C STRIPE (BROKEN 36-12)

8" THERMOPLASTIC TRAFFIC STRIPE
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06-0T6204
06-FRE-33-1
02/17/186

CONTRACT

PROPOSAL

OF

UNIT OF
MEASURE

QUANTITY

BIDDER

BID211
PAGE 9
02/18/16

ESTIMATED

O
B W R OO <O B LB

=
oo

L7
is
19
20

21

22
23

24

070030
120090
120100
128652
130100
130200
150714
150715
152422
153103
150185
390011
350020
330151

394060
395020

840504
840506
840515
840523
840525

850111
860090

030554

LEAD COMPLIANCE PLAN

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

PORTABLE CHANGEABLE MESSAGE SIGN (LS)
JOE SITE MANAGEMENT

PREPARE WATER POLLUTION CONTROL PROGRAM
REMOVE THERMOPLASTIC TRAFFIC STRIPE
REMOVE THERMOPLASTIC PAVEMENT MARKING
ADJUST MONUMENT COVER

COLD PLANE ASPHALT CONCRETE PAVEMENT
SHOULDER BACKING

PREPAVING INERTIAL PROFILER

PREPAVING GRINDING DAY

ASPHALTIC EMULSION

(BCNDED WEARING COURSE)

DATA CORE

RUBBERIZED HOT MIX ASPHALT-GAP GRADED
{BONDED WEARING COURSE)

4" THERMOPLASTIC TRAFFIC STRIPE

8" THERMOPLASTIC TRAFFIC STRIPE
THERMOPLASTIC PAVEMENT MARKING

4" THERMCPLASTIC TRAFFIC STRIPE
(BROKEN 12-3)

4" THERMOPLASTIC TRAFFIC STRIPE
(BROKEN 36-12)

PAVEMENT MARKER (RETROREFLECTIVE)
MAINTAINING EXISTING TRAFFIC MANAGEMENT
SYSTEM ELEMENTS DURING CONSTRUCTION
MODIFY VEHICLE CLASSIFICATION STATION

TON

Ls
TON

LF

SQFT
LF

LF

EA

LS

LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
8,680
2,080

q

2,190
730

LUMP sSUM
3

220

LUMP SUM
15,200

158,000
4,340
2,080
1,690

31,700

2,630
LUMP SUM

LUMP SUM

1,000.00
7,500.00
587,391.00
1¢,000.00
7,000.00
1,500.00
.60

1.80
650.00
8.50
45.00
1,000.00
11,000.00
485.00

.15,000.00
61.00

.36
w15
3.00
.30
.30

2.80
400.00

7,800.00

TOTAL

1,000.00
7,500.00
587,391.00
10,000.00
7,000.00
1,500.00
5,208.00
3,744.00
4,550.00
18,615.00
32,850.00
1,000.00
33,000.00
106, 700.00

15,000.00
927,200.00

56,880.00
3,255.00
6,240.00

507.00
9,510.00

7,364.00
400.00

7,800.00

1,854,214.00

~35% = LSIS

SEL

2 %

Yo~ 20,40

218,59y ¥

HS s14
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06-0T6204
06-FRE-33-1
02/17/16

1,200.00
10,00¢.00
425, 450.00
10,000.00
5,000.00
1,500.00
.30

2.00
2,500.00
10.00
70.00
6,900.00
13,000.00
425.00
3,000.00
75.00

.35

.70

3.00

.25

.25

3.00
1,000.00
10,000.00

SUMMARY (]

1200.00
10000.00|
425450.00]
10000.00|
5000.00 |
1500.00|
2604.00|
4160.00]
17500.00 |
21900.00|
51100.00
6900.00 |
39000.00
93500.00 |
3000.00|
1140000.00 |
55300.00|
3038.00]
6240.00|
422.50]|
7925.00|
7890.00 |
1000.00|
10000.00|

1,924,629.50

2,000.00
3,650.00
82,009.53
3,400.00
30,000.00
2,500.00
.30

2.02
865.00
8.50
50.60
3,275.00
10,500.00
515,00
5,750.00
103.00
.35

A

500.00
7,100.00

E REMAINING

2000.00
3650.00
82009.53
3400.00
30000.00
2500.00
2604.00
4201.60
6055.00
18615.00
36938.00
3275.00
31500.00
1i3300.00
5750.00
15656C0.00
55300.00
3081.40
6302.40
422.50
1925.60
7968.90
500.00
7100.00

1,999,998.33

BLDPEERERS

BID211
PAGE 10
02/18/16



From:Telfer Highway Technologies 918 246 7936 O2/26/2016 14:44 #271 P.OO1/019

4522 Parker Avenue, Bldg 700 Suite 350

McClellan, CA 95652 Telfer Pavement
Phone: (916) 383-1756 Fax: (916) 383-4084

Contractor's License #1005314-A
DIR # 1000027901

TPT

To: Caltrans From: Marc Armstrong

Technologies, LLC

Attention: Cory Binns

Fax: 916-227-6282 Pages: 19

Phone: 916-227-6299 Date: 2/26/2016

Re: 06-0T6204 Hwy 33 Protest Letter

X Urgent [J For Review [ Please Comment X Piease Reply [] Please Recycle

¢ Comments:

Please see our attached protest Letter. Please let me know if you need
any further information to complete the following. Please confirm receipt.
Your immediate attention is greatly appreciated

Thanks,

Marc
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