STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION OF DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

ADA Notice

Bidder

CONTRACT NO: BID AMOUNT: BID OPENING DATE: opporation of California, Inc. BIDDER'S NAME DBE GOAL FROM CONTRACT TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL YALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) DBE PRIME CONTRACTOR CERTIFICATION ω NAME OF DBEs ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are WORK CATEGORY AMOUNT BID opened. Include Caltrans' certification no., DBE SERVICES TO BE SUBCONTRACTED OR ITEM NO. CODES³ address, and phone number. Show 2nd and MATERIALS TO BE PROVIDED2 lower tier subcontractors) 7423 Rail 951) 695-5104 #38678 Maneri Traffic Conta 951)695-5104 #38078 200,00 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work **Total Claimed** shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (48 CFR ¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. 26.53). ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. ignature of Bidder ³Use Work Category Codes from the California Unified Certification Program database. 102 (Please Type or Print)

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

| Contract no.: 87-3 | 09404 | | |
|--|---|-------------------------------------|---------------------------------------|
| Name of DBE business: | 15 11 12 1 | | |
| Name of DBE representative | ieri Traffic Control | | |
| Mario of DDE Topicas star v | OTTLY AVILA | | |
| DBE certification number: | A78 | | |
| Name of bidder: | | 11.1 | |
| ru | 1250ell Corporation of C | alifornia Inc | |
| Name of prime contractor if | different from the blader. | V | |
| Name of representative of t | oldder or prime contractor. | | |
| Date: | Tric Lamoson | | |
| 8 | 126/16 | | |
| Bid item number | Item of work and description of services to be subcontra | acted or materials to be provided 1 | Amount (\$) |
| 2 | Construction area & | ians | \$ 2 250 00 |
| 3 | Tradhir Ponhal Sus | 4 am | \$ 40 950,00 |
| | I was commended | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| 1 If 100% of an item is not to portion of the item to be pe | be performed or furnished by the DBE, describe the exact erformed or furnished. | Total | # 43,200.00 |
| | | enterprise, I confirm that my busin | ider or prime contractor to perform |
| | | Ittle ! | at the foregoing is true and correct. |
| | | Signature of DBE's authorized | 4 |
| | | Printed name of DBE's authori | WILA ized representative: |
| | | ADMIN | ASST. |
| | | Title of DBE's authorized repre | esentative: |
| | | 8/29/16 | |
| | | Date: / | |

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Truesdell Corp. of CA. Contract No.: 07-309404

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Perf | r Normally orms Item es/No | Facilitate | ken Down to Participation es/No | for Performa Sel | lexible Timeframes ince and Delivery hedules les/No | Amount (\$) | Percentage of Total Bid |
|--|------|----------------------------------|------------|---------------------------------------|---------------------|--|----------------|----------------------------|
| 1. Lead Compliance | YES | □NO | YES | □NO | YES | □NO | \$ 2,500.00 | 0.263% |
| 2. Construction Area Sians | YES | Мио | YES | □NO | YES | □NO | 5,000.00 | 0.526% |
| 3. Traffic Control Sustem | YES | Мо | YES | NO | YES YES | □ NO | \$ 50,000.99 | |
| 4. Job Site Wanagement | YES | NO | YES | NO | YES | □ NO | \$ 600.00 | 0.063% |
| 5. Hollution Control | YES | NO NO | YES | No | YES | Пио | \$ (,000.00) | 0.0636 |
| 6. Temporary Drainage Inlet Protection | YES | □NO | X YES | NO | YES | □ № | 1,500.00 | 0.158% |
| 7. Thermoplastic Traffic Stape (Hazardi | YES | □ио | YES | NO | YES | Пио | \$ 3000.00 | 0.316% |
| 8. Thermoplastic Pavement Marking (Haz | 1 | NO | YES | NO | YES | □NO | 30000.00 | 0.316% |
| 9. Remove Painted | YES | □NO | YES | NO | YES | □ NO | 5,000.00 | 0.526% |
| 10. Demove Thermoplo | HILL | NO | YES | NO | YES | □ NO | 5,000.00 | 0.526% |
| il. Remove Thermoplas avenuent Markina | YES | □NO | YES | □NO | YES | □ NO | 5,000.09 | 0.526%. |
| 2. Remove Pavement Warker | YES | □NO | YES | No | YES | □ NO | \$ 200.00 | 0.021% |
| 13. Cold Plane Asph Concrete Rovement | YES | Йио | YES | □ № | YES | □ NO | 10,000.00 | 1.053% |
| _ | - | | | - | | | _ | - |
| 15. Kubberized Hot N sphalt (Gap Graded) | YES | ОИЩ | YES | □ NO | YES | □NO | \$20,000.00 | 2.105% |
| 16. Tack Coat | YES | Дио | YES | □ NO | YES | □NO | \$ 1,000.00 | 0.105% |
| (2 anot) | DYES | ои 💢 | YES | No | YES | □ NO | 8 2.000.00 | 0.211% |
| 18. Stripe (Enhanced Det Night Visibility) (Bu | YES | Мио | YES | No | YES | □NO | 10,000.09 | 1.053% |
| 9. 4" Traffic Stripe | YES | Дио | YES | □ NO | YES | Пио | (0,000.9) | 1.053% |
| 18. Stripe (Enhanced) 18. Stripe (Enhanced) 19. 4" Traffic Stripe Tape (Warranty) 10. Pavement Warranty) | YES | ANO | YES | NO | YES | Пио | B,000.00 | 0.84206 |

SECOND Bidder's Name: True Science Orp. of CA.

CONTRACT NO.: 07-309404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Perf | er Normally forms Item res/No | Facilitat | oken Down to se Participation Yes/No | for Perform | Flexible Timeframes ance and Delivery chedules Yes/No | | Amount (\$) | Percentage of Total Bid |
|--|--------|-------------------------------------|-----------|--|-------------|--|----|-------------|----------------------------|
| 21. Pavement Mark (Non-Reflective) | YES | Жио | YES | □ NO | YES | □NO | BI | ,000.00 | D.105°E |
| 22. Pavement Mar (Retroflective) | YES | Мио | YES | □NO | YES | □ № | B | 500.00 | |
| | - | | | — | _ | | | - | |
| | YES | Пио | YES | No | YES | □ NO | | , - | |
| | YES | □ NO | YES | □NO | YES | Пио | | | |
| | YES | □ NO | YES | □NO | YES | □NO | | | |
| | YES | □ NO | YES | NO | YES | Пио | | | |
| | YES | □NO | YES | □NO | YES | □NO | | | |
| | YES | □NO | YES | □ NO | YES | □NO | | | |
| | YES | □NO | YES | No | YES | □NO | | | |
| | YES | □NO | YES | NO | YES | □NO | | | HILL |
| | YES | No | YES | Пио | YES | □NO | | | |
| | YES | □ NO | YES | □NO | YES | □ио | | | |
| | YES | No | YES | NO | YES | □NO | | | |
| | YES | Пио | YES | □NO | YES | □NO | | | |
| | YES | NO | YES | □NO | YES | □NO | | | |
| | YES | □NO | YES | □NO | YES | □NO | | | |
| | YES | □NO | YES | Пио | YES | □NO | | | |
| | YES | □NO | YES | □NO | YES | □NO | | | |
| | YES | □NO | YES | □NO | YES | □NO | | | |
| | 2 15 1 | | | | | | | | |

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: INUSDELLOrporation obligania, Contract No.: 07-309404 Contract No.: 07-309404

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations,

| Name of DBE Solicited | Date of Initial Solicitation | Items of Wark Offered | Follow Up Methods and Dates |
|-----------------------------------|------------------------------|---|-----------------------------|
| Dhase see The SHadred Spread- | 8/12/2016 | #1 Lead Compliance. #2 Construction and Signs | Phonecalis Made |
| Heut. We contruited SDBE Firms | Inv. tutans | #3 Traffic Control System | prone Calls Made |
| | | #13 Cold Plane asphalt | 8/25/16. |
| | | #15 Rusterized Hot Mix | |
| | | #16 Tuck Coat | |
| | | #18 4" Themplashe | |
| | | # 19 4" Traffic Stripe Tape | |
| | | Having Tape : pavement Marker | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Specifications | ed Plans/ for Work Offered s/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|--------------------------------|----------------|---------------------------------------|----------------------------------|-------------------|-------------------------|---------------|--------------------------|
| 13. Cold Plane Asphalt Cone | 44YES | MNO | Pavement Recycling Systems | Non | CTI | 15 Ley 00.00 | \$ 800.00 |
| 15,16 Rubbenize Hu | YES | □w ₀ | Western Paving | Non | CTI | 19,086.00 | \$ 542.00 |
| 17,22 Striping | YES | MNO | Bc Traffic Specialist | Non | Payco Specialties | 26,035.00 | \$ 10,501.00 |
| 2,3 Constr | YES | NO | Maneri Traffic Cont | no DBE | KRC Safety Co., Inc. | 42,700.00 | \$ 1750.00 |
| | YES | Пио | | | | | |
| | YES | Пио | | | | | |
| | YES | NO | | | | | |
| | YES | □NO | | | | | |
| | YES | NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

* We provide assistance with plans i Specifications in our Invitation and Soldentisements. - No Requests were received. Contract No. 07-309404


STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION **DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Truspell Consoration of California, Contract No.: 07-309404 Inc.

Page 3 of 3

| locuments. | | | of the Contract, Provide copies of supporting |
|--|--|--|---|
| Description of Outreach | Dates | Location (if applicable) | Results |
|) Caltans Owing 60 DBE | 8/12/2016. | Caltans office of Business! Economic of | NA · Queres. |
|) Created & amounted our Drustotanto Bid Se | 8/12/2016 | Granted In Utuhan | Received Several |
|) Contacted Culhans OBE OFFICE. | 8/15/2016 | (914) 324-1700 | Not Sure which Codes |
|) Culled Coffrans DEFLICUSON | 8/12/2014 | (213) 897-7563 | 4m for Maria Roy No Rebrus Call. |
| (contributed Busines) Adventised Calls | orgain/3/2/016 8/15/ uns 8/12/2016 Gmy | Ils & Marked ! Fox Desance News & Comple | ma News Monthy - (R |
| Describe the Bidder's efforts made to provide | e interested DBEs with adequate informati assisted, the type of information provided, | ion about the plans, specifications, and requirement and the date of the contracts. Provide copies of st | nts of the Contract to assist them in apporting documents. |
| now Solution | ents and inour. | printation to Bil wo | stated that we |
| Downertation & | I Hached - Weo | lidnit pecerly any | Requests for 255.5 |
| Describe the Ridder's efforts made to posici | interested DREs in obtaining bonding line | s of credit, or insurance. Identify the DBEs assiste | nd the tope of assistance offered and the |
| es. Provide copies of supporting document | | s of treat, or insurance, identity the DBCs assiste | no, the type of assistance offered, and the |
| Drow Edverber | 3 tance to firms | in obtaining Bond | ling lives of Gedit. |
| Documenta to to | - DHacked - W. | e didn't Receive any | Recurents for assist |
| studing supplies and equipment the DBE su wide copies of supporting documents. In our Advertises Who While asso- ponding, lines of Canadar Canadar Makes | nent and in own istance in obtains redit, inswance, on stance. | orime contractor or its affiliate. Identify the DBE as Invitation to Bill ag lawpment, Suy widessay aguiph | We Stated that photo materials, materials, materials, materials, materials, materials |
| ovide copies of supporting documents. Muchal De Loll association, Wan Black Business a association of Wa Chamber of Com | Cowing pusites a consideration, Automore Business OW MUCL. stration of good faith efforts. | If bice for assistan | 2016: Asian Business hon, National |
| ovide copies of supporting documents. Contributed the following the foll | Cowing pusites a consideration, Automore Business OW MUCL. stration of good faith efforts. | istance in contacting recruiting, and using DBE of Sencial Son 8/15/2000 Sencial Indian 9 Bushing Associal NWA and San Francial | 2016: asian Business ntupose Developmen |
| ONTO CONTINUE OF PAPE | ERIFNECESSARY. | Sencited on 8/15/2001 Services on 8/15/2001 Services and Indian Grant and San Francis of Services of S | 2016: Asian Business interprese Development hon, National Sco African Amer Sco African Amer Sance |
| ONTWING OF PAPE | ERIFNECESSARY. | Sencies on 8/15/ Smerican Indian 9 Busines associa NW and San France | 2016: Asian Business interprese Developmenton, National Sco African Amer Sco African Amer Sco African Amer 14. |



GOOD FAITH EFFORT FOR CALIFORNIA - DBE REQUIREMENT **Project**Fnclosures Owner: Estimating - Selecting Items: The estimating staff should be highlighting items with the request to pull plans/specifications. If they do not request that they do so. If you are unsure of which code to select for an item then review with the estimating staff and if still unsure contact Caltrans. Solicit Subcontractors/Suppliers C1200 Construction Area Signs C1201 Traffic Control Systems C1531 Plane Asphalt Concrete C1601 Clearing/Grubbing C1575 Remove Bridge Item C3901/C3910 Asphalt Concrete/HMA C2066 Temporary Erosion Control C2602 Aggregate Base ☐ C4010 Concrete Pavement ☐ C5105 Minor Concrete Structure C4201 Groove/Grind/Asphalt Rumble C5190 Joint Seal Strip C5201 Reinforcing Steel C5620 Roadsign Signs C6650 Corrugated Metal Pipe C6800 Subsurface Drain ☐ C9907 Equipment Rental C8405/C8501*Thermoplastic Traffic C7500 Miscellaneous Metals C8853 Biologist C8320 Metal Beam Guard RailStripe and Markings C8331 Concrete Barrier C8406/C8501 Painted Traffic Stripe ☐ C8792 Asbestos Compliance Plan C8794 Water Pollution Control Plan & Marking C8730 Public Safety Plan C8851 Lead Compliance Plan C9609 Street Sweeping ☐ C9859 Electrical Subcontractor C2020 Environmental Trope why C1901 Excavation Roadway C2030 Erosion Control C8000 Fence C1801/C3701 Asphalt Emulsion ate a Copy of the GFE Folder:

Go to the shared bid folder copy the Good Faith Folder into the Bid Folder.

Wilload or Copy Bid Items

If bidding documents are electric you can download/copy the sub items to the bid folder to be used in creating the advertisements and the law its project of the Bid Formet file to show that the law its project of the Bid Formet file to show that the law its project of the Bid Formet file to show the Bid Formet fil Create a Copy of the GFE Folder: Download or Copy Bid Items Invitations to Bid. Format file to show Item No. and Description only and remove any prime bid items (sub items are highlighted). Insert columns for "Item" "a dash" and "a comma". Convert table to text and save as "Bid Items". If a list of the bid items are not in an electronic format you will need to type in each item selected by the item number and the description into the invitation. Create Request for Invitations to Bid: Go to the shared bid folder copy the Good Faith Folder into the Bid Folder. Open the Invitation and enter all required information; see above regarding Bid Items (copy from the Bid Item file you created) and complete the remainder of the form with the information from the checklist or the bid proposal/specifications. Caltrans Advertisement: Go to Caltrans http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Go to Advertised Project, All Advertised Projects, Find Project, Jump to Project Go to Advertised For Help. In the top of the header section - change the contact to Patrick and delete the email. Open the Caltrans Advertisement found in the Good Faith Folder. Copy the 1st Statement from the Advertisement word document into the Caltrans system (1st box) and then copy the Sub Bid Items from the file that you created. In the second box "Other Requirements" copy the 2nd and third paragraphs from our Caltrans Advertisement and amend if necessary. Submit advertisement; proof and if you need to edit - re-submit and then print a copy place in the bid binder as an Advertisement File copy of advertisement into the Contract Notebook under advertising. Advertising in Trade Papers: Go to www.compliancenews.com Login In: Truesdell, Password: az2 Customer Support: (562) 439-2788 Click on Advertise Publish Trade and Focus Ads (\$35.00), Complete form according to Caltrans "Notice to Contractors" (in Bid Docs) Project and Contract # and description, Seeking qualified: Check DBE Copy and Paste Work Items. Solicitation #: Contract #, Bid due date: always one day prior to Caltrans bid date at 5:00PM Verify Template Information regarding Estimator and Project Requirements are up to date. Click on Preview Advertisement (make sure pop up blocker is OFF)

the invoice, write "Kurt's Credit Card, your initials and date and put in the AP In-Box.

Proof read advertisement, click continue to payment, print copies and place Affidavits in the bid notebook. Print 2nd copy of

Create Request for Invitations to Bid:

Go to the shared GPE bid folder and open the Invitation and enter all required information; see above regarding Bid Items (copy from the Bid Item file you created) and complete the remainder of the form with the information from the checklist or the bid proposal/specifications.

State of California - DBE Queries:

Go online to www.dot.ca.gov/hq/ebp/find_certified and click on the DBE Query Form in the middle of the page.

For Caltrans Select District of Job and then start selecting the Individual Work Categories (from Goldenrod Checklist) use CRTL to select more than one work code.

For a County/City Project, Select County and then start selecting the Individual Work Categories (from Goldenrod Checklist) use CRTL to select more than one work code.

Select "Search Export Option" and a spreadsheet will appear. Go to the bottom of the spreadsheet and select "Export to Excel". Change the file extension and rename the file to the number and name of the query. Save to the Bid Folder under the GFE Folder. Sort by firm name and remove the duplicates; save the file as DBE Contact Spreadsheet. Create columns for contact information: Initial Contact Date, Initial Contact Date, Second Contact Date, Second Method and Final Contact Date and Final Contact Method (Phone).

We can also contact firms in surrounding Districts – this may be necessary after the initial process is completed to show what we did after the initial effort – we will discuss with Estimating 1-2 weeks prior to the bid to see if the feel that they will hit goal.

Invitations to Bid:

Email sollicitations (fax or mail if necessary). Match fax confirmations to original solicitations (do not staple together) place in the notebook. Document method of how the Invitation was sent on the Invitation if not sent by fax.

Contact Minority Organizations

Format letters (Shared/DBE Good Faith per State/CA/CA Minority Association) to Minority Associations. Cut and paste project information from the solicitation file into each document listed below, fax (print confirmation) to agencies and put a copy in the notebook under Contact State/Agencies Tabs. (ABA DVBE.DOC, AMEDND DBVE.DOC, LBA DVBE.DOC, BBA DVBE.DOC, MBOC DVBE.DOC, NAWBO DVBE.DOC, NABO-SF DVBE DOC & SFAACC DVBE DOC).

Contact Project Owner and ask for the DBE Liaison (write contact information below). For Caltrans Projects, Contact the Advocate/Liaison for DBE in the Bidding District see f they can assist you with DBE:

District 1 - Matthew Philip (707)441-5814 matthew.philip@dot.ca.gov District 3 - Rochelle Jenkins (530)741-4220 rochelle.jenkins@dot.ca.gov

District 4 - George Crosby (510) 286-7030

District 7— Maria Raptis (213) 897-7563 and maria.raptis@dot.ca.gov

Update Spreadsheet with information about the firms that you have contacted and with what method and make phone calls:

Approximately 3-5 days after you have sent the invitations you need to make the first phone call and list responses (when firms say no – ask why) record on the Invitation to Bid and then record same information into the spreadsheet. File the Invitations to Bid for the firms that are not bidding into the Bid Notebook.

Firms that are undecided we will call back in three days.

Three days after you have made the first phone call you need to make the second phone call; follow Procedure above. For any firms that are interested; copy the Invitation and file original with note that you gave to estimator, also record on the Spreadsheet. Give the copy of the Invitation to the Estimator and ask that he make contact and document his efforts.

For Firms where with old profile information:


If number fax is not good, call the phone number, if the phone number is no good we will do an internet search. If all of the above fails we will send the information on to Caltrans Civil Rights Department – individually – asking for updated information on the firm! Please email a copy of the query and any information that you have about old information to DBE.Certification@dot.ca.gov.

Estimator Documentation

Obtain the Opt-In List and contact documentation from the Estimator to be included in your GFE Documentation.

| Other Steps Taker | in our DBE Out-Reach: | |
|---------------------|--|-----------------|
| Contact Owner: | Spoke To Rai Ram De gave Some | Codes for us to |
| | Investigate, we Still didnitized | Water Pollution |
| | Spoke To Raj Ram he gave Some Investigate, we Shil didnifyind Contre Plan Ams. | /// |
| Additional Steps: _ | Sadsty that Overy Searches | |
| | | |
| | | |

Updated 05/19/2015





TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

Sent 8/15/110.

August 15, 2016

Ms. Dee Castro Asian Business Association 1111 Corporate Center Drive, Suite 305B Monterey Park, CA 91754 Fax: (213) 628-3222 Phone: (213) 628-1222

Dear Ms. Castro:

Truesdell Corporation of California, Inc. is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California – Caltrans | | | | | | |
|----------------|--|----|--|--|--|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | | | | | |
| Project No.: | 07-309404 | | | | | | |
| Bid Date: | 08/25/2016 | | | | | | |
| Bid Time: | 2:00 PM | | | | | | |
| Soliciting: | Item No. Item Description | | | | | | |
| | 1 LEAD COMPLIANCE PLAN | | | | | | |
| | 2 CONSTRUCTION AREA SIGNS | | | | | | |
| | TRAFFIC CONTROL SYSTEM | | | | | | |
| | PREPARE WATER POLLUTION CONTROL PROGRAM | | | | | | |
| | 13 COLD PLANE ASPHALT CONCRETE PAVEMENT | | | | | | |
| | 15 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | | | | | |
| | TACK COAT | | | | | | |
| | PAINT TRAFFIC STRIPE (2-COAT) | | | | | | |
| | 18 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | | | | | |
| | VISIBILITY) (BROKEN 36-12) | | | | | | |
| | 19 4" TRAFFIC STRIPE TAPE (WARRANTY) | | | | | | |
| | 20 PAVEMENT MARKING TAPE (WARRANTY) | | | | | | |
| | 21 PAVEMENT MARKER (NON-REFLECTIVE) | | | | | | |
| | PAVEMENT MARKER (RETROREFLECTIVE) | | | | | | |
| Minority Goal: | % DBE | | | | | | |
| Plans: | Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly ads/all adv projects.php | | | | | | |
| | Contact Mac King at Truesdell Corporation. | | | | | | |
| Estimating | flac King | | | | | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | | | | | |
| Bids Due: | 8/24/2016 @ 5:00 PM | | | | | | |
| Assistance | Ve will make every effort to assist interested DBE Firms in obtaining plans, construction ocuments, bonding, lines of credit, insurance, equipment, materials or related services upplies. | or | | | | | |

Truesdell Corporation of California, Inc. - Estimating Staff

* * * Communication Result Report (Aug. 15. 2016 1:53PM) * * *

1)

Jate/Time: Aug. 15. 2016 1:46PM

| File No. Mode | Destination | Pg(s) | Result | Page Not Sent |
|------------------|-------------|-------|---------|------------------|
| 4234 Memory TX | 12136283222 | P. 1 | E-3) 3) | P. 1 |

Reason for error
E. 1) Hang up or line fail
E. 3) No answer
E. 5) Exceeded max. E-mail size

E. 2) Busy E. 4) No facsimile connection



CA DIR Registration No. 1000007625 CA Lio, # 615058, C61/D06/C33, A

OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23id STREET TEMPE, ARIZONA 85262-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdell.comp.com PHOENIX (602) 437-1711

August 15, 2016

Ms. Dee Castro Asien Business Association 1111 Corporate Center Drive, Sulla 3059 Monterey Park, CA 91754

Fax: (213) 628-3222 Phone: (213) 628-1222

Dear Ms. Castro:

Truesdell Corporation of California, Inc. is an EEO employer who is soliditing quotelions from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | | State of California - Calirans | | | | | | |
|----------------|---|---|--|--|--|--|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | | | | | | |
| Project No.: | | 07-309404 | | | | | | |
| Bid Date: | 08/25/20 | 08/25/2016 | | | | | | |
| Bid Time: | 2:00 PM | 2:00 PM | | | | | | |
| Soliciting: | Item No. | Item Description | | | | | | |
| | 1 | LEAD COMPLIANCE PLAN | | | | | | |
| | 2 | CONSTRUCTION AREA SIGNS | | | | | | |
| | 3 | TRAFFIC CONTROL SYSTEM | | | | | | |
| | 5 | PREPARE WATER POLLUTION CONTROL PROGRAM | | | | | | |
| | 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | | | | | | |
| | 15 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | | | | | |
| | 16 | TACK COAT | | | | | | |
| | 17 | PAINT TRAFFIC STRIPE (2-COAT) | | | | | | |
| | 18 | 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | | | | | |
| | 1 | VISIBILITY) (BROKEN 36-12) | | | | | | |
| | 18 | 4" TRAFFIC STRIPE TAPE (WARRANTY) | | | | | | |
| | 20 | PAVEMENT MARKING TAPE (WARRANTY) | | | | | | |
| | 21 | PAVEMENT MARKER (NON-REFLECTIVE) | | | | | | |
| | 22 | PAVEMENT MARKER (RETROREFLECTIVE) | | | | | | |
| Minority Goal: | 8% DBE | principal interest premioral acousts | | | | | | |
| Plans" | | Website: http://www.dot.ca.gov/hg/esc/oe/weekly_ads/all_adv_projects.php | | | | | | |
| | Contact f | Asc King at Truesdell Corporation. | | | | | | |
| Estimating ' | Mac King | | | | | | | |
| Contact: | | 502) 437-1711 Fax: (602) 437-1821 | | | | | | |
| Hids Due: | 08/24/20 | 16 @ 5:00 PM | | | | | | |
| Assistance | We will rr | alto every effort to essist interested DBE Firms in obtaining plans, construction ts, banding, lines of credit, insurance, equipment, materials or related services or | | | | | | |

Truesdell Corporation of California, Inc. - Estimating Staff

S:\text{DBE Good Frith per State\text{CA DBE 2012 GFE Forms\text{Minority Associations\text{ABA DVBE.doc}}{Here to Honesty = Excellence = Leadership = Passion



1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

1-888-81-EPOXY PHOENIX (602) 437-1711

August 15, 2016

National Center for American Indian Enterprise Development 953 E Juanita Ave Mesa, AZ 85204 (Main) 480-545-1298 (Fax) 480-545-4208

Dear Sir or Madame:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California – Caltrans | | | | | | |
|----------------|--|-------------------------------|--|--|--|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | | | | | |
| Project No.: | 07-309404 | | | | | | |
| Bid Date: | 08/25/2016 | | | | | | |
| Bid Time: | 2:00 PM | | | | | | |
| Soliciting: | tem No. Item Description | | | | | | |
| | LEAD COMPLIANCE PLAN | | | | | | |
| | CONSTRUCTION AREA SIGNS | | | | | | |
| | TRAFFIC CONTROL SYSTEM | THE REAL PROPERTY. | | | | | |
| | PREPARE WATER POLLUTION CONTROL PROGRAM | | | | | | |
| | COLD PLANE ASPHALT CONCRETE PAVEMENT | | | | | | |
| | 15 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | | | | | |
| | TACK COAT | | | | | | |
| | 7 PAINT TRAFFIC STRIPE (2-COAT) | PAINT TRAFFIC STRIPE (2-COAT) | | | | | |
| | 18 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | | | | | |
| | VISIBILITY) (BROKEN 36-12) | | | | | | |
| | 9 4" TRAFFIC STRIPE TAPE (WARRANTY) | | | | | | |
| | PAVEMENT MARKING TAPE (WARRANTY) | | | | | | |
| | PAVEMENT MARKER (NON-REFLECTIVE) | | | | | | |
| | 22 PAVEMENT MARKER (RETROREFLECTIVE) | | | | | | |
| Minority Goal: | % DBE | | | | | | |
| Plans: | Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php | | | | | | |
| | Contact Mac King at Truesdell Corporation. | | | | | | |
| Estimating | flac King | | | | | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | | | | | |
| Bids Due: | 8/24/2016 @ 5:00 PM | | | | | | |
| Assistance | Ve will make every effort to assist interested DBE Firms in obtaining plans, construct ocuments, bonding, lines of credit, insurance, equipment, materials or related service upplies. | ction ces or | | | | | |

Truesdell Corporation of California, Inc. - Estimating Staff

* * * Communication Result Report (Aug. 15. 2016 1:49PM) * * *

1)

Jate/Time: Aug. 15. 2016 1:46PM

| File No. Mode | Destination | Pg(s) | Result | Page Not Sent |
|------------------|-------------|-------|--------|------------------|
| 4235 Memory TX | 4805454208 | P. 1 | OK | |

Reason for error
E. 1) Hang up or line fail
E. 3) No answer
E. 5) Exceeded max. E-mail size

E. 2) Busy
E. 4) No facsimile connection



CA DIR Registrellon No. 1000007625 CA Lie. ₱ 616058, C61/006733, A 1310 W. 23rd STREET TEMPE, ARIZONA 85262-1837 FAX (602) 437-1621 TRUESDELL CORPORATION OF CALIFORNIA, INC.

Concrete Repair & Strengthening www.truesdellcorp.com 1-888-8:1-EPOXY

PHOENIX (602) 437-1711

August 15, 2016

National Center for American Indian Enterprise Development 953 E Juanita Ave Mesa, AZ 85204

(Main) 480-545-1298 (Fax) 480-545-4208

Dear Sir or Madame:

Truesdell Corporation of California is an EEO employer who is abliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California – Caltrans | | |
|---------------|---|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | |
| Project No.: | 07-309404 | | |
| Bid Date: | 08/25/20 | 16 | |
| Bid Time: | 2:00 PM | | |
| Soliciting; | Item No. | Ilem Description | |
| | 1 | LEAD COMPLIANCE PLAN | |
| | 2 | CONSTRUCTION AREA SIGNS | |
| | 3 | TRAFFIC CONTROL SYSTEM | |
| | 5 | PREPARE WATER POLLUTION CONTROL PROGRAM | |
| | 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | |
| | 15 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | |
| | 16 | TACK COAT | |
| | 17 | PAINT TRAFFIC STRIPE (2-COAT) | |
| | 18 | 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | |
| | | VISIBILITY) (BROKEN 36-12) | |
| | 19 | 4" TRAFFIC STRIPE TAPE (WARRANTY) | |
| | 20 | PAVEMENT MARKING TAPE (WARRANTY) | |
| | 21 | PAVEMENT MARKER (NON-REFLECTIVE) | |
| | 22 | PAVEMENT MARKER (RETROREFLECTIVE) | |
| Minority Goat | 8% DBE | | |
| Plans: | Caltrans | Website: http://www.dot.ca.gov/hg/esc/oe/weekly_ads/atl_adv_projects.php | |
| | Contact Mac King at Truesdell Corporation. | | |
| Estimating | Mac King | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | |
| Bids Due: | 08/24/2016 @ 5:00 PM | | |
| Assistance | We will make every effort to assist interested OBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or surpline. | | |

Truesdell Corporation of California, Inc. - Estimating Staff

Here to Honesty . Excellence . Leadership . Passion



TEMPE, ARIZONA 85282-1837

1310 W. 23rd STREET

FAX (602) 437-1821

Concrete Repair & Strengthening www.truesdellcorp.com

1-888-81-EPOXY PHOENIX (602) 437-1711

August 15, 2016

Ms. Maria Solano Latin Business Association 120 S. San Pedro Street, Suite #530 Los Angeles, CA 90012-5300

Fax: (213) 628-8519 Phone: (213) 628-8510

Dear Ms. Solano:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California – Caltrans | | | |
|----------------|---|---|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | | |
| Project No.: | 07-309404 | | | |
| Bid Date: | 08/25/201 | 16 | | |
| Bid Time: | 2:00 PM | | | |
| Soliciting: | Item No. | Item Description | | |
| | 1 | LEAD COMPLIANCE PLAN | | |
| | 2 | CONSTRUCTION AREA SIGNS | | |
| | 3 | TRAFFIC CONTROL SYSTEM | | |
| | 5 | PREPARE WATER POLLUTION CONTROL PROGRAM | | |
| | 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | | |
| | 15 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | |
| | 16 | TACK COAT | | |
| | 17 | PAINT TRAFFIC STRIPE (2-COAT) | | |
| | 18 | 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | |
| | | VISIBILITY) (BROKEN 36-12) | | |
| | 19 | 4" TRAFFIC STRIPE TAPE (WARRANTY) | | |
| | 20 | PAVEMENT MARKING TAPE (WARRANTY) | | |
| | 21 | PAVEMENT MARKER (NON-REFLECTIVE) | | |
| | 22 | PAVEMENT MARKER (RETROREFLECTIVE) | | |
| Minority Goal: | 8% DBE | | | |
| Plans: | Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php | | | |
| | | Mac King at Truesdell Corporation. | | |
| Estimating | Mac King | | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | | |
| Bids Due: | 08/24/2016 @ 5:00 PM | | | |
| Assistance | We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies. | | | |

Truesdell Corporation of California, Inc. - Estimating Staff

* * * Communication Result Report (Aug. 15. 2016 1:48PM) * * *

1)

Jate/Time: Aug. 15. 2016 1:46PM

| File No. Mode | Destination | Pg(s) | Result | Page Not Sent |
|------------------|-------------|-------|--------|------------------|
| 4233 Memory TX | 12136288519 | P. 1 | OK | |

Reason for error
E. 1) Hang up or line fail
E. 3) No answer
E. 5) Exceeded max. E-mail size

E. 2) Busy E. 4) No facsimile connection



CA DIR Registration No. 1000007625 CA Lic. # 616058, OG1/D08/C33, A TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 PAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

August 15, 2016

Ms. Maria Solano Lalin Business Association 120 S. San Pedro Street, Suite #530 Los Angeles, CA 90012-5300

Fax: (213) 628-8519 Phone: (213) 628-8510

Dear Ms. Solano:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subconfractions and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | Stale of California - Caltrans | | | |
|----------------|--|---|--|--|
| Project: | Los Angeles County near Senta Clarita at Gavin Canyon Undercrossing | | | |
| Project No.: | 07-309404 | | | |
| Bid Date: | 08/25/2015 | | | |
| Bid Time: | 2:00 F | M | | |
| Soliciting: | litem ! | No. Illem Description | | |
| | 1 | LEAD COMPLIANCE PLAN | | |
| | 2 | CONSTRUCTION AREA SIGNS | | |
| | 3 | TRAFFIC CONTROL SYSTEM | | |
| | 5 | PREPARE WATER POLLUTION CONTROL PROGRAM | | |
| | 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | | |
| | 15 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | |
| | 16 | TACK COAT | | |
| | 17 | PAINT TRAFFIC STRIPE (2-COAT) | | |
| | 18 | 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | |
| | 11 | VISIBILITY) (BROKEN 36-12) | | |
| | 19 | 4" TRAFFIC STRIPE TAPE (WARRANTY) | | |
| | 20 | PAVEMENT MARKING TAPE (WARRANTY) | | |
| | 21 | PAVEMENT MARKER (NON-REFLECTIVE) | | |
| | 22 | PAVEMENT MARKER (RETROREFLECTIVE) | | |
| Minority Goal: | 8% DBE | | | |
| Plans: | Caltrans Website: http://www.dot.ca.gov/hg/esc/oe/weekly_ads/all_adv_projects.php | | | |
| | | of Mac King at Truesdell Corporation. | | |
| Estimating | Mac King | | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | | |
| Bids Due: | 08/24/2016 @ 5:00 PM | | | |
| Assistance | We will make every affort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, lineurance, equipment, meterials or related services or supplies. | | | |

Truesdell Corporation of California, inc. - Estimating Staff

Here to Honesty . Excellence . Leadership . Passion



TEMPE, ARIZONA 85282-1837

1310 W. 23rd STREET

FAX (602) 437-1821

Concrete Repair & Strengthening www.truesdellcorp.com

1-888-81-EPOXY PHOENIX (602) 437-1711

August 15, 2016

Ms. Sara Rubalcava National Association of Women Business Owners 404 S. Figueroa St., Suite 204 Los Angeles, CA 90071

Fax: (213) 622-6659

Dear Ms. Rubalcava:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California – Caltrans | | | |
|----------------|---|--|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | | |
| Project No.: | 07-309404 | | | |
| Bid Date: | 08/25/2016 | | | |
| Bid Time: | 2:00 PM | | | |
| Soliciting: | Item No. Item Description | | | |
| | 1 LEAD COMPLIANCE PLAN | | | |
| | 2 CONSTRUCTION AREA SIGNS | | | |
| | 3 TRAFFIC CONTROL SYSTEM | | | |
| | 5 PREPARE WATER POLLUTION CONTROL PROGRAM | | | |
| | 13 COLD PLANE ASPHALT CONCRETE PAVEMENT | | | |
| | 15 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | | |
| | 16 TACK COAT | | | |
| | 17 PAINT TRAFFIC STRIPE (2-COAT) | | | |
| | 18 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | | |
| | VISIBILITY) (BROKEN 36-12) | | | |
| | 19 4" TRAFFIC STRIPE TAPE (WARRANTY) | | | |
| | 20 PAVEMENT MARKING TAPE (WARRANTY) | | | |
| | 21 PAVEMENT MARKER (NON-REFLECTIVE) | | | |
| | 22 PAVEMENT MARKER (RETROREFLECTIVE) | | | |
| Minority Goal: | 8% DBE | | | |
| Plans: | Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php | | | |
| | Contact Mac King at Truesdell Corporation. | | | |
| Estimating | Mac King | | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | | |
| Bids Due: | 08/24/2016 @ 5:00 PM | | | |
| Assistance | We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies. | | | |

Truesdell Corporation of California, Inc. - Estimating Staff

* * * Communication Result Report (Aug. 15. 2016 1:46PM) * * *

1)

Date/Time: Aug. 15. 2016 1:45PM

| File No. Mode | Destination | Pg(s) | Result | Page Not Sent |
|------------------|-------------|-------|--------|------------------|
| 4232 Memory TX | 12136226659 | P. 1 | OK | |

Reason for error
E. 1) Hang up or line fail
E. 3) No answer
E. 5) Exceeded max. E-mail size

E. 2) Busy E. 4) No facsimile connection

1

CA DIR Registration No. 1000007625 CA Llo. # 615058, CB1/D06/C33, A TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23Id STREET TEMPE, ARIZONA 85282-1637 FAX (602) 437-1821 Concrete Repair & Strengthening www.lruesdellcorp.com PHOENIX (602) 437-1711

August 15, 2016

Ms. Sara Rubalcava National Association of Women Business Owners 404 S. Figueroa St., Suile 204 Los Angeles, CA 90071

Fax: (213) 622-6659

Dear Ms. Rubalcava:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California - Caltrans | | |
|---------------|---|---|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | |
| Project No.: | 07-309404 | | |
| Bld Date: | 08/25/ | 2018 | |
| Bid Time: | 2:00 P | M | |
| Soliciting: | [tem f | No. Item Description | |
| | 1 | LEAD COMPLIANCE PLAN | |
| | 2 | CONSTRUCTION AREA SIGNS | |
| | 3 | TRAFFIC CONTROL SYSTEM | |
| | 5 | PREPARE WATER POLLUTION CONTROL PROGRAM | |
| | 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | |
| | 15 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | |
| | 18 | TACK COAT | |
| | 17 | PAINT TRAFFIC STRIPE (2-COAT) | |
| | 18 | 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | |
| | | VISIBILITY) (BROKEN 36-12) | |
| | 19 | 4" TRAFFIC STRIPE TAPE (WARRANTY) | |
| | 20 | PAVEMENT MARKING TAPE (WARRANTY) | |
| | 21 | PAVEMENT MARKER (NON-REFLECTIVE) | |
| | 22 | PAVEMENT MARKER (RETROREFLECTIVE) | |
| Minority Goat | 8% DE | | |
| Plans: | Caltrar | ns Websile: http://www.dot.ca.gov/hg/esc/os/weekly_ads/all_adv_projects.php | |
| | Contact Mac King at Truesdell Corporation. | | |
| Estimating | Mac King | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | |
| Blds Due: | 08/24/2016 @ 5:00 PM | | |
| Assistance | We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurence, equipment, materials or related services or supplies. | | |

Trussdell Corporation of California, Inc. - Estimating Staff

Here to Honesty . Excellence . Leadership . Passion



1-888-81-EPOXY

1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

August 15, 2016

San Francisco African American Chamber of Commerce 1006 Webster Street San Francisco, CA 94115 admin@sfaacc.org

To Whom It May Concern:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California – Caltrans | | |
|----------------|---|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | |
| Project No.: | 07-309404 | | |
| Bid Date: | 08/25/2016 | | |
| Bid Time: | 2:00 PM | | |
| Soliciting: | Item No. Item Description | | |
| | 1 LEAD COMPLIANCE PLAN | | |
| | 2 CONSTRUCTION AREA SIGNS | | |
| | 3 TRAFFIC CONTROL SYSTEM | | |
| | 5 PREPARE WATER POLLUTION CONTROL PROGRAM | | |
| | 13 COLD PLANE ASPHALT CONCRETE PAVEMENT | | |
| | 15 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | |
| | 16 TACK COAT | | |
| | 17 PAINT TRAFFIC STRIPE (2-COAT) | | |
| | 18 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | |
| | VISIBILITY) (BROKEN 36-12) | | |
| | 19 4" TRAFFIC STRIPE TAPE (WARRANTY) | | |
| | 20 PAVEMENT MARKING TAPE (WARRANTY) | | |
| | 21 PAVEMENT MARKER (NON-REFLECTIVE) | | |
| | 22 PAVEMENT MARKER (RETROREFLECTIVE) | | |
| Minority Goal: | 8% DBE | | |
| Plans: | Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly ads/all adv projects.php | | |
| | Contact Mac King at Truesdell Corporation. | | |
| Estimating | Mac King | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | |
| Bids Due: | 08/24/2016 @ 5:00 PM | | |
| Assistance | We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies. | | |

Truesdell Corporation of California, Inc. Estimating Staff



1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

1-888-81-EPOXY

August 12, 2016

Mr. Earl Cooper Black Business Association, 5444 Crenshaw Blvd. Los Angeles, CA 90043

Dear Mr. Cooper:

email only: mail@bbala.org

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California – Caltrans | | | | |
|----------------|---|--|--|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | | | |
| Project No.: | 07-309404 | | | | |
| Bid Date: | 08/25/2016 | | | | |
| Bid Time: | 2:00 PM | | | | |
| Soliciting: | Item No. Item Description | | | | |
| | 1 LEAD COMPLIANCE PLAN | | | | |
| | 2 CONSTRUCTION AREA SIGNS | | | | |
| | 3 TRAFFIC CONTROL SYSTEM | | | | |
| | 5 PREPARE WATER POLLUTION CONTROL PROGRAM | | | | |
| | 13 COLD PLANE ASPHALT CONCRETE PAVEMENT | | | | |
| | 15 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | | | |
| | 16 TACK COAT | | | | |
| | 17 PAINT TRAFFIC STRIPE (2-COAT) | | | | |
| | 18 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | | | |
| | VISIBILITY) (BROKEN 36-12) | | | | |
| | 19 4" TRAFFIC STRIPE TAPE (WARRANTY) | | | | |
| | 20 PAVEMENT MARKING TAPE (WARRANTY) | | | | |
| | 21 PAVEMENT MARKER (NON-REFLECTIVE) | | | | |
| | 22 PAVEMENT MARKER (RETROREFLECTIVE) | | | | |
| Minority Goal: | 8% DBE | | | | |
| Plans: | Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly ads/all adv projects.php | | | | |
| | Contact Mac King at Truesdell Corporation. | | | | |
| Estimating | Mac King | | | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | | | |
| Bids Due: | 08/24/2016 @ 5:00 PM | | | | |
| Assistance | We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies. | | | | |



1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

1-888-81-EPOXY


August 15, 2016

National Association of Women Biz Owners San Francisco Chapter 2325 Third Street, Suite 337 San Francisco, CA 94107 info@nawbo-sfba.org

To Whom It May Concern:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

| Owner: | State of California – Caltrans | | |
|-------------------|---|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | |
| Project No.: | 07-309404 | | |
| Bid Date: | 08/25/20 | 16 | |
| Bid Time: | 2:00 PM | | |
| Soliciting: | Item No. | Item Description | |
| | 1 | LEAD COMPLIANCE PLAN | |
| | 2 | CONSTRUCTION AREA SIGNS | |
| | 3 | TRAFFIC CONTROL SYSTEM | |
| | 5 | PREPARE WATER POLLUTION CONTROL PROGRAM | |
| | 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | |
| | 15 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | |
| | 16 | TACK COAT | |
| | 17 | PAINT TRAFFIC STRIPE (2-COAT) | |
| | 18 | 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | |
| | | VISIBILITY) (BROKEN 36-12) | |
| | 19 | 4" TRAFFIC STRIPE TAPE (WARRANTY) | |
| | 20 | PAVEMENT MARKING TAPE (WARRANTY) | |
| | 21 | PAVEMENT MARKER (NON-REFLECTIVE) | |
| | 22 | PAVEMENT MARKER (RETROREFLECTIVE) | |
| Minority Goal: | 8% DBE | | |
| Plans: | Caltrans | Website: http://www.dot.ca.gov/hq/esc/oe/weekly ads/all adv projects.php | |
| | | Mac King at Truesdell Corporation. | |
| Estimating | Mac King | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | |
| Bids Due: | 08/24/2016 @ 5:00 PM | | |
| Assistance | We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies. | | |



<u>Home</u> -» <u>Construction Contract Awards</u> -» **Advertised Projects This Week**Listing for all primes seeking assistance with project 07-309404. 3 results found.

Contractor: American Civil Constructors West Coast LLC Contact: A

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 Fax: 707-747-0593 Email: akeough@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare WPCP, Temporary Drainage Inlet Protection, Striping & Removal, Pavement Markers, Cold Plane AC Pavement, Furnish HFST Material, Rubberized HMA (Gap Graded), Tack Coat, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of

work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor?s license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 08/02/2016

Contractor: Myers and Sons Construction, LP Contact: Joe Goehring Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834 Phone: 916-283-9950 Fax: 916-614-9520 Email: estimating@myers-sons.com Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE), REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, COLD PLANE ASPHALT CONCRETE PAVEMENT, HIGH FRICTION SURFACE TREATMENT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), TACK COAT, PAINT TRAFFIC STRIPE (2-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 4" TRAFFIC STRIPE TAPE (WARRANTY), PAVEMENT MARKING TAPE (WARRANTY), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE) Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer. Date posted: 08/08/2016

Contractor: Truesdell Corporation of California, Inc. Contact: Mac King

Address: 1310 W. 23rd Street Tempe, AZ 85282

Phone: 602-437-1711 Fax: 602-437-1821 Email: nmackowiak@truesdellcorp.com Services needed: Truesdell Corporation of California, Inc. is requesting quotes from all qualified subcontractors and suppliers for the following Bid Item Numbers: Item No. Item Description #1 LEAD COMPLIANCE PLAN, #2 CONSTRUCTION AREA SIGNS, #3 TRAFFIC CONTROL SYSTEM, #5 PREPARE WATER POLLUTION CONTROL PROGRAM, #13 COLD PLANE ASPHALT CONCRETE PAVEMENT, #15 RUBBERIZED HOT MIX ASPHALT (GAP GRADED), #16 TACK COAT, #17 PAINT TRAFFIC STRIPE (2-COAT, #18 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12, #19 4" TRAFFIC STRIPE TAPE (WARRANTY), #20 PAVEMENT MARKING TAPE (WARRANTY), #21 PAVEMENT MARKER (NON-REFLECTIVE) and #22 PAVEMENT MARKER (RETROREFLECTIVE) This project has a 8% DBE requirement. Requirements: Truesdell Corporation of California, Inc. is an Equal Opportunity Employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Truesdell Corporation of California, Inc. is a union signatory contractor. Contact us should you need assistance with obtaining bonding, insurance, equipment, materials and or supplies. Please contact us should you need assistance in obtaining the plans, specifications and contract requirements for this project. Performance and Payment Bonds may be required for the full amount of the subcontract. Subcontractors will be required to execute the Truesdell Corporation's Standard Subcontract Agreement. Quotes are due by 5:00 PM the day before the bid date. Please fax your quotations to 602-437-1821, Attn: Mac King. Date posted: 08/12/2016

From: Compliance News Publishing Company

http://www.compliancenews.com info@compliancenews.com Tel: 562-439-2788 Fax: 562-439-1398 11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Truesdell Corporation of California, Inc.

1310 West 23rd Street Tempe, AZ, 85282 Phone: (602) 437-1711 Fax: (602) 437-1821

RECEIPT for Ad: 57951

Published on 08/12/2016 For Project: Caltrans 07-309404

In Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing. High Friction Surface Treatment

Total Amount PAID: \$35.00

CopyloConnie 8/12/16

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Truesdell Corporation of California, Inc.

is seeking certified and qualified DBE subs and/or suppliers to provide

Item No. Item Description

1 LEAD COMPLIANCE PLAN,

2 CONSTRUCTION AREA SIGNS,

3 TRAFFIC CONTROL SYSTEM,

5 PREPARE WATER POLLUTION

CONTROL

PROGRAM.

13 COLD PLANE ASPHALT CONCRETE PAVEMENT,

15 RUBBERIZED HOT MIX ASPHALT (GAP

GRADED),

16 TACK COAT,

17 PAINT TRAFFIC STRIPE (2-COAT),

18 4" THERMOPLASTIC TRAFFIC

STRIPE,

(ENHANCED WET NIGHT

VISIBILITY) (BROKEN

36-12),

19 4" TRAFFIC STRIPE TAPE

(WARRANTY),

20 PAVEMENT MARKING TAPE

(WARRANTY),

21 PAVEMENT MARKER (NON-

REFLECTIVE) and

22 PAVEMENT MARKER

(RETROREFLECTIVE).

for Caltrans 07-309404

In Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing. High Friction Surface

Treatment in Los Angeles County, CA

Truesdell Corporation is a EEO Employer and we are looking for DBE Participation. We will make every effort to assist firms in obtaining plans, specifications, construction documents, bonding, lines of credit, insurance, equipment, materials or related services and or supplies. Please contact our Estimator listed below for assistance.

Contact: Mac King 1310 West 23rd Street Tempe,AZ,85282 Phone:(602) 437-1711 Fax:(602) 437-1821

Email:plambson@truesdellcorp.com

Bid Due on:08/24/2016 at 05:00 PM Solicitation Number: 07-309404

The Truesdell Corporation of California, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Aug 12 23:34:57 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Truesdell Corporation of California, Inc.

is seeking certified and qualified DBE subs and/or suppliers to provide

Item No. Item Description

1 LEAD COMPLIANCE PLAN,

2 CONSTRUCTION AREA SIGNS,

3 TRAFFIC CONTROL SYSTEM,

5 PREPARE WATER POLLUTION CONTROL

PROGRAM,

13 COLD PLANE ASPHALT CONCRETE PAVEMENT,

15 RUBBERIZED HOT MIX ASPHALT (GAP

GRADED),

16 TACK COAT,

17 PAINT TRAFFIC STRIPE (2-COAT),

18 4" THERMOPLASTIC TRAFFIC

STRIPE,

(ENHANCED WET NIGHT

VISIBILITY) (BROKEN

36-12),

19 4" TRAFFIC STRIPE TAPE

(WARRANTY),

20 PAVEMENT MARKING TAPE

(WARRANTY),

21 PAVEMENT MARKER (NON-

REFLECTIVE) and

22 PAVEMENT MARKER

(RETROREFLECTIVE).

for Caltrans 07-309404

In Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing. High Friction Surface

Treatment in Los Angeles County, CA

Truesdell Corporation is a EEO Employer and we are looking for DBE Participation. We will make every effort to assist firms in obtaining plans, specifications, construction documents, bonding, lines of credit, insurance, equipment, materials or related services and or supplies. Please contact our Estimator listed below for assistance.

Contact: Mac King 1310 West 23rd Street Tempe,AZ,85282 Phone:(602) 437-1711

Fax:(602) 437-1821

Email:plambson@truesdellcorp.com

Bid Due on:08/24/2016 at 05:00 PM Solicitation Number: 07-309404

The Truesdell Corporation of California, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_daily


The undersigned declares:


I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Aug 12 23:34:57 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved







TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

The Truesdell Corporation of California, Inc. is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:

| Owner: | State of California – Caltrans | | |
|-------------------|---|--|--|
| Project: | Los Angeles County near Santa Clarita at Gavin Canyon Undercrossing | | |
| Project No.: | 07-309404 | | |
| Bid Date: | 08/25/2016 | | |
| Bid Time: | 2:00 PM | | |
| Soliciting: | Item No. Item Description | | |
| | 1 LEAD COMPLIANCE PLAN | | |
| | 2 CONSTRUCTION AREA SIGNS | | |
| | 3 TRAFFIC CONTROL SYSTEM | | |
| | 5 PREPARE WATER POLLUTION CONTROL PROGRAM | | |
| | 13 COLD PLANE ASPHALT CONCRETE PAVEMENT | | |
| | 15 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | | |
| | 16 TACK COAT | | |
| | 17 PAINT TRAFFIC STRIPE (2-COAT) | | |
| | 18 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT | | |
| | VISIBILITY) (BROKEN 36-12) | | |
| | 19 4" TRAFFIC STRIPE TAPE (WARRANTY) | | |
| | 20 PAVEMENT MARKING TAPE (WARRANTY) | | |
| | 21 PAVEMENT MARKER (NON-REFLECTIVE) | | |
| | 22 PAVEMENT MARKER (RETROREFLECTIVE) | | |
| Minority Goal: | 8% DBE | | |
| Plans: | Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Mac King at Truesdell Corporation. | | |
| Estimating | Mac King | | |
| Contact: | Phone: (602) 437-1711 Fax: (602) 437-1821 | | |
| Bids Due: | 08/24/2016 @ 5:00 PM | | |
| Assistance | We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies. | | |

| Company: _ | | Estimation | ng Contact: | _ |
|------------|-----------|--------------------|------------------|---|
| Bid | No Bid | Minority Certifica | tion | |
| Union | Non-Union | Bonding Rate | Bonding Capacity | |

Please complete and return to fax: (602) 437-1821

Nancy Mackowiak

From: Sent:

To:

Nancy Mackowiak

Friday, August 12, 2016 5:18 PM

'Daryl@abslconstruction.com'; 'tony@acpavingcompany.net';

'candace@acmesafetysupply.com'; 'kimberlypatz@adanta-inc.com'; 'chidi@awatraffic.com';

'debbieh@alertolite.com'; 'apconstruction09@gmail.com'; 'apadana1@sbcglobal.net';

'sopida@sbcglobal.net'; 'donnawatson52@yahoo.com';

'info@BLACKSTONEASPHALT.COM'; 'jb.calcon@mac.com'; 'paustin@austin-

enterprise.com'; 'van@cpengineeringinc.com'; 'cecilias@pacbell.net';

'airbears@balesengineering.com'; 'wegrindasphalt@aol.com'; 'crystal@cmctraffic.com'; 'jim@cpconstructors.com'; 'Ferry@DecoPaveCorp.com'; 'abili@deltechengineeringinc.com'; 'alex.singh@dreambuildercorp.com'; 'ronnie@enortraffic.com'; 'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'henry@ee-electric.net'; 'eswppp@hotmail.com'; 'inesseoane@fcsssp.com'; 'judy@finegradeinc.com'; 'flashwbe@outlook.com'; 'forcetraffic@earthlink.net'; 'sammysalgado@sbcglobal.net'; 'Jalvarado@g2construction.com'; 'jgates.gei@gmail.com'; 'grs@globalroadsealing.com'; 'Heirandson@comcast.net'; 'ajeon@hymengineering.com':

'ibsrecoder@aol.com'; 'garyc@krcsafety.com'; 'kellie@associatedtrafficsafety.com'; 'marisa@lcpaving.com'; 'agarcialna@aol.com'; 'mariamaneri@yahoo.com'; 'massx6

@hotmail.com'; 'massx2@hotmail.com'; 'diana@matzenauer.com';

'denamccullough@mcculloughconstructioninc.com'; 'accounting@mccpipeline.com'; 'c.martinez@metco-usa.com'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com';

'bruceatortiz@aol.com'; 'rebecca@payco.biz'; 'kelly@perezasphalt.com'; 'qualityequipmentrental@yahoo.com'; 'rebelconcretebreaking@yahoo.com';

'jordan@riojordaninc.com'; 'rdcress@frontiernet.net'; 'ryanmcalister@sbcglobal.net';

'srpestimating@sbcglobal.net'; 'cecilia@socaltraffic.net'; 'dawn@statewidestripes.com'; 'kcheever@straightstripe.com'; 'suddensamstrk@aol.com'; 'brenda@supersealandstripe.com'; 'tbsgroup@totalbarricade.com'; 'trafficenforcementsolutions@gmail.com';

'trafficloops@sbcglobal.net'; 'frank@tuckertech.com'; 'les@us-concrete.net';

'nancy@ugeecs.com'; 'arvind@vapci.com'; 'verduzcoelectric@aol.com'; 'tony@vtelectric.net';

'info@dybanagconstruction.com'

Subject: Attachments: Truesdell Corporation Invitation to Bid 07-309404

Invitation to Bid 07-309404.pdf

Good Afternoon:

Attached you will find an Invitation to Bid for Caltrans 07-3094704. We would appreciate if you would let us know if you will be bidding on this project.

Please fax back the invitation with your response if you are or are not planning on bidding on this project.

Nancy L. Mackowiak Contract Manager

Truesdell Corporation 1310 W. 23rd Street Tempe, AZ 85282

(602) 437-1711 Phone (602) 725-3605 Cell

(602) 437-1821 Fax

Nancy Mackowiak

rom:

estimating@sealrightpavinginc.com Monday, August 15, 2016 1:10 PM

To:

Nancy Mackowiak

Subject:

RE: Truesdell Corporation Invitation to Bid 07-309404

Good Afternoon,

Not bidding.

Thank you Jennifer Moyers

PLEASE UPDATE our new email address: estimating@sealrightpavinginc.com

SealRight Paving, Inc. 9053 Olive Drive Spring Valley, CA 91977

Ph.<u>619-465-7411</u> Fx.619-465-7490

----- Original Message -----

Subject: Truesdell Corporation Invitation to Bid 07-309404 From: Nancy Mackowiak <nmackowiak@truesdellcorp.com>

Date: Fri, August 12, 2016 5:18 pm

To: "Daryl@abslconstruction.com" < Daryl@abslconstruction.com>,

"tony@acpavingcompany.net" <tony@acpavingcompany.net>,

"candace@acmesafetysupply.com" <candace@acmesafetysupply.com>,

"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,

"chidi@awatraffic.com" <chidi@awatraffic.com>,

"debbieh@alertolite.com" <debbieh@alertolite.com>,

"apconstruction09@gmail.com" <apconstruction09@gmail.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>,

"sopida@sbcglobal.net" <sopida@sbcglobal.net>,

"donnawatson52@yahoo.com" <donnawatson52@yahoo.com>,

"info@BLACKSTONEASPHALT.COM" <info@BLACKSTONEASPHALT.COM>,

"jb.calcon@mac.com" <jb.calcon@mac.com>,

"paustin@austin-enterprise.com" <paustin@austin-enterprise.com>,

"van@cpengineeringinc.com" <van@cpengineeringinc.com>,

"cecilias@pacbell.net" < cecilias@pacbell.net>,

"airbears@balesengineering.com" <airbears@balesengineering.com>,

"wegrindasphalt@aol.com" < wegrindasphalt@aol.com >,

"crystal@cmctraffic.com" < crystal@cmctraffic.com >,

"jim@cpconstructors.com" < jim@cpconstructors.com>,

"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,

"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,

```
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ronnie@enortraffic.com" < ronnie@enortraffic.com >,
"bramirez@eagleengdev.com" <bramirez@eagleengdev.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>,
"henry@ee-electric.net" <henry@ee-electric.net>,
"eswppp@hotmail.com" <eswppp@hotmail.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
"judy@finegradeinc.com" < judy@finegradeinc.com>,
"flashwbe@outlook.com" <flashwbe@outlook.com>,
"forcetraffic@earthlink.net" <forcetraffic@earthlink.net>,
"sammysalgado@sbcglobal.net" <sammysalgado@sbcglobal.net>,
"Jalvarado@g2construction.com" < Jalvarado@g2construction.com>,
"jgates.gei@gmail.com" <jgates.gei@gmail.com>,
"grs@globalroadsealing.com" < grs@globalroadsealing.com>,
"Heirandson@comcast.net" < Heirandson@comcast.net>,
"ajeon@hymengineering.com" <ajeon@hymengineering.com>,
"ibsrecoder@aol.com" <ibsrecoder@aol.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "kellie@associatedtrafficsafety.com"
<kellie@associatedtrafficsafety.com>, "marisa@lcpaving.com"
<marisa@lcpaving.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"mariamaneri@yahoo.com" < mariamaneri@yahoo.com > ,
"massx6@hotmail.com" <massx6@hotmail.com>, "massx2@hotmail.com"
<massx2@hotmail.com>, "diana@matzenauer.com"
<diana@matzenauer.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>,
"accounting@mccpipeline.com" <accounting@mccpipeline.com>,
"c.martinez@metco-usa.com" < c.martinez@metco-usa.com > ,
"valdez05@gmail.com" <valdez05@gmail.com>,
"rcervantes@newlandentities.com" < rcervantes@newlandentities.com >,
"bruceatortiz@aol.com" <bruceatortiz@aol.com>,
"rebecca@payco.biz" <rebecca@payco.biz>, "kelly@perezasphalt.com"
<kelly@perezasphalt.com>, "qualityequipmentrental@yahoo.com"
<qualityequipmentrental@yahoo.com>,
"rebelconcretebreaking@yahoo.com" < rebelconcretebreaking@yahoo.com >,
"jordan@riojordaninc.com" <jordan@riojordaninc.com>,
"rdcress@frontiernet.net" <rdcress@frontiernet.net>,
"ryanmcalister@sbcglobal.net" < ryanmcalister@sbcglobal.net >,
"srpestimating@sbcglobal.net" <srpestimating@sbcglobal.net>,
"cecilia@socaltraffic.net" <cecilia@socaltraffic.net>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"kcheever@straightstripe.com" <kcheever@straightstripe.com>,
"suddensamstrk@aol.com" <suddensamstrk@aol.com>,
"tbsgroup@totalbarricade.com" <tbsgroup@totalbarricade.com>,
"trafficenforcementsolutions@gmail.com"
<trafficenforcementsolutions@gmail.com>,
"trafficloops@sbcglobal.net" <trafficloops@sbcglobal.net>,
"frank@tuckertech.com" <frank@tuckertech.com>,
"les@us-concrete.net" <les@us-concrete.net>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "arvind@vapci.com" <arvind@vapci.com>,
"verduzcoelectric@aol.com" < verduzcoelectric@aol.com > ,
"tony@vtelectric.net" <tony@vtelectric.net>,
"info@dybanagconstruction.com" <info@dybanagconstruction.com>
```

Good Afternoon:

Attached you will find an Invitation to Bid for Caltrans 07-3094704. We would appreciate if you would let us know if you will be bidding on this project. Please fax back the invitation with your response if you are or are not planning on bidding on this project.

Nancy L. Mackowiak Contract Manager

Truesdell Corporation 1310 W. 23rd Street Tempe, AZ 85282

(602) 437-1711 Phone (602) 725-3605 Cell (602) 437-1821 Fax

Nancy Mackowiak

From:

Daryl Vorne <daryl@abslconstruction.com>

Sent:

Saturday, August 13, 2016 12:50 PM

To:

Nancy Mackowiak

Subject:

Re: Truesdell Corporation Invitation to Bid 07-309404

ABSL will not be bidding on this project.

Sent from my iPhone

On Aug 12, 2016, at 5:16 PM, Nancy Mackowiak < nmackowiak@truesdellcorp.com > wrote:

Record on 07. Spread sheet.

Good Afternoon:

Attached you will find an Invitation to Bid for Caltrans 07-3094704. We would appreciate if you would let us know if you will be bidding on this project.

Please fax back the invitation with your response if you are or are not planning on bidding on this project.

Nancy L. Mackowiak Contract Manager

Truesdell Corporation 1310 W. 23rd Street Tempe, AZ 85282

(602) 437-1711 Phone

(602) 725-3605 Cell

(602) 437-1821 Fax

<Invitation to Bid 07-309404.pdf>

Nancy Mackowiak

.

From:

Molky Brar <molky@assetlaboratories.com>

Sent:

Tuesday, August 16, 2016 10:44 AM

To:

Nancy Mackowiak

Subject:

RE: Caltrans 07-309404- High Friction Surface Treatment

Hi Nancy,

Thanks for the quick response. I sincerely appreciate it!

We do not prepare Water Pollution Plans. We only perform Lab Testing.

If you have a need for lab testing for your other projects, please let me know and I can send you our price guide.

Thanks,

Molky

From: Nancy Mackowiak [mailto:nmackowiak@truesdellcorp.com]

Sent: Tuesday, August 16, 2016 10:36 AM

To: molky@assetlaboratories.com

Subject: FW: Caltrans 07-309404- High Friction Surface Treatment

Molky:

Thank you for responding to our Invitation to bid; we will not have any lab testing on this project. Does your firm create Water Pollution Plans?

Nancy L. Mackowiak Contract Manager

Truesdell Corporation 1310 W. 23rd Street Tempe, AZ 85282

(602) 437-1711 Phone (602) 725-3605 Cell (602) 437-1821 Fax

From: Mac King

Sent: Tuesday, August 16, 2016 10:01 AM

To: Nancy Mackowiak < nmackowiak@truesdellcorp.com >

Subject: FW: Caltrans 07-309404- High Friction Surface Treatment

I don't see a need for lab testing on this one, but they are welcome to provide us quotes going forward.

Mac King Project Estimator

Truesdell Corporation

1310 W. 23rd Street Tempe, Arizona 85282 Office: (602) 437-1711 Mobile: (602) 721-6439 Fax: (602) 437-1821 mking@truesdellcorp.com

From: Molky Brar [mailto:molky@assetlaboratories.com]

Sent: Monday, August 15, 2016 12:34 PM

To: Nancy Mackowiak < mackowiak@truesdellcorp.com Subject: Caltrans 07-309404- High Friction Surface Treament

Hi Mac,

We saw your ad looking for DBE subcontractors. If lab testing is required for this project, we can test for Title 22 Metals including Lead, VOCs, TPH Full Range, SVOCs, Pesticides and PCBs in contaminated or impacted soil for disposal.

We are a CA-ELAP and DBE-certified environmental testing laboratory.

Thank you for your time and hope to hear from you soon.

Sincerely,

Molky Brar

Business Development Manager

California: 11110 Artesia Blvd., Ste. B, Cerritos, CA 90703 | P: 562.219.7435 | F: 562.219.7436 | C: 562.881.3622

Nevada: 3151 W. Post Road, Las Vegas, NV 89118 | P: 702.307.2659 | F: 702.307.2691

www.assetlaboratories.com



ASSET LABORATORIES is a full-service environmental lab providing organic and inorganic analyses of soil, water, wastewater, storm water and hazardous waste samples. ASSET LABORATORIES is accredited by the State of California, NELAP and State of Nevada and holds various SBE, DBE and MBE certificates and a USDA soil permit. ASSET LABORATORIES takes pride in providing our customers with quick turnaround time, excellent customer service and defensible data while offering very competitive rates. ASSET LABORATORIES - Your Partner for Quality Environmental Testing This message is intended for the use of the individual or entity to which it is addressed. This may contain information that is privileged, confidential, and exempt from disclosure under applicable law. If the reader of this message is not the intended recipient, or the employee or agent responsible for delivering the message to the intended recipient, you are hereby notified that any dissemination, distribution or copying of this communication is strictly prohibited. If you have received this communication in error, please notify us immediately by telephone and delete the original message. Thank you.

Nancy Mackowiak

From:

Molky Brar <molky@assetlaboratories.com>

Sent:

Monday, August 15, 2016 12:34 PM

To: Subject: Mancy Mackowiak

Caltrans 07-309404- High Friction Surface Treament

— Not Bidding

Hi Mac,

We saw your ad looking for DBE subcontractors. If lab testing is required for this project, we can test for Title 22 Metals including Lead, VOCs, TPH Full Range, SVOCs, Pesticides and PCBs in contaminated or impacted soil for disposal.

We are a CA-ELAP and DBE-certified environmental testing laboratory.

Thank you for your time and hope to hear from you soon.

Sincerely,

Molky Brar

Business Development Manager

California: 11110 Artesia Blvd., Ste. B, Cerritos, CA 90703 | P: 562.219.7435 | F: 562.219/7436 | C: 562.881.3622

Nevada: 3151 W. Post Road, Las Vegas, NV 89118 | P: 702.307.2659 | F: 702.307.2691

www.assetlaboratories.com



ASSET LABORATORIES is a full-service environmental lab providing organic and inorganic analyses of soil, water, wastewater, storm water and hazardous waste samples. ASSET LABORATORIES is accredited by the State of California, NELAP and State of Nevada and holds various SBE, DBE and MBE certificates and a USDA soil permit. ASSET LABORATORIES takes pride in providing our customers with quick turnaround time, excellent customer service and defensible data while offering very competitive rates. ASSET LABORATORIES - Your Partner for Quality Environmental Testing This message is intended for the use of the individual or entity to which it is addressed. This may contain information that is privileged, confidential, and exempt from disclosure under applicable law. If the reader of this message is not the intended recipient, or the employee or agent responsible for delivering the message to the intended recipient, you are hereby notified that any dissemination, distribution or copying of this communication is strictly prohibited. If you have received this communication in error, please notify us immediately by telephone and delete the original message. Thank you.

Forwarded to Patrick. 8/15/16.

Any News?


8/16/16. Iskua Patrick to Legan.

8/16/16. Iskua Patrick to Legan.

8/16/16. Mac Lispmen No. Not on this

Project for we wilcome future quality

Hiblin amailoo Molky.




75 Firms Contached

07-309404 Bid: 8/5/16.

| | | | | Emailed | Contact | | | Contact | | | |
|--|---|--------------------------------|------------------------------|------------|----------------------------|---------------|------------------|--------------|--------|---------|----------|
| Firm ID Firm/DBA Name | EMail | Contact Name | Area Code Phone Numbe | Invitation | Date Method | Contact | Response | Date | Method | Contact | Response |
| 5270 A B S L CONSTRUCTION | Daryl@abslconstruction.com | LUIS M. ALLENDE | 510 727-0900 | | 8/13/2016 Email received | Daryl Vorne | No Bid | | | | |
| 40654 A.C. PAVING COMPANY | tony@acpavingcompany.net | ANTHONY J. CURATO JR | 562 868-5070 | 8/12/2016 | 8/22/2016 Left VM | | | | | | |
| | | | | | | | No Bid - busy | | | | |
| | | | | | | | on another | | | | |
| 31317 AC-DC ELECTRIC | | OSCAR L. HIGA | 562 926-5737 | | 8/22/2016 No bid | Olga | project | | | | |
| 30511 ACME SAFETY & SUPPLY CORP | candace@acmesafetysupply.com | CANDACE FRIEDMAN | 619 299-5100 | | 8/22/2016 Left VM | Mary Sweet | | | | | |
| 37357 ADANTA, INC | kimberlypatz@adanta-inc.com | KIMBERLY PATZ | 707 709-8894 | | 8/22/2016 Left VM | | | | | | |
| 40292 ALBERT WILSON & ASSOCIATES | chidi@awatraffic.com | CHIDI ONUMONU | 909 483-4876 | 8/12/2016 | 8/22/2016 Left VM | | No bid - too far | | | | |
| | | | | | | | from their work | | | | |
| | | | 550 450 0474 | 0/40/0040 | 8/22/2016 No bid | Mark | area | | | | |
| 16345 ALERT-O-LITE, INC | debbieh@alertolite.com | DEBBIE HUNSAKER | 559 453-2474 559 577-9999 | | 8/22/2016 Left VM | WIGHT | area | | | | |
| 39072 AMERICA PACIFIC CONSTRUCTION | apconstruction09@gmail.com | ASHISH SEGHAL SOPIDA SIADAT | 415 300-6600 | | 8/22/2016 Left VM | | | | | | |
| 37715 APADANA ENGINEERING, INC. | apadana1@sbcglobal.net; sopida@sbcglobal.net | DONNA WATSON | 661 587-5837 | | 8/22/2016 Left VM | | | | | | |
| 36647 BIG VALLEY ASPHALT | donnawatson52@yahoo.com info@BLACKSTONEASPHALT.COM | NORMAN GALANSKI | 661 282-8800 | | 8/22/2016 Left VM | | | | | | |
| 38922 BLACK STONE ASPHALT CONSTRUCTION, INC. | IIIO@BLACKSTONEASPHALT.COM | NORMAN GALANON | 001 202-0000 | 0,12,2010 | 01222010 2011 (111 | | Will email over | | | | |
| 36919 CAL-CON PUMPING, LLC | jb.calcon@mac.com | JULIE BERRY | 415 401-9838 | 8/12/2016 | 8/22/2016 Phone call | Nathan | quote | | | | |
| 30919 CAL-CON FOMPING, LLC | jb.calcon@mac.com | COLIN SULTY | | | | | No Bid - does | | | | |
| | | | | | | | not provide | | | | |
| | | | | | | | service needed | 1 | | | |
| 13602 CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE | paustin@austin-enterprise.com | PATTI AUSTIN | 661 589-1001 | 8/12/2016 | 8/22/2016 Phone call | Debbie | for this job | | | | |
| 10002 Of the Office Of Contents of Editables, inc. Destrict in Edit 1002 | | | | | | | No bid - not | | | | |
| 31277 CALIFORNIA PROFESSIONAL ENGINEERING INC | van@cpengineeringinc.com | VAN TAN NGUYEN | 626 810-1338 | 8/12/2016 | 8/22/2016 Phone call | Eric | sure why | | | | |
| 25584 CECILIA'S SAFETY SERVICE, INC. | cecilias@pacbell.net | CECILIA KATHLEEN OSTLUND | 858 793-4465 | 8/12/2016 | 8/22/2016 Phone call | Sharon | Bidding | | | | |
| 33135 CINDY BALES ENGINEERING, INC. | airbears@balesengineering.com | CINDY BALES | 909 585-1557 | 8/12/2016 | 8/22/2016 Left VM | | | | | | |
| | | | | | | | No bid - too far | | | | |
| | | | | | | | from their work | | | | |
| 40089 CINDY TRUMP INC DBA LINDY'S COLD PLANING | wegrindasphalt@aol.com | CINDY TRUMP | 562 697-2286 | 8/12/2016 | 8/22/2016 Phone call | Jose | area | | | | |
| | | | | | | | | | | | |
| | | | | | | | No bid - too far | | | | |
| | | | | | | | from their work | | | | |
| | | | | | | | area, they only | | | | |
| 33473 CMC TRAFFIC CONTROL SPECIALIST | crystal@cmctraffic.com | null CRYSTAL MIKS | 415 206-1700 | 8/12/2016 | 8/22/2016 Phone call | Ernest | bid on District | 4 | | | |
| | | | | | | | No bid - not | | | | |
| | | | | | | | bidding on | | | | |
| | | | | | Constitution of the second | | Caltrans jobs a | it | | | |
| 851 COMMAND PERFORMANCE CONSTRUCTORS, INC. | jim@cpconstructors.com | PRISCILLA HERNANDEZ | 562 997-9410 | | 8/22/2016 Phone call | Priscilla | this time | | | | |
| 42226 DECO PAVE | Ferry@DecoPaveCorp.com | FERRY SOENDJOJO | 626 337-9580 | | 8/22/2016 Left VM | | | | | | |
| 31021 DELTECH ENGINEERING, INC | abili@deltechengineeringinc.com | (MR.) EBBITEANGA I. ABILI | 714 495-9755 | | 8/22/2016 Left VM | | | | | | |
| 38712 DREAMBUILDER CONSTRUCTION CORP | alex.singh@dreambuildercorp.com | ANURAG SINGH | 714 646-3697 | | 8/22/2016 Left VM | | | | | | |
| 37718 E-NOR INNOVATIONS INC. | ronnie@enortraffic.com | RONNIE JONES | 310 513-6209 | | 8/22/2016 Left VM | | | | | | |
| 30894 EAGLE ENGINEERING & DEVELOPMENT, INC. | bramirez@eagleengdev.com | WILLIAM RAMIREZ | 909 444-5566 | 8/12/2016 | 8/22/2016 Left VM | | Phone is not | | | | |
| | | 0.1000 000000 | 2000 F20 020 | 0400046 | OMORPOSE Phase sell | | accepting calls | | | | |
| 24176 EAGLE ENGINEERING AND CONSTRUCTION, INC | brooks.curtis@att.net | CURTIS BROOKS | 650 367-8000 | 8/12/2016 | 8/22/2016 Phone call | | accepting cans | | | | |
| | | | | | | | Phone number | | | | |
| | | LIENBY ESCA IEDA | 800 829-7818 | 9/12/2016 | 8/22/2016 Phone call | | is disconnected | | | | |
| 25021 EE ELECTRIC, INC | henry@ee-electric.net | HENRY ESCAJEDA | 800 829-7818 | 0/12/2010 | 6/22/2016 Filone Call | | No bid - not | and the same | | | |
| | | | | | | | taking jobs | | | | |
| | | | | | | | anymore, | | | | |
| OFFITE FOLLOWING CONTOUR TANTOUR OF | an una @batmail ann | TIMIRBARAN MEHTA | 925 451-1337 | 8/12/2016 | 8/22/2016 Phone call | Timirbaran | retired | | | | |
| 35275 ESWPPP CONSULTANTS LLC | eswppp@hotmail.com | INES SEOANE | 925 373-6205 | | 8/22/2016 Left VM | THE PROPERTY. | | | | | |
| 39845 FCS STRIPING, SEALING AND PAVING, INC. | inesseoane@fcs-ssp.com | IIVEO OEUMINE | 020 010-0200 | OF IZIZOTO | STREET OF LOS VIII | | No bid - job | | | | |
| | | | | | | | would not be | | | | |
| | | | | | | | profitable for | | | | |
| 4050 FINE ODADE FOLIDMENT INC | indu@finogradoing.com | JUDY JOHNSTON | 661 949-8788 | 8/12/2016 | 8/22/2016 Phone call | John | them | | | | |
| 4952 FINE GRADE EQUIPMENT, INC. 39950 FLASH TRAFFIC, INC. | judy@finegradeinc.com flashwbe@outlook.com | NATALIE MILLER | 661 262-6003 | | 8/22/2016 Left VM | Natalie | | | | | |
| SSSSO FEMORITATIO, INC. | nasimoolgodilook.com | TWITTER MILLERY | | | | | | | | | |
| | | | | | | | No bid - too far | | | | |
| 29335 FORCE TRAFFIC CONTROL, INC. | forcetraffic@earthlink.net | ROSEMARY STIMPEL | 559 594-1062 | 8/12/2016 | 8/22/2016 Phone call | Verne | out of their are | | | | |
| 35742 FULL TRAFFIC MAINTENANCE, INC. | sammysalgado@sbcglobal.net | SAMUEL J. SALGADO | 951 520-9990 | | 8/22/2016 Phone call | Jessica | Bidding | | | | |
| 41740 G2 CONSTRUCTION INC. | Jalvarado@g2construction.com | JOHN ALVARADO | 714 448-8080 | 8/12/2016 | 8/22/2016 Left VM | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |

| 37053 GATES ENTERPRISES, INC | jgates.gei@gmail.com | JOE GATES | 714 382-6707 | 8/12/2016 8/22/2016 Phone call | Receptionist | Person responsible is out today, will give her the message and have her call us back tomorrow 8/25/2016 Pho | ne Call | No answer and vm was full |
|---|--|---|--|--|------------------------------------|---|-----------------|---------------------------------|
| | | | | | | No bid - not the | | |
| 31176 GLOBAL ROAD SEALING, INC | grs@globalroadsealing.com | TRI LA | 714 893-0845 | 8/12/2016 8/22/2016 Phone call | Tri | type of services they provide No bid - too far | | |
| 42780 HEIR & SON CONSTRUCTION, INC | Heirandson@comcast.net | SUKHDEV SINGH HEIR | 530 415-4777 | 8/12/2016 8/22/2016 Phone call | Dev | from their area | | |
| | | | | | | Asked us to resend | | |
| 38719 HYM ENGINEERING, INC | ajeon@hymengineering.com | ABRAHAM J. JEON | 714 523-2372 | 8/12/2016 8/22/2016 Phone call | Abraham | invitation 8/25/2016 Left No answer and vm box is full, could not leave | VM | |
| 33587 INDUSTRIAL BATTERY SERVICES | ibsrecoder@aol.com | ELIZABETH RECORDER | 510 222-7719 | 8/12/2016 8/22/2016 Phone call | Deebou | message | | |
| 447 K R C SAFETY CO. INC. | garyc@krcsafety.com | GARY CASTRO | 559 732-0393 | 8/12/2016 8/22/2016 Phone call | Pashay | Bidding | | |
| 38321 KELLIE AVILA CONSTRUCTION SERVICES, INC | kellie@associatedtrafficsafety.com | KELLIE AVILA | 805 461-1600 | 8/12/2016 8/22/2016 Phone call | Kellie | No bid - too far out of their area | | |
| 20499 L C PAVING & SEALING, INC. | marisa@lcpaving.com | JOSE SALINAS | 760 752-1743 | 8/12/2016 8/22/2016 Phone call | Jose | No bid - too far out of their area | | |
| | | | | | | No bid - not the type of services | | |
| 31286 LNA CONCRETE STRUCTURES, INC. | agarcialna@aol.com | HELIODORO GARCIA | 909 393-1493 951 695-5104 | 8/12/2016 8/22/2016 Phone call 8/12/2016 8/22/2016 Phone call | Roy | they provide Bidding | | |
| 38078 MANERI TRAFFIC CONTROL | mariamaneri@yahoo.com massx6@hotmail.com; massx2@hotmail.com | MARIA MANERI JENNIFER FOSTER | 559 294-1075 | 8/12/2016 8/22/2016 Left VM | Omy | Didding | | |
| 39715 MASS X INC. 15032 MATZENAUER ELECTRIC, INC | diana@matzenauer.com | DIANA TOWNE | 619 390-4570 | 8/12/2016 8/22/2016 Left VM | | No bid - not | | |
| 27969 MC CULLOUGH CONSTRUCTION INC | denamccullough@mcculloughconstructioninc.com | MACKY MCCULLOUGH | 707 825-1014 | 8/12/2016 8/22/2016 Phone call | Janelle | bidding any jobs right now No bid - not bidding on Caltrans jobs at | | |
| 39069 MCC EQUIPMENT RENTALS, INC. | accounting@mccpipeline.com | DANIELLE GATLIN | 909 795-9300 | 8/12/2016 8/22/2016 Phone call | Melissa | this time | | |
| 14906 METCO 40840 MV CONSTRUCTION, INC. | c.martinez@metco-usa.com valdez05@gmail.com | CHRISTOPHER MARTINEZ MANUEL VALDEZ | 415 455-9922 209 756-5936 | 8/12/2016 8/22/2016 Left VM 8/12/2016 8/22/2016 Left VM | | | | |
| 35955 NEWLAND ENTITIES, INC | rcervantes@newlandentities.com | ROBERT CERVANTES BRUCE KEVIN ORTIZ | 530 755-1178 951 966-7060 | 8/12/2016 8/22/2016 Phone call 8/12/2016 8/22/2016 Left VM | Tonya | No bid - not taking new jobs at this time | | |
| 34790 ORTIZ ASPHALT PAVING, INC | bruceatortiz@aol.com | | | | | Not sure - reviewing invitation and will get back to | and Call Marris | Bidding - sent out docs |
| 102 PAYCO SPECIALTIES, INCORPORATED | rebecca@payco.biz | REBECCA LLEWELLYN | 619 422-9204 | 8/12/2016 8/22/2016 Phone call | Dave | | one Call Marcy | already |
| 38801 PEREZ ASPHALT CONSTRUCTION LTD | kelly@perezasphalt.com | KELLY EDWARDS | 661 872-9093 | 8/12/2016 8/22/2016 Phone call | Jackie | No bid - too far out of their area Bidding - estimator | | |
| 39787 QUALITY EQUIPMENT RENTAL 2275 REBEL CONCRETE BREAKING SERVICE 37471 RIO JORDAN CONSTRUCTION 37219 RUSSELL CRESS CO., INC. 31809 SANTA CLARITA VALLEY ELECTRIC | qualityequipmentrental@yahoo.com rebelconcretebreaking@yahoo.com jordan@riojordaninc.com rdcress@frontiernet.net ryanmcalister@sbcglobal.net | JOSE LUIS SEGURA II JAMES E. HINES JORDAN SOTO RUSSELL CRESS RYAN MCALISTER | 909 276-5582 323 574-9774 562 942-0228 201 488-7111 661 775-3946 | 8/12/2016 8/22/2016 Phone call 8/12/2016 8/22/2016 Left VM 8/12/2016 8/22/2016 Left VM 8/12/2016 8/22/2016 Left VM 8/12/2016 8/22/2016 Left VM | Receptionist Jim Jordan Soto | already sent out quote | | |
| 42984 SEALRIGHT PAVING 41010 SO. CAL TRAFFIC INC | srpestimating@sbcglobal.net cecilia@socaltraffic.net | FRANK T. VASQUEZ CECILIA KATHLEEN OSTLUND | 619 465-7411 858 720-0179 | 8/12/2016 8/15/2016 Email received 8/12/2016 8/22/2016 Phone call | Jennifer Moyers Cecilia | Bidding No bid - they do | | |
| | | DAME POULTANTS | 050 500 5007 | 8/12/2016 8/22/2016 Dhone call | Receptionist | not work on Caltrans at all | | |
| 32232 STATEWIDE STRIPES, INC | dawn@statewidestripes.com | DAVID BRILHANTE | 858 560-6887 | 8/12/2016 8/22/2016 Phone call | Receptionist | Out die at ai | | |

| | | | | | | No bid - schedule is full | |
|--|---------------------------------------|-----------------------|--------------|---|-----------------|------------------------------|--|
| 42910 STRAIGHT STRIPE PAINTING INC | kcheever@straightstripe.com | KAREN J CHEEVER | 435 656-0930 | 8/12/2016 8/22/2016 Phone call | Jen | at this time | |
| 38035 SUDDEN SAM'S TRUCKING | suddensamstrk@aol.com | SAMUEL JOHNSON | 510 385-8594 | 8/12/2016 8/22/2016 Left VM | | | |
| 2003 SUPER SEAL & STRIPE, INC | brenda@supersealandstripe.com | BRENDA HAMPTON-ORTIZ | 805 524-7345 | 8/12/2016 8/22/2016 Phone call | Rob | Bidding | |
| | | | | | | No bid - too far | |
| 40940 TOTAL BARRICADE SERVICE, INC. | tbsgroup@totalbarricade.com | ANTONIO BECERRIL | 805 485-0345 | 8/12/2016 8/22/2016 Phone call | Eddie | from their area | |
| 10928 TRAFFIC ENFORCEMENT SOLUTIONS | trafficenforcementsolutions@gmail.com | BRENDA CRUZ | 559 392-6050 | 8/12/2016 8/22/2016 Left VM | Brenda | | |
| | | | | | | Not sure - reviewing | |
| | | | | | | invitation and | |
| | | | | | | will get back to | |
| | | MALLANDOUNEN | 714 520-4026 | 8/12/2016 8/22/2016 Phone call | Mary | US Will get back to | 8/25/2016 Phone Call Receptionist No bid |
| 8033 TRAFFIC LOOPS CRACKFILLING, INC | trafficloops@sbcglobal.net | MAI-LAN NGUYEN | 714 520-4026 | 0/12/2010 0/22/2010 Phone call | ivialy | No bid - not | 6/20/2010 Phone Call Receptionist No bid |
| | | | | | | bidding on any | |
| | | | | | | new work at the | |
| | | EDALW THOUSE | 510 836-0422 | 8/12/2016 8/22/2016 Phone call | Christina | time | |
| 7723 TUCKER TECHNOLOGY INC | frank@tuckertech.com | FRANK TUCKER | 510 836-0422 | 6/12/2016 6/22/2016 Priorie Call | Chilistina | No bid - not | |
| | | | | | | bidding on | |
| | | | | | | Caltrans jobs at | |
| | 일본 내일은 항상으로 하다 가장 보다 그렇게 되었다. | | 661 259-3522 | 8/12/2016 8/22/2016 Phone call | Victoria | this time | |
| 38294 U.S. CONCRETE CONSTRUCTION, INC | les@us-concrete.net | ULISES SALAZAR | 213 625-1016 | 8/12/2016 8/22/2016 Priorie Call 8/12/2016 8/22/2016 Left VM | Nancy | nus mue | |
| 32609 UGE & ECS, INC. | nancy@ugeecs.com | NANCY ESPIE-UNDERWOOD | 213 625-1016 | 8/12/2016 8/22/2016 Left VM | Nancy | No answer and | |
| | | 10,410,001010 | 744 050 0070 | 8/12/2016 8/22/2016 Phone call | | no vm box | |
| 9166 V A P CONSTRUCTION INC. | arvind@vapci.com | ARVIND PRASAD | 714 253-3270 | 8/12/2016 8/22/2016 Phone call | | 110 VIII DOX | |
| | | | | | | No bid - small | |
| | | | | | | company, does | |
| | | | | | | not bid on | |
| 00543 VERDUZCO ELECTRIC, INC. | verduzcoelectric@aol.com | CARLOS VERDUZCO | 310 886-3068 | 8/12/2016 8/22/2016 Phone call | Mariela | Caltrans jobs | |
| 30343 VERDUZGO ELEGTRIG, INC. | verduzcoelectric@aoi.com | CARLOS VERDOZOO | 310 000-0000 | 0/12/2010 0/22/2010 1 110/10 00/1 | Marion | No bid - not on | |
| 20000 VE ELECTRIC INC | tony@vtelectric.net | TONY T. TRAN | 909 985-1755 | 8/12/2016 8/22/2016 Phone call | Adriana' | their schedule | |
| 30828 VT ELECTRIC, INC. | toriy@vtelectric.riet | TOWN I. HAN | 303 303-1130 | OFFEED OF CALLED TO FINITE COM | , tarraina | No bid - | |
| | | | | | | schedule is full | |
| HOOS VELLIAGEE TO SELECT COMENT CORE | info@dybanagconstruction.com | LUCIO COLLADO | 951 657-7144 | 8/12/2016 8/22/2016 Phone call | Project Manager | | |
| 41228 YBANAG REALTY & DEVELOPMENT CORP | ilio@dybanagconstruction.com | LOGIO GOLLADO | 551 551-7144 | GILLEGIO GLEDEGIO I HORO GUI | , reject manage | No Bid - does | |
| | | | | Email received - | | not provide | |
| | | | | responded to | | service needed | |
| A | malla heas@assatlahassinsias eem | Molky Brar | 562 219-7435 | 8/15/2016 online ad | Molky Brar | for this job | |
| Asset Laboratories | molkybrar@assetlaboratories.com | WORKY DIAI | 302 215-1435 | O/ 10/2010 Orimina dd | monty Dian | in and lon | |





Cal-Con Pumping Inc.

1 Avenue of the Palms Avenue

fax

To:

Estimating Department

Fax Number:

1 602 437-1821

From:

Julie Berry

Fax Number:

(415) 401-7664

Business Phone:

(415) 401-9838

Home Phone:

Pages:

3

Date/Time:

8/24/2016 4:04:32 PM

Subject:

Bid Quote - Certified Small Business - Caltrans 07-309404

1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664 C-8 License #962387 DIR# 1000013903



DOT UDBE, DBE #36919 / CMD (City and County of San Francisco), LBE #011715240 BART, WBE #3014 / State of California Micro SB#81072 DIR# 0000013903 Federal Goy? CAGE#82ZA0

August 24, 2016

Estimating Department Truesdell Corporation of California, Inc 1310 W. 23rd Street Tempe, AZ 85282

Project: Caltrans 07-309404

Dear Estimating:

Cal-Con Pumping, Inc. is a woman owned company with over 40 years experience in the concrete construction industry. Cal-Con is able to provide you with concrete pumping needs for the Federal Government, public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. References can be provided upon request.

To furnish, pump and place concrete for a project, Cal-Con does not provide a standard rate as cubic yard rates vary based on mix designs. Cal-Con Pumping can obtain mix designs and pricing prior to bid upon request based on cost plus fixed fee. Additionally Cal-Con will provide labor at cost plus fixed fee.

Cal-Con Pumping, Inc. is a CUF compliant company.

Listed below is our pricing schedule for this project:

| Equipment | Rates Per Hour | Yardage Rates |
|---------------------------|---|-----------------------|
| Truck Mounted Line Pump | \$135.00 per hour with a (5) hour minimum | \$4.00 per cubic yard |
| 32 Meter Boom Pump (105') | \$170.00 per hour with a (5) hour minimum | \$2.75 per cubic yard |
| 39 Meter Boom Pump (126') | \$195.00 per hour with a (5) hour minimum | \$3.00 per cubic yard |
| 47 Meter Boom Pump (151') | \$235.00 per hour with a (5) hour minimum | \$3.15 per cubic yard |

Terms and Conditions:

- Time starts when we leave our yard until we are washed out and return to our yard.
- Overtime after 8 hours or past 2:00PM and prior to 4:00AM @ \$36.00 per hour. After 12 hours double time will apply @ \$72.00 per hour.
 Saturday pours overtime @ \$36.00 per hour for the first 8 hours and double time @ \$72.00 per hour after that. Sundays and Holidays double time @ \$72.00 per hour will apply
- Travel Time is \$75.00 per hour
- System will be charged @ \$1.00 per foot after the first 100 feet.

1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 **P**/ 415-401-9838 **F**/ 415-401-7664 C-8 License #962387 DIR# 1000013903



- · Slurry and permit fees of \$55.00 will be charged on every pour.
- · A 5% Fnel Surcharge will apply
- · Wash out pools \$35.00 small \$60.00 large
- · All pump cancellations must be called in 24 hours in advance of the scheduled pour or pump minimum rates will apply.
- Cal-Con Pumping. Inc. is not responsible for any costs incurred due to delays or stoppages resulting from the first hour of any mechanical breakdown or failure of equipment.
- Cal-Con Pumping, Inc. can provide other size pumps at fair market value +10% management fee.
- · Safety training will be the responsibility of the contractor and should be performed day of first pour.
- Confractor will provide a safe location for the pump, a minimum of 20 feet away from all electrical lines and on solid ground able to support the weight of the pump full of concrete.
- · All afternoon pours are subject to delays from morning pours.

Cal-Con Pumping, Inc. does not accept back charges or responsibility for any costs due to the inability to pump based on the concrete or objects in the concrete. Cal-Con Pumping, Inc. assumes no responsibility for delays caused by improper scheduling of mix trucks, changes in gradation of aggregate or incorrect batching of concrete. Concrete pumps may be subject to occasional mechanical failures and if assured performance is required, standby pumps may be made available at above rates. Net invoice amount is due 30 days after date of service. Past due accounts are subject to a 1.5% monthly finance charge.

This quote is valid through June 30, 2017

If you have any questions, please contact me.

Best Regards, Nathan Berry, VP/Operations Cal-Con Pumping, Inc. 415-601-5700 nathan.berry@calconpumping.com La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road Nipomo, CA .93444 Phone: 805-748-8576

Fax: 805-929-0501

E-Mail:

estimating@theswpppfirm.com

8/25/2016

Project:

07-309404

Place high friction surface treatment.

07-LA-5-R47.7/R47.9

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

| Item | Code | Description | Unit | Quantity | Unit Price | Total |
|------|--------|--|------|----------|------------|-----------|
| 5 | 130200 | Prepare Water Pollution Control Program Plan | LS | 1x | \$650.00 | =\$650.00 |

Exclusions and qualifications.

1. Special testing and permits not in contract.


2. Price includes (1) electronic copy and (5) printed copies.

3. BMP materials and supplies not in contract.

4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.



Business License Number 024765

5780 Olinda Road El Sobrante, CA 94803

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans Water Pollution Control Programs Lead Compliance Plans

Certified DBE, WBE, MBE & SBE: BART - No. 38334 DIR # 1000005242

> Phone: (510) 854-9402 Fax: (510) 256-0103

Tuesday, August 23, 2016

ATTN: Estimator

RE: Contract:

Caltrans - 07-309404

Place high friction surface treatment.

Bid Date:

August 25, 2016

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

| Item# | Item Code | <u>Items bid individually</u> | Bid Price |
|-------|--------------|--|------------|
| 1 | 070030 | Lead Compliance Plan* | \$1,900.00 |
| 5 | 130200 | Prepare Water Pollution Control Program (WPCP) | \$700.00 |

^{*} Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek Estimator

Th_ Kprch

(510) 854-9402

Aug 24 16 10:31a

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509 951-683-4692 / 951-786-9081

CSLB No. 765558 - DBE No. 40447 - SBE No. 61312 - DIR No. 1000013439

Caltrans No. 07-309404 07-LA-5-R47.7 / R47.9 Bids on 7-25-16

| | | Item | Unit of Measure | Est. Qty. | Unit Price | Item Total |
|----|--------|--|--------------------|-------------|-------------|------------|
| 01 | 070030 | Lead Compliance Plan | LS | Lump Sum | 2,000.00 LS | 2,000.00 |
| 07 | [41103 | Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste) | LF | 1,380 | 2.00 LF | 2,760.00 |
|)8 | 141104 | Remove Yellow Thermoplastic Pavement Markings (Haz-Waste) | SQFT | 380 | 5.00 SF | 1,900.00 |
| 9 | 150711 | Remove Painted Traffic Stripe | LF | 2,520 | 1.00 LF | 2,520.00 |
| 0 | 150714 | Remove Thermoplastic Traffic Stripe | LF | 2,640 | 1.00 LF | 2,640.00 |
| 1 | 150715 | Remove Thermoplastic Pavement Marking | SQFT | 150 | 2.00 SF | 300.00 |
| 2 | 150722 | Remove Pavement Markers Total price for all items at a second se | EA | 560 | 2.00 EA | 1,120.00 |

Total price for all items shown above \$ 13,240.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.

This bid is for the <u>removal of hazardous material</u> and <u>includes</u> clean-up for our scope of work only

ny reason other than by A.B.S will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic ontrol or for any reason other than by A.B.S. Additional moves and or shifts \$ 2,500.00 per plus removals. ead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State ersonnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An ternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA equirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).

id excludes Traffic Control, Temporary and/or Painted Markings

ontractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule brasive B lasting Service requires a 14 business day notice prior to the start of work rime Contractor provides bond. Our bond rate is 3%

prasive Blasting Service is signatory with the Laborers International Union of North America. All work, including aipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

otation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or ended in this proposal for the sum specified above.

yd Kotab, Mobile Operations Manager / Estimator

<u>ceptance</u>: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company Authorizing Signature Date

ig 24 16 10:31a

Abrasive Blasting Service 5465 24th Street, Riverside, CA. 92509 Office (951)683-4692 Fax (951) 781-1024

Fax

| To: | The Estimating Dept. | From: | Lloyd Kotab, Estimator |
|------------------|----------------------|--------|--------------------------|
| | | | Cell Number 951-742-1715 |
| | | Pages: | 2 including coversheet |
| Today's Date: | 8/24/16 | | |
| Re: | Bid for Contract No. | 7-300 | 7404 |
| | Bid Date: 8/25/14 | 2 | |

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.


DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

DIR - Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 765558

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.



828 School Street Napa, California 94559 Tel. (707) 709-8894 Fax (707) 736-8368

8(a), DBE, MBE, WBE CSLB #961132 DBE Certificate #37357 DIR Registration #1000029442



August 22, 2016

Attn:

Estimator

Subject: Caltrans Contract 07-309404

<u>Description</u> LEAD COMPLIANCE PLAN Oty

Unit Cost

Total Cost \$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

Kindy Pate



NTERPRISES, INC.

ASPHALT MILLING

Certified Small Business #1731864

License #877657

P.O. Box 7600 Visalia, CA 93290-7600 Phone 5596229911 Fax (559) 622-9939 DIR #1000004036

Job Location 07-309404 Santa Clarita

Price Quotation

Truesdell Corporation of California 1310 W. 23rd Street Tempe, AZ 85282

> Phone (602) 437-1711 Fax (602) 437-1821

Attention:

Mac

Bid#

4056

Bid Date 8/23/2016

Item #13

COLD PLANE ASPHALT CONCRETE PAVEMENT 560 S.Y. (PARTIAL - MACHINE RENTAL ONLY) - SEE

NOTE

NOTE

FOR THIS WORK WE HAVE AVAILABLE A 4' WIDE MACHINE FOR A DAILY RENTAL RATE OF

\$3,000.00 PER REGULAR (0-8) HOUR SHIFT

Mobilization

\$750.00 MOBILIZATION FEE PER MOVE/IN

INCLUDES

Cut and load into your trucks, and grind A.C.

EXCLUDES

Milling any concrete, Hauling, Sweeping, Traffic Control, Layout, Handwork (Mini Grinder and/or Jack Hammer), Supplying water by truck, Sweeping, Trimming trees/shrubs that may interfere w/milling process (Minimum of 12' clearance required), Areas not accessible to our machine

is our goal to offer quality work, with quality people, at competitive pricing. We THANK YOU for the opportunity to prove it.

This bid is not divisible. All items in this quotation must be accepted for the prices set forth above to be effective. This quotation will be incorporated into the subcontract tween the parties.

All areas to be ground shall be clearly marked by the General Contractor or Agency Representative prior to commencement of grinding.

The above stated price does not include permits, bonds, state or local taxes.

USA notification is to be done by General Contractor prior to commencement of work.

Costs of repairs to damaged machinery due to hitting unmarked obstacles (i.e. water valves, manholes, buried steel or iron) will be the responsibility of the General intractor or Government Agency.

All teeth over one complete set will be charged to the contractor. This applies to daily rental only.

Back charges to J. Mack on unit price projects must be communicated by the contractor in written form within 48 hours from the time of the occurrence. Back charges are litted to the Daily Rental Rate of our Machine. NO Back Charges accepted on Daily Rate Rental Projects.

Unless agreed otherwise, payment is due and payable within 30 days of billing. California Prompt Payment laws shall also apply. Code Section 7108.5 - Prime contractor subcontractor shall pay to any subcontractor, not later than 10 days after receipt of payment for that portion of work.

Items not specifically included within the quotation are considered excluded (Permits, Testing, Bonds).

If an Insurance Certificate requires a Waiver of subrogation, an additional charge of \$250.00 will be applied.

NO RETENTION to be withheld on rental rate work.

Retention on unit price work shall not be held on work performed by J. Mack longer than 60 days after completion or acceptance of J. Mack's work.

J. wack shall not be held liable for damage or property caused by unraveling of the milled surface after the contractor has reopened the milled roadway to public traffic. Unless listed at bid time, price quotation is good for 30 days from date of bid.

If a job is cancelled by customer after J. Mack's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization urges incurred. If a job is cancelled by customer after J. Mack has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum our show-up).

The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent %) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours.



FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1000005561 E-mail fullwaffic@sheglobal.net



TRAFFIC CONTROL SUB-CONTRACTOR QUOTATION

Attn: Estimator

Date: August 24, 2016 Project: 07-309404

| Item | Description | rices are good from7/1/16-6/30/17 Amount |
|-------------------------|--|---|
| Option 1 | One lane, one direction, two-man crew one mile only Any add'l closures (i.e. Flip flops, opposite direction) w/ same | \$ 1736.57 crew \$ 768.28 |
| Option 3 | For each additional lane add | \$ 118.77 |
| Option 4 Option 5 | For each additional mile add | \$ 118.77 |
| Option 6 | On ramp closure w/lane closure 1-3 ramps add | S 118.77 |
| Option 9 | City street lane closure/detour | \$ 1736.57 |
| Option 10 | Ramp closure, 1-4 ramps | \$ 1736.57 \$ 1736.57 |
| Option 11 | Shoulder closures Attenuator truck w/driver 8-hour shift. Plus \$.65 a mile | \$ 1362.16 |
| Option V | Two-man crew flagging for 8-hour shift | \$ 1736.57 |
| Option 1(a) Option 1(b) | Half day price lane two-man crew under 4 hours. | \$ 1306.32 |

We need one hour set up time and one hour pick up time. Please provide 10 working days, notice before job begins. this project requires portable transverse rumble strips, please contact our office for quote the rates listed above are the standard rates and does not include any rumble strips.

Additional provisions:

- Shift prices are for eight (8) hours. Overtime will be billed at \$112.86 per person-hour. A.
- Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at B. \$150.46.
- F.T.M. is signatory with the Laborers union and certified with the State. C.
- Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days. D.
- No retention for traffic control. E.
- If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for F. an additional charge.
- Prime Contractor is responsible to obtain all permits required from Cities involved. G.
- Prime Contractor is responsible to coordinate and pay for Highway patrol unit. H.
- Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract. I.
- If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation J. Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up. K.
- No work will be performed until this proposal is signed and faxed/mailed to our Corona office. L. If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

| Sammy | Salgado |
|----------|---------------------------|
| Jull Tra | ffic Maintenance, Inc. |
| 217 Lewi | s Court, Corona, CA 92882 |
| Office: | (951) 520-9990 |

(951) 520-9980 Fax:

| Signature of Accep | tance |
|--------------------|-------|
| Title | |
| | |

Date

Full Traffic Maintenance, Inc. 217 LEWIS COURT CORONA, CA. 92882 951-520-9990 951-520-9980 fax

QUOTE \$HEET

| | To Estimator: | | |
|-----------------------|--|----------------------|---|
| | Project: 07-309404 | | |
| | Date: 8/24/2016 | | |
| | | | |
| | CS-1 | | |
| | (Construction Area Sig | ns) | |
| | | | |
| | | | |
| LUMP SUM | \$ 3,731.00 (Includ | es post and install) | |
| | | | |
| | | | |
| | | | |
| | | | |
| relocation or replace | oes not include maintena ement of signs. All signs affic Maintenance Inc. up | and post become | |
| Full Traffic Mainte | nance Inc. excludes ALI | installation and | |
| removal of overhea | d signs. | | |
| IF REQUIRED: | | | |
| TYPE 1 PROJECT | FUNDING SIGN | \$1,219.13 EAC | H |
| TYPE 2 PROJECT | | \$1,671.20 EAC | |
| | | | |

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882 Phone (951)520-9990 Fax (951)520-9980 FULLTRAFFIC@SBCGLOBAL.NET

| DBE Certified | ‡35742 |
|---|---|
| To: Estimator | Date: August 24, 2016 |
| | |
| *Light Tower Rental \$85.00 per day - \$ | 255.00 per week - \$765.00 per month |
| *Solar Arrow Board Rental \$30.00 per month | day - \$130.00 per week - \$400.00 per |
| *Changeable Message Sign Rental \$85 per month | .00 per day - \$340.00 per week - \$915.00 |
| *Impact Attenuator Vehicle Rental \$26 \$2890.00 per month (mileage fee of \$. | 55.00 per day - \$1040.00 per week - 50 per mile – portal to portal) |
| *Traffic Truck Vehicle Rental \$265.00 pmonth (mileage fee of \$.50 per mile – | portal to portal) |
| | a delivery and nick up charge |
| * All equipment rentals are subject to | |
| * All rentals and material are subject t | o availability |
| * See second sheet for price on sales i | tems |
| | |
| Submitted by: Sammy Salgado | Date: |
| Company: | Accepted by: |
| | |

217 Lewis Court Corona, CA 92882 Office: 951.520.9990 Fax: 951.520.99809



Website: www.ftminc.net Email: fulltraffic@sbcglobal.net

| CRASH BARRELS | # 200, 400, 700, 1400 & 2100 | \$ | 195.00 | ea. |
|-----------------------------------|---------------------------------|----|----------|---------------------------------------|
| CHANNELIZERS | 36" | \$ | 16.10 | ea. |
| BUTYL PADS (8X8) | | \$ | 2.10 | ea. |
| REFLECTIVE ROLL UP SIGNS | 48"X48" | \$ | 95.30 | ea. |
| REFLECTIVE LEFT PATCH | | \$ | 18.50 | ea. |
| STAY & BRACKET | 48" | \$ | 17.30 | ea. |
| SPRING STAND | | \$ | 117.30 | ea. |
| YPE I BARRICADE | | \$ | 22.30 | ea. |
| TYPE II BARRICADE | | \$ | 25.50 | ea. |
| TYPE III BARRICADE W/FEET | | \$ | 86.90 | ea. |
| ANSI CLASS II VEST | | \$ | 12.50 | ea. (add \$3.00 for each X after 2XL) |
| ANSI CLASS III VEST | | \$ | 16.35 | ea. (add \$3.00 for each X after 2XL) |
| ANSI REFLECTIVE MESH PANTS | | \$ | 16.00 | ea. (add \$3.00 for each X after 2XL) |
| ANSI REFLECTIVE WATER PROOF PANTS | | \$ | 19.50 | ea. (add \$3.00 for each X after 2XL) |
| ANSI CLASS II PARKA | | \$ | 38.25 | ea. (add \$3.00 for each X after 2XL) |
| 28" 10LB 6/4 CONE (FREEWAY) | | \$ | 16.10 | ea. |
| 28" 7LB 6/4 CONE | | \$ | 13.90 | ea. |
| ELINEATOR W/12LB BASE | | \$ | 16.15 | ea. |
| CUSTOM ALUMIUM SIGNS | | CA | LL FOR Q | иоте |

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES 1149 SOUTH BROADWAY STREET LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number:

35742

- Relando Buren

July 18, 2008

CUCP OFFICER

Unified Certification Program

Back To Ouerv Form

Learch Returned 1 Records

Wed May 04 14:06:59 PDT 2016

Ouery Criteria Firm ID: 35742

Licenses: A General Engineering Contractor

Firm Type: DBE

Firm ID

Firm/DBA Name Address Line1

Address Line2

City State Zip Code1 Zip Code2

Mailing Address Line1 Mailing Address Line2

Malling City Mailing State Mailing Zip Code1 Mailing Zip Code2

Certification Type

EMail

Contact Name Area Code hone Number

A Area Code Alt Phone Number

Fax Area Code **Fax Phone Number**

Agency Name

Counties Districts **DBE NAICS** 35742

FULL TRAFFIC MAINTENANCE, INC.

217 LEWIS COURT

CORONA CA

92882

sammysalgado@sbcglobal.net

SAMUEL J. SALGADO

(951) 520-9990 ()

(951)520-9980

CITY OF LOS ANGELES 19: 30: 33; 36; 37; 07; 08; 11; 12; 561990;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier, C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; A General Engineering Contractor, C31 Construction Zone Traffic Control Contractor, C61 Limited Specialty

Contractor, D42 Sign Installation;

Trucks Gender

Licenses

Ethnicity Firm Type M

HISPANIC DBE

Back To Ouery Form

Alfred Civil Engineering, Inc.

7604 Soquel Way Citrus Heights, CA 95610 Bid Date: 08/25/2016

DBE Certification # 41902 License # C 48604 QSD/P Certification # 25398 DIR Registration # 1000024191

Subject:

07-309404:- Place high friction surface treatment.

Attn: Estimator

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | AMOUNT |
|----------|-----------|--|------|----------|---------------|--------|
| 5 | | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | 1 | \$650 | \$650 |

Scope includes the following:

- 1. Preparation of WPCP
- 2. Three hard copies and one electronic copy

Scope does not include:

- 1. Amendments, revisions or addenda after Caltrans authorization.
- 2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray
Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Alfred Civil Engineering, Inc.

7604 Soquel Way Citrus Heights, CA 95610 Bid Date: 08/25/2016

DBE Certification # 41902 License # C 48604 QSD/P Certification # 25398 DIR Registration # 1000024191

Subject:

07-309404:- Place high friction surface treatment.

Attn: Estimator

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | UNIT PRICE | WEEKS | AMOUNT |
|----------|-----------|---------------------|--------|------------|-------|----------|
| 4 | 130100 | JOB SITE MANAGEMENT | Weekly | \$650 | 48 | \$31,200 |

NOTE: Number of weeks is based on Engineer's estimate and may change

Scope includes the following:

- 1. WPC Manager by QSD/QSP
- 2. Inspection, monitoring and tailgate training
- 3. Reports by WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.

Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray
Bori A Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Back To Query Form

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID 41902

Firm/DBA Name ALFRED CIVIL ENGINEERING

Address Line 1 7604 SOQUEL WAY

Address Line 2

City CITRUS HEIGHTS

State CA Zip Code1 95610

Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City Mailing State Mailing Zip Code1 Mailing Zip Code2

Certification Type DBE

EMail btouray@comcast.net
Contact Name BORI A. TOURAY

Area Code (916) Phone Number 235-3967 Fax Area Code ()

Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38;

39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 541330; 541340; 541620; 541690;

ACDBE NAICS

Work Codes

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL

ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS

Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

Licenses EC Civil Engineer;

Trucks

Gender M

http://www.dot.ca.gov/ucp/QuerySubmit.do



SBE #18502 -DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32 CA DIR REGISTRATION #1000003515

BID PROPOSAL

| Project De | scription: 07-309404 RT 5 SANTA C | LARITA 8% DBE | | Bid | Date: | 8/25/2016 |
|--------------|--------------------------------------|-----------------------|--------------------|-------|---------------|----------------|
| Contract Tim | e Limit: W.D. Liquidated Damages: | | per C.D | . Add | endums Noted: | |
| Item No. | Item Description | Estimated Quantity | Unit of Measure | | Unit Price | item Total |
| 17 | PAINT STRIPE (2 COAT) | 5,020.00 | LF | \$ | 0.20 | \$ 1,004.0 |
| 18 | 4" THERMO STRIPE (WET VIZ BKN 36-12) | 5,020.00 | LF | \$ | 0.40 | \$ 2,008.0 |
| 19 | 4" STRIPE TAPE (WARRANTY) | 2,750.00 | LF | \$ | 4.50 | \$ 12,375.0 |
| 20 | PVMT MARKING TAPE (WARRANTY) | 530.00 | SF | \$ | 13.30 | \$ 7,049.0 |
| 21 | PVMT MARKER (NO REFL) | 420.00 | EA | \$ | 3.00 | \$ 1,260.0 |
| 22 | PVMT MARKER (RETROREFLECTIVE) | 140.00 | EA | \$ | 6.00 | \$ 840.0 |
| 23 | MOBILZATION (PORTION) | 1.00 | LS | s | 12,000.00 | \$ 12,000.0 |
| 4 | | | | | | \$ |
| | | | | | | \$ |
| 11.34 | | | | | | \$ |
| | | | | | | \$ |
| | | | | | | \$ |
| | | | 1043 | | | \$ |
| | | | | | | \$ Article. |
| | | | | | | \$ |
| SP CH | | | | | | \$ |
| | | | | | | \$ |
| | | | | | | \$ - |
| N. The | | | | | | \$ |
| | | | | | | \$ - |
| | | | | | | \$ |

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancelation charge for any shift of work called off within 12 hours of showup time is \$2,500
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

| E | X | C | L | U | S | 10 | N | S | : |
|---|---|---|---|---|---|----|---|---|---|
| | | | | | | | | | |

| PLANS ,PERMITS,LDS,SWEEPING | TRAFFIC CONTROL,PCMS | BOARDS,DOOR HANGERS,HAUL OFF, ENGINEERIN | GREMOVAL, TEMP DELINEATION, | REMOVALS |
|---|----------------------|--|-----------------------------|----------|
| # of Working Days to Complete our Work: | 2 | # of Move-In's Allotted: 1 | Add'l Move-In's: \$ | 5,000.00 |
| BID AMOUNT: | \$ 36 536 00 | ESTIMATOR: DAVID DESI | 4070 | |



FAX COVER SHEET

| TO | | |
|-----------|-------------------------|--|
| COMPANY | | |
| FAXNUMBER | 16024371821 | |
| FROM | Payco Specialties | |
| DATE | 2016-08-25 18:08:41 GMT | |
| RE | SANTACLARITABIDPROPOSAL | |

COVER MESSAGE

Good Morning, please see attached bid.

Thank you!

Marci Luna,

Administrator


120 N Second Ave

Chula Vista, 91910

Phone: 619-422-9204

Fax: 619-427-1620

accounting@payco.biz





Payco Specialties, Inc. A WOMAN OWNED BUSINESS Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 -DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32 CA DIR REGISTRATION #1000003515

BID PROPOSAL

| roject De | scription: 07-309404 RT 5 SANTA CLAR | ITA 8%DBE | | Bid | Date: | | 8/25/2016 |
|-------------|--|-----------------------|--------------------|-----|---------------|----|---------------|
| ontract Tim | e Limit: W.D. Liquidated Damages; | | per C.D | Add | endums Noted: | | |
| Ilem No. | item Description | Estimated Quantity | Unit of Measure | | Unit Price | | Item Total |
| 1 | LEAD COMP PLAN (PORTION FOR ITEM # 7-11) | 1.00 | LS | \$ | 5,000.00 | \$ | 5,000.0 |
| 7 | REMOVE YELLOW THERMO STRIPE (HAZ WASTE) | 1,380.00 | LF | \$ | 0.90 | \$ | 1,242.0 |
| 8 | REMOVE YELLOW THERMO MARKING (HAZ WASTE) | 380.00 | SF: | \$ | 3.00 | \$ | 1,140.0 |
| 9 | REMOVE PAINT STRIPE | 2,520.00 | LF | \$ | 0.50 | \$ | 1,260.0 |
| 10 | REMOVE THERMO STRIPE | 2,640.00 | LF | \$ | 0.60 | \$ | 1,584.0 |
| 11 | REMOVE THERMO MARKING | 150.00 | SF | \$ | 2.00 | \$ | 300,0 |
| 12 | REMOVE PVMT MARKER | 560.00 | EA | \$ | 1.50 | \$ | 840.0 |
| 17 | PAINT STRIPE (2-COAT) | 5,020.00 | LF | \$ | 0.20 | \$ | 1,004.0 |
| 18 | 4"THERMO STRIPE (WET VIZ BKN 36-12) | 5,020.00 | LF | \$ | 0.40 | \$ | 2,008.0 |
| 19 | 4"STRIPE TAPE (WARRANTY) | 2,750.00 | LF | s | 4.50 | \$ | 12,375.0 |
| 20 | PVMT MARKING TAPE (WARRANTY) | 530.00 | SF . | 5 | 13,30 | \$ | 7,049.0 |
| 21 | PVMT MARKER (NON REFL) | 420,00 | EA | \$ | 3.00 | \$ | 1,260.0 |
| 22 | PVMT MARKER (RETROREFLECTIVE) | 140.00 | EA | \$ | 6.00 | S | 840.0 |
| 23 | MOBILIZATION (PORTION) | 1.00 | LS | \$ | 17,000.00 | \$ | 17,000.0 |
| | Company of the property of the | | | | | \$ | |
| | The state of the s | | | | | \$ | |
| | | | | | | 5 | |
| | A CAMP (CAMP) | | | | | \$ | |
| | | | | | | \$ | - |
| | | | | _ | | \$ | |
| | | | | | | \$ | |

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- Cancelation charge for any shift of work called off within 12 hours of showup time is \$2,500
- Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In Is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days, Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

| TRAFFIC CONTROL-SWEEPING-LDS -STATIONING-TEMP DELINEATION-SIGNAGE-ENGINEERING - | |
|---|--|
| | |

INCLUSIONS:


| CLEANUP AND | dispusal of te | LLUW STRIPE KEMU | IVAL DEBRIS (MAZ | MAYDIE |
|-------------|--|------------------|--|--------|
| - | THE PERSON NAMED AND ADDRESS OF THE PERSON NAMED AND ADDRESS O | | A CONTRACTOR OF THE PARTY OF TH | |

of Move-In's Allotted; † Add'l Move-In's: \$ 2,500.00 # of Working Days to Complete our Work:

BID AMOUNT:

\$ 52,902.00

ESTIMATOR: BILLTAYLOR .



Page 1 of 3

FAX COVER SHEET

| TO | | |
|-----------|-------------------------|--|
| COMPANY | | |
| FAXNUMBER | 16024371821 | |
| FROM | Payco Specialties | |
| DATE | 2016-08-25 15:22:26 GMT | |
| RE | SANTACLARITABIDPROPOSAL | |

COVER MESSAGE

Good Morning, please see bid from Chief Estimator Bill Taylor.

Thank you.

Marci Luna,

Administrator

120 N Second Ave

Chula Vista, 91910

Phone: 619-422-9204

Fax: 619-427-1620

accounting@payco.biz



SoCal Stormwater Runoff Solution Services Inc.

Proposal

PO Box# 25158, Los Angeles, CA 90025 California License# C3483049 Line#1: (310) 343-8313

Line#2: (747) 444-0188 Fax #: (310) 579-8413

E-mail mary@socalstormwatersolutions.com Web Site www.socalstormwatersolutions.com

| Date | Proposal # |
|-----------|------------|
| 8/25/2016 | 5746 |

project:

Project Name: Place High Friction Surface Treatment

Project Number: 07-309404

| ltem# | Description | Qty | Rate | U//ML | Total |
|-------------|--|-----|----------|--------|------------|
| 1.1 | Preparation of Water Pollution Control Plan (WPCP) Including Revisions as Specified in Project Documents Development | 1 | \$520.00 | LS | \$520.00 |
| 1.2 | Preparation of Lead Compliance Plan (LCP) | 1 | \$975.00 | LS | \$975.00 |
| | | | | | |
| ceptance of | This Bid is good for 30 Days from Bid Date. | | | Totals | \$1,495,00 |

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved. (Existing clients with the active account are exempted.)

2. Price includes electronic copy of the final SWPPP.

NOTE: Socal Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or ornissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 / hour for Registered Civil Engineering services with all services being billed in ¼ hour increments.

- 3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
- 4. Additional charges may apply pending contractor insurance requirements.
- 5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf or either party or by any commitment or arrangement not specified in the Contract.
- 6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
- 7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
- 8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
- 9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
- 10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any rk begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of urance, vandalism, trespassing, weather, underground services or "Mother Nature".
- 11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
- 12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CASO00002.
- 13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
- 14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
- 15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
- 16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not hel 🔭 responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's

15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.

- 16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not hel [2] responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's expense.
- 17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason (Contractor decision, error or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is responsible to pay for the service in full.
- 18. Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract is signed and fully executed.
- Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to rect past due amount(s).

| "Note: Lead compliance plan proposal will be provided upon your request." "Note: public safety plan proposal will be provided upon your request." | |
|--|-------------|
| Authorized Customer Rep: | Signature : |

FAX COVER SHEET

| TO | |
|---------------------|--|
| COMPANY | |
| FAXNUMBER | 16024371821 |
| FROM | Socal Stormwater Runoff Solution Services Inc. |
| DATE | 2016-08-25 18:20:17 GMT |
| RE | WPCP & LCP Development Proposal - 07-309404 Place High |
| Friction Surface Tr | reatment Project |

COVER MESSAGE

Attention:EstimatingDepartment

Please view the attached file for WPCP & LCP proposal for: Project Name: Place High Friction Surface Treatment

Project Number: 07-309404

Please do not hesitate to contact me if you have any questions or concerns. Best Regards,

Mary,

Office Manager

SoCalStormwaterRunoffSolutionServicesInc.

Line 1: (310) 343-8313 Line2: (747) 444-0188 Cell: (310) 650-6791 Fax: (310)579-8413

Website: http://www.socalstormwatersolutions.com

www.socalstormwatersolutions.com



ardy & Harper, Inc.

asphalt paving contractor

1312 E. WARNER AVE. SANTA ANA, ICALIFORNIA 92705 (714)-444-1851 FAX (714)-444-2801 **STATE LIC. NO. 215952**

ATTN: ESTIMATING DEPT.

Proposal #:

Associated General Contractors of America Tustin Chamber of Commerce Better Business Bureau

DIR # 1000000076

08/25/2016 Date:

> Job Name / Location: **CALTRANS 07-309404** LOS ANGELES COUNTY

| We propose to furnish required labor | material and equipment to perform the following described work in a good and workman-like manner. |
|--------------------------------------|---|
|--------------------------------------|---|

13. COLDMILL 560 SY @ \$11.60 SY

15, RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 56 TN @ \$425.00 TN

16. TACK COAT 3 TN @ \$1,000.00 TN

INCLUSIONS:

1. LABOR, EQUIPMENT & MATERIAL

2. PRICE BASED ON (1) MOVE-IN

3. \$6,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT

4. PRICE BASED ON OIL INDEX - H&H OPTS OUT 5. GRADES TO BE ASPHALT READY - NO FINE GRADE

6. 3 WEEK NOTICE REQUIRED FOR SCHEDULING

7. SURVEYING, ENGINEERING AND STAKING BY OTHERS. ALL FINISHED FILLS, INCLUDING FILLS AT GRADE BREAKS, TO BE PAINTED ON THE PAVEMENT BY PRIME CONTRACTOR AT 25' STATIONS AT NO COST TO HARDY & HARPER, INC. FILLS TO BE GIVEN PRIOR TO PAVING.

8. QCQA FIELD & PLANT TESTING

EXCLUSIONS

1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER, SPEED BUMPS

3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL, LEVEL COURSE 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, NIGHTS

5. PROTECTION / LOCATING OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PROFILIOGRAPH, MUST GRINDS, PAVEMENT FABRIC REMOVAL

7. FABRIC & PLACEMENT, TEMP STRIPING, TEMP TABS, PROTECTION OF WORK AFTER SHIFT, SUNDAY, WATER & SOURCE

8. HAZARDOUS WASTE, WEATHER DELAYS, WATER & SOURCE, WATER TRUCK / BUGGY, LIGHT TOWERS 9. LIQUIDATED DAMAGES NOT DUE TO OUR OPERATION. THIS INCLUDES DAMAGES FOR LATE OPENINGS.

TOTAL PROPOSAL AMOUNT: \$ 30,596.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor (Title)

Tanner Hambright Tanner Hambright

Name of Lender

Cell: 714-412-1335



Proposal #: 58696 Page 2 of 2

MEMBER OF:

Associated General Contractors of America Tustin Chamber of Commerce Better Business Bureau

Date: 08/25/2016

Job Name / Location:

CALTRANS 07-309404 LOS ANGELES COUNTY

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

- 1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
- Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.

ATTN: ESTIMATING DEPT.

- 3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
- 4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon
- 5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
- 6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the contractor by the existence or location thereof shall be charged to buyer.
- 7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due contractor,
- 8. If work is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.
- 9. If work is to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contractor agrees to repair or replace any defects of which owner gives notice to contractor within 5 days after completion of work.

 10. Delays or damage caused by building trades other than contractor not employed by contractor, shall be owner's responsibility.
- 11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.
- 12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.

 13. Contractor is not responsible for proper drainage if grade is less than 2%.
- 14. Grades are to be furnished plus and minus four hundredths(.04") No Fine Grade.
- 15. Jobsite must be acessable to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.



AKA Environmental

The SWPPP Specialists, an SBE Company

6650 Montresor Place, Alta Loma, CA 91737

http://www.akaenvironmental.com

SWPPP CERT.NUM.070806-04 Fed Id:30-0457351 SBE Cert. No. 28185 Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com August 25, 2016

Submitted To: Truesdell Corporation of California Inc

Project Owner: CALTRANS DISTRICT 07

Project Name: Place High Friction Surface Treatment

Project Number: 07-309404

Phone Number: 602-437-1711

Fax Number: 602-437-1821

*SWPPP & WPCP - Scope of services and fee – The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions -

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for
 printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an
 additional charge will apply.
- The price is for SWPPP preparation only. Includes four drawings, additional drawings will be billed at \$150.00ea.

 A \$400.00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this
 proposal.
- · We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at \$100.00 each.

Billing – Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment.

| Qty. | Services | Price | Circle Quantity |
|------|--|---------------|-----------------|
| 1 | Storm Water Pollution Prevention Plan (SWPPP) | \$1650.00 | 1 2 3 4 Other: |
| 1 | Storm Water Pollution Prevention Plan (SWPPP) Caltrans | \$1850.00 | 1 2 3 4 Other: |
| 1 | Water Pollution Control Plan (WPCP)* | \$1200.00 | 1 2 3 4 Other: |
| 1 | Dust Management Plan | \$850.00 | 1 2 3 4 Other: |
| 1 | Water Quality Management Plan | Ask for Price | Ask for Price |
| | SWPCP/Lead Compliance Plans also available | Ask for Price | Ask for Price |
| | Plan Corrections and/or Revisions | Free | |
| | Free local Pick-up and Delivery | Free | |
| | **We now offer BMP Training, QSD and QSP Certification Training. Please ask for more details.** | | |

Hello Estimating Department,

My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like All American Asphalt and Top Grade construction are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed bove and give me a call (323) 547-9605

| | Authorized | |
|------------------------------------|------------|------------------|
| ACCEPTANCE OF PROPOSAL - Signature | Signature | AKA Environmenta |
| Date | | |

BARRICADE RENTAL ~ TRAFFIC CONTROL P.O. Box 6356 Visalia, California 93290-6356 Phone (559) 732-0393 • Fax (559) 732-2684 Estimating Fax (559) 802-1749 WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator From: Michael Castro

Date: 8-25-2016

Regarding: CalTrans Project 07-309404
Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 07-309404 bidding in Los Angeles County on 8-25-2016. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified <u>MBE</u>, <u>DBE</u> and <u>SBE</u> see quote for all certification numbers. KRC SAFETY is also a licensed <u>UNION</u> company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

BARRICADE RENTAL ~ TRAFFIC CONTROL 7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator

Project: 07-309404 Bid Date: 8/25/2016

07-La-5

UN:266 / D:273

KRC BID# 16-613

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

| tem# | Description | U/M | Qty | Rate | Total |
|------|---|----------|-----|----------------------|----------------------|
| 2 | Construction Area Signs - If used 100% with item 3 Construction Area Signs - If not used 100% with item 3 | LS LS | 1 1 | 2,500.00 5,000.00 | 2,500.00 5,000.00 |
| 3 | Traffic Control System - See traffic control quote for rates | | | | |
| | Note: (1) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Portable changeable message signs not included in item 2 or 3. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted. | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |





BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To:

Estimator

Project: 07-309404

Bid Date: 8/25/2016

07-La-5

UN:266 / D:273

P.003/007

KRC BID # 16-613

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

| m# | Description | Rate |
|----|---|---|
| 3 | Traffic Control System 1 Impact attenuator vehicle with driver - Per 8 hour shift 2 man lane closures - Per 8 hour shift 3 man lane closures (Includes IAV) - Per 8 hour shift Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added - All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up Cancelations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up Please allow 30-60 minutes on each side of shift for placing and removing equipment Portable changeable message boards are not included in quoted traffic control rates All overtime (8-12 hours) will be charged at \$97.50 per hour per man - Ald double time (over 12 hours) will be charged at \$115.00 per hour per man - Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable time rate per man per hour will apply Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted. | 965.00 995.00 1,695.00 2,595.00 35.00 |
| | Rental Option Only For Equipment Listed Below Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day: \$400.00/Week: \$1,000.00/Month (Month rate based on 30 calendar days) Contractor is fully responsible for PCMS when on rent, this includes any vandalism \$85.00 delivery fee per PCMS: \$85.00 pick up fee per PCMS Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day: \$1,500.00/Week: \$3,250.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee will apply: \$250.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery | |





ATTACHMENT A

| Job# | | 07-309404 | Bid Date: | 8-25-2016 | |
|--------|-------------------------------------|--|---|---|--|
| 1 | KRC SAFE | TY CO., INC. is signatory to the | Laborers of Northern California | Construction Laborers of So | uthern California and the Operating Engineer |
| 2 | | | ence and travel pay is included in | | |
| 3 | KRC SAFET | | he Department of Transportation | | Business Enterprise (DBE) ~ (Certificate # |
| 4 | | | | partment of Industrial Relatio | ns' Registration Number 1000004730 |
| 5 | | esphalt coring / patching is NO | | | |
| 6 | Unless noted | on bid, traffic control is NOT | included in the installation, remo | val, or repair of any items. | |
| 7 | KRC SAFET including ins work. | TY CO., INC. requires a, 12 WG stallation and removal of signs. | ORKING DAY WRITTEN NO Additionally, an Executed subco | TICE IN ADVANCE, prior of tract or purchase order must | to commencement of each item of work, be on file with this office prior to the start of |
| 8 | This quote sl | hall remain valid for a period of | 45 days from actual bid opening | unless otherwise agreed upor | in writing. |
| 9 | | grees to provide personnel for u OSHA heat illness prevention | | ployee for relief break period | s as needed due to weather and heat condition |
| 10 | be responsib | le for maintenance, changing da | s includes: <u>USA Notification</u> , in tes on signs as required and rem , INC. at the conclusion of proje | oval of USA markings. All co | AL dating of any ramp signs. Contractor will astruction area signs are considered rental and |
| 11 | Per KRC star conclusion o | ndard rental agreement prime co | ontractor will be charged replace paid in full within 30 days by the | nent cost for any signs, lumbe contractor, retention shall no | er or barricades missing and or damaged at t be held on this amount. |
| 12 | Agency mus | t also mark out their undergroup | any signs contractor must have id utilities and or pipes that are r sutilities that have not been corr | ot located by USA. Therefore | county, City, etc.) mark out all sign locations. KRC SAFETY CO., INC. will not be |
| 13 | | | ional mobilizations will be charg | | |
| 14 | KRC SAFET | TY CO., INC. will not provide p | erformance or payment bonds to | the contractor. | |
| 15 | All prices qu time unless i | oted on quotation are based off t is for KRC's convenience or it | of a standard work week Monda has been agreed upon with cont | y thru Friday. Additional costs actor prior to work being perf | s will occur for work performed outside of this formed. |
| 16 | Retention sh | all not be held on any work per | formed by KRC. | | |
| 17 | Compliance | | ness & Professions code and any | other statutes pertaining to pr | compt payment must be complied with and are |
| 18 | KRC SAFET | Y CO., INC. requests an invita | tion to all pre-job conferences. | | |
| 19 . | KRC will bil | must be given to KRC SAFETY I at usual rates and full paymen thin 5 working days to the proje | will be the responsibility of the | rformed as EXTRA-WORK of contractor. All extra work bill | r Force Account. If notification is not received s once received from KRC SAFETY must be |
| 20 | Portable char must issue a | ngeable message signs and impa PO that accepts KRC SAFETY | ct attenuator vehicles are strictly 'S standard rental agreement price | rental. These items will not b | e incorporated into any subcontract. Contracto dard rental agreement is available upon reques |
| 21 | | Y will submit only the docume of payment by the prime contra | | ject specifications of subcont | ractor. No other documents shall be required a |
| 22 | Insured and I | Hold Harmless are given only in al liability limits or additional o | respects to KRC SAFETY CO. | INC. work. KRC SAFETY Contractor and not provided by | th occurrence \$2,000,000 aggregate. Additions CO., INC. carries \$10,000,000 excess Hability. y KRC SAFETY CO., INC. will be charged to quote. |
| 23 | Purchase Or | quote be accepted by the contraction of the contraction of the project. The contraction is a prime contraction of the contracti | This quote shall be deemed acc | rety shall become part of an pted if a contractor lists KR | y and all subcontract agreements and/or IC in its bid or if this quote is used by a |
| Submit | ted by: | Michael Ca | stro E | ate: 8-25-2 | 016 |
| | | MICHAEL CASTRO- | | | |
| 7. | | | | agented by | |
| Compai | ny: | | P | ccepted by: | |



Company:







General Services

BUILDING GREEN BUYING GREEN WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE

Legal Business Name

KRC SAFETY CO INC

Doing Business As Address

7821 W. Sunnyview Ave

Phone

(559) 732-0393

Address

VISALIA, CA 93291

FAX

(559) 732-2684

Email Web Page http://www.krcsafetv.com

nttp://www.krcsarecv.

Business Types

Construction

Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano,

Sonoma, Stanislaus, Sutter, Teharna, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords

GENERAL ENGINEERING

Construction License Types A - General Engineering

C-31 - Construction Zone Traffic Control Contractor

Classifications

461615 - Traffic control 551217 - Signage

Active Certifications

| | Part of the Control o | | |
|------|--|--------------|--------------|
| TYPE | STATUS | FROM | то |
| SB | Approved | Feb 14, 2014 | Feb 28, 2017 |

Certification History

| | | | and the state of t |
|------|---------|--------------|--|
| TYPE | STATUS | FROM | то |
| SB | Expired | Mar 12, 2013 | Mar 31, 2014 |
| SB | Expired | Mar 21, 2012 | Mar 31, 2013 |
| SB | Explred | May 13, 2011 | May 31, 2012 |
| SB | Expired | Jun 3, 2010 | Jun 30, 2011 |
| SB | Expired | May 14, 2009 | May 30, 2010 |
| SB | Expired | Jun 30, 2008 | May 14, 2009 |
| 58 | Expired | Jul 11, 2007 | Jul 31, 2008 |
| SB | Expired | Aug 24, 2004 | Jul 31, 2007 |
| 58 | Expired | Sep 6, 2001 | Aug 31, 2004 |
| SB | Expired | Jul 14, 1998 | Jun 30, 2001 |

SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc. Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 91S00114

DETERMINATION DATE: November 24, 2015

Back To Ouerv Form

Search Returned 1 Records

Tue Nov 18 11:04:04 P9T 2014

Query Criteria

Firm/DBA Name: krc

Firm Type: DBE

Firm 1D

Firm/DBA Name

Address Line1 Address Line2

City State ZIp Code1

Zlp Code2 Mailing Address Line1 Mailing Address Line2

Malling City **Mailing State** Mailing Zip Code1 Mailing Zip Code2

Certification Type

EMall Contact Name

Area Code **Phone Number Fax Area Code** Fax Phone Number **Agency Name**

Countles Districts

DBE NAICS

VISALIA CA

93291

DBE

garyc@krcsafety.com **GARY CASTRO** (559)732-0393 (559)

KRC SAFETY CO. INC.

7821 WEST SUNNYVIEW

732-2684 CITY OF FRESNO

00; 00;

237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 464110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses Trucks

Gender

Ethnicity Firm Type

NATIVE AMERICAN

DBE

Back To Ouery Form

P.O. Box 385

' **Habra, Ca 90631** (562)697-2286

FAX: (562) 697-2039

24 HR DISPATCH 714-501-0679 dispatch@wegrindasphalt.com

Contractor's License #754500



WE ARE DBE!!! 8% DBE GOAL!

Dir # 1000008423

| Conti | actor 8 License #754500 Dit # 10000004 | 125 DDE CCI (# 4000) |
|-------------|--|----------------------|
| | | |
| CONTRACTOR: | Various Contractors | |
| JOB NAME: | Caltrans 07-309404 | |
| BID DATE: | Thursday, August 25, 2016 | |
| CONTACT: | | |
| PHONE | | |
| FAX: | EMAIL: | |

| Grind | 560 | SY of Cold Plane @ .15 inches in depth | U/P | Total |
|---------|-----|--|------------|-----------------|
| | 560 | Cut, load, haul, sweep and trim w mini | 10 | \$ 5,600.00 |
| | | Based on 1 shift | | |
| Item 15 | 50 | Tons of Rubber Asphalt (Gap Graded) | \$ 313.00 | \$ 17,528.00 |
| Item 16 | 0 | Tons of Tack Coat | \$7,000.00 | \$ 2,100.00 |

| Overtime | is \$40.00 Per Hour / Per Man for hours after 8 hr min or Sat Work | SP II |
|-------------|--|-------|
| Double Time | is \$80.00 Per Hour / Per Man after 12 hours or for Sunday or Holiday Work | |

NO BACK CHARGES ACCEPTED FOR BREAKDOWNS

Important Information please read Underground Service Alert

It is the sole responsibility of the quoted contractor to follow the requirments of the regional notification center law persuant to All work is to be performaed under direct supervision and control of customer. Customer accepts all liability for any claims arising **SPECIAL CONDITIONS:**

- 1. Price based on cut, load, haul, sweep, trim, pave, install hot mix and tack coat.
- 2. Excludes: Petromat, dump fees, lateral grinding, slope grinding, removals, traffic control, handwork, any detail, water meter,
- 3. ALL machines require access to onsite, metered water source or water truck.
- 4. All work to be done day or night shifts. Overtime Excluded, shift change or modified work week is acceptable. Overtime will
- 5. Any delays with trucking or standby, additional hours, or additional shifts will be billed at hourly rental rates.

Exclusions: SWPPP Plan or implementation of plan, rough grad, subgrade scarification and recompaction, concerte work, base under concrete, engineering, test, permits, inspection fees, bumpers and striping, off a work, traffic control, bond fees, drainage in areas of less than 1 % grade. Not responsible for any damage to underground utilities and cost of repsir to same adjustments of utilities and macholes and patching of same. QCQA. All prices based on straigt time. Saw, cutting, joint filler and crack patching.

This price is based on the contract work being completed by Dec 31,2016. Any increase in material prices from suppliers or in hourse labor increases incurred by CTI after this date will be paid for by the gerneal contractor / Owner upon presentation of invoice. Price based on 1 move in /s Additional move ins would be billed at \$6000.00 per move in. Move ins shall be defines as any break in production not caused by CTI Inc. The Contract prices in this proposal and contract will be gaurenteed only if the proposal and contract is accepted in with in 45 days of the date set forth above. Bid is subject to credit approval. Any damages, back charges, property damages dove by CTI will not be honored unless CTI is notified in writing within 24 hours of occurrence and prior to repairs being made.

GRINDING JOBS TERMS AND CONDITIONS:

- 1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
- 2. All operations exclude petromat unless otherwise stated on this proposal.
- 3. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.
- 4. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be
- 5. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.
- 6. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge
- 7. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag nce subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of, it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling
- 9. Grade must be firm and stable. Quoted Contractor to assume all liability and/or costs of unstable and yielding grade.
- 10. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
- 11. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
- 12. Quoted Contractor responsible for permits, notifications and plans before milling operations.
- 13. No back charges will be accepted of any kind.
- 14. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.

water pollution in accordance to SWPPP, WPCP, and/or/any requirements of contract/project regarding/requiring water writing on this proposal.

billing and no retention to be withheld on payments unless other wise stated on this proposal.

- 18. Price good for 60 days due to dum .
- 19. This quote includes one complete set of teeth per shift. Any additional teeth will be charged per box per market price.
- 20. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.

| The above line items and prices are satisfactory: | | |
|---|-------|--|
| Name: | Date: | |
| Quoted by: Brianna Trump | | |

GR-2450

Traffic Specialist

Southern Ave., Orange, CA 92865 714, J74-1190 Tel. (714) 974-1753 Fax Firect Line - (714) 974-1190 Ext. 117

Caltrans Agency:

Contract 07-309404 - Place High Friction Surface Project:

Treatment

Rid Date: 8/25/2016

Striping Proposal

Contractor's Lic. # 877686 UNION CONTRACTOR - Laborers Local # 1184 Class A, B, C 31, C 32, D 6, D 38, D 42, D 64

SBE Certified Firm - # 44966 Addenda Noted: 1 is noted

DIR Cert Number:

Email:

1000005503

Estimator: Gary Rivers Cell Phone: (714) 785-5394

Gary@bctraffic.com

| | | Quantity | Unit | U | nit Price | Ext | ended Price |
|---|---|---|--|------------|---|---|--|
| 1 3 7 8 9 10 11 12 17 18 19 20 21 22 23 | Lead Compliance Plan (For Yellow Stripe Removals Only) Traffic Control System (For Mallard Forces Only) Remove Yellow Thermoplastic Traffic Stripe Remove Painted Traffic Stripe Remove Thermoplastic Traffic Stripe Remove Thermoplastic Pavement Marking Remove Thermoplastic Pavement Marking Remove Pavement Marker Paint Traffic Stripe (2-Coat) 4" Thermoplastic Traffic Stripe (Enhanced) 4" Traffic Stripe Tape (Warranty) Pavement Marking Tape (Warranty) Pavement Marker (Non Reflective) Pavement Marker (Retroreflective) Mobilization | Quantity 1 1,380 380 2,520 2,640 150 560 5,020 5,020 2,750 530 420 140 1 | LS LS LF SF LF SF LF SF EA LF LF SF EA | ********** | 1,500.00 3,000.00 2,50 3.00 0.50 0.65 1.50 1.00 0.25 1.00 1.85 10.00 1.50 3.00 3,000.00 | * | 1,500.0 3,000.0 3,450.0 1,140.0 1,260.0 1,716.0 225.0 560.0 1,255.0 5,020.0 5,087.1 5,300.0 420.0 3,000.0 |

Project Inclusions / Exclusions:

- A. A minimum of 15 working days prior notification is required for each move- in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No] 2 EA
- C. Total move-ins Included in this quote for Permanent Striping / Striping Removals will be as noted: Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost:

2,750.00 EA

500.00 EA

- D. Traffic control (Yes) is included in this quote. Traffic control when included in this quote is only for BC Rentals, Inc. Operations.
- E. If General Contractor or any of its sub-contractors work within BC Rentals, Inc. traffic control, the expense will be shared accordingly at BC Rentals, Inc. discretion. No advance posting, signing, or CMS is included for BC Rentals, Inc. traffic control. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

rime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site. If any Striping removals fall below the Roadway Surface or the grooves of the roadway, BC Traffic will not be held responsible for stripe removal of that material.

- If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.

For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.

- . Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.
- . Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

for to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly .cs must be received in full by BC Traffic no later than 10 calendar days after the Contractor receives payment from Owner or our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

letainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to he Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Traffic Specialist. Full retention to be released no later than thirty (30) days after completion of BC Traffic Specialist work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

Jeneral Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up 'y percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals,

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Fallure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Gary Rivers, Vice President - Construction P:(714) 974-1190 F:(714) 974-1753 C: (714) 785-5394

| I hereby accept all terms and conditions of this pro | posal and that this proposal will be incorporated into all contract agreements | |
|--|--|--|
| 5.griature: | Print Name: | |
| Company: | Position: | |



SUBCONTRACT QUOTATION

2040 East Steel Road, Colton Ca 92324 Phone: (909) 884-7170 Fax (909) 884-7106

Cell: (909) 841-8036

General Engineering Class A CA # 685387

DIR# 1000001100

Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

sworks@calstripe.com

August 23, 2016

BIDS ON - 8/25/2016

PROJECT DESCRIPTION: Place High Friction Treatment – Rte. 5 Santa Clarita, CA.

CONTRACT / PROJECT NO: Caltrans # 07-309404

07-LA-5-47.7/47.9

ADDENDA ACKNOWLEDGED:

- Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda
- If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is
 required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special
 provisions) will be provided with the subcontract agreement.
- 3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
- All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this
 work. No extra work or additional work will be performed without written authorization.
- 5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
- 6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
- 7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
- 8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
- 9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
- 10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
- 11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] TAPE [YES] Pavement Markers [YES] Temporary Striping during removals [NO] Thermo / Paint removal [NO] Marker Removal [NO]


Lead compliance plan for stripe removal [YES] Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO]

Placement of Temporary Markers (tabs/floppys) [NO] Removal of temporary markers [YES]

- B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500,00ea
- C. Traffic control IS NOT included in this quote. Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 1).
- D. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
- E. Prime Contractor to furnish construction water within the project limits.
- F. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
- G. Any required Safety Training shall be paid by The General Contractor on a force account basis.

| TEM | QTY | UNIT | DESCRIPTION | UNIT \$ | TOTAL |
|-----|------|------|--------------------------------------|----------------|-----------------|
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| 17 | 5020 | LF | Paint Traffic Stripe (2-Coat) | \$0.10 | \$ 502.0 |
| 18 | 5020 | LF | 4" Thermo Stripe (Bkn 36-12) (EWNV) | \$0.15 | \$ 753.0 |
| 19 | 2750 | LF | 4" Traffic Stripe Tape (Warranty) | \$4.50 | \$ 12,375.0 |
| 20 | 530 | SF | Pavement Marking Tape (Warranty) | \$18.00 | \$ 9,540.0 |
| 21 | 420 | EA | Pavement Marker (Non-Reflective) | \$1.00 | \$ 420.00 |
| 22 | 140 | EA | Pavement Marker (Retroreflective) | \$2.00 | \$ 280.00 |
| 23 | 1 | LS | Mobilization - Cal Stripe Operations | \$2,500.00 | \$ 2,500.00 |
| | | | | | |
| | | | | | |
| _ | | | | | |
| | | | | | |
| | | | | | |
| | | | | TOTAL BASE BID | \$ 26,370.00 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

Votas:



SUBCONTRACT QUOTATION

ADDENDA ACKNOWLEDGED:

BIDS ON - 8/25/2016

4.

7.

2040 East Steel Road, Colton Ca 92324 Phone: (909) 884-7170 Fax (909) 884-7106 Cell: (909) 841-8036 General Engineering Class A CA # 685387 DIR# 1000001100 Signatory to Laborers Union Local 1184 **ESTIMATOR: Steve Works** sworks@calstripe.com

07-LA-5-47.7/47.9

August 23, 2016

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all

If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is 2.

required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.

CONTRACT / PROJECT NO: Caltrans # 07-309404

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments 3. must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this

work. No extra work or additional work will be performed without written authorization.

5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.

PROJECT DESCRIPTION: Place High Friction Treatment - Rte. 5 Santa Clarita, CA.

If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad

For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.

8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.

- Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed. 9.
- 10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] TAPE [YES] Pavement Markers [YES] Temporary Striping during removals [YES] Thermo / Paint removal [YES] Marker Removal [YES] Lead compliance plan for stripe removal [YES] Lead Compliance classes [NO] PCMS Boards [NO] Placement of Temporary Markers (tabs/floppys) [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

D. [1] Total move-ins included in this quote for Pavement Delineation Removals. Additional Move-in charge @ \$5,500.00ea

E. Traffic control IS NOT included in this quote. Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 2).

- F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
- G. Prime Contractor to furnish construction water within the project limits.
- H. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation. Prime Contractor is also to provide a dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris & marker removal debris.
- I. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
- J. Any required Safety Training shall be paid by The General Contractor on a force account basis.

Rte. 5 Santa Clarita

Caltrans # 07-309404

Bids on 8/25/16

| ITEM | QTY | UNIT | DESCRIPTION | UNIT \$ | TOTAL |
|--------|------|------|---|----------------|-----------------|
| 1 | 1 | LS | Lead Compliance Plan (Stripe Removal) | \$800.00 | \$ 800.00 |
| 7 | 1380 | LF | Remove Yellow Thermo Stripe | \$1.00 | \$ 1,380.00 |
| 8 | 380 | SF | Remove Yellow Thermo Marking | \$3.00 | \$ 1,140.00 |
| 9 | 2520 | LF | Remove Painted Stripe | \$0.50 | \$ 1,260.00 |
| 10 | 2640 | LF | Remove Thermo Stripe | \$0.50 | \$ 1,320.00 |
| 11 | 150 | SF | Remove Thermo Pavement Marking | \$2.00 | \$ 300.00 |
| 12 | 560 | EA | Remove Pavement Marker | \$1.00 | \$ 560.00 |
| 17 | 5020 | LF | Paint Traffic Stripe (2-Coat) | \$0.20 | \$ 1,004.00 |
| 18 | 5020 | LF | 4" Thermo Stripe (Bkn 36-12) (EWNV) | \$0.40 | \$ 2,008.00 |
| 19 | 2750 | LF | 4" Traffic Stripe Tape (Warranty) | \$5.00 | \$ 13,750.00 |
| 20 | 530 | SF | Pavement Marking Tape (Warranty) | \$20.00 | \$ 10,600.00 |
| 21 | 420 | EA | Pavement Marker (Non-Reflective) | \$1.00 | \$ 420.00 |
| 22 | 140 | EA | Pavement Marker (Retroreflective) | \$3.00 | \$ 420.00 |
| 23 | 1 | LS | Mobilization - Cal Stripe Operations | \$3,500.00 | \$ 3,500.00 |
| 1 | | | | | |
| | | | | TOTAL BASE BID | \$ 38,462.00 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| PER ST | | | | | |





2443 Fair Oaks Blvd. #150

Sacramento, CA 95825

Phone: (916) 850-5758

Fax: (888) 840-5935 bob@veruxinc.com

www.veruxinc.com

DIR Registration #1000001353 SBE #1229840

Project Name: DOT 07-309404 - Los Angeles County, CA

Date: August 25, 2016 **Bid No:** 16-1517

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - \$650.00

Provide one (1) electronic copy of Water Pollution Control Program (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

| Submitted for Verux, Inc. by Bob Shults: | |
|---|---|
| | Authorized Signature |
| | |
| Date | Title |
| THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: If days. Proposal excludes permits, bonds, licenses, fees, retention and enging subject to a late charge of 1 ½% permits. | neering. Payment is due in full 15 days after work is performed. Accounts |
| | |
| Client Name | Authorized Signature |
| | |
| Date | Printed Name/Title |
| | |

SBE #1229840

DIR Registration #1000001353





2443 Fair Oaks Blvd. #150

Sacramento, CA 95825

Phone: (916) 850-5758

Fax: (888) 840-5935 bob@veruxinc.com www.veruxinc.com

Project Name: Bridge Preventive Maintenance Project- Elk Grove, CA

Bid Date: August 25, 2016 **Bid No:** 16-1522

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - \$650.00

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Project Site Inspections - \$170.00/Each

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

| Submitted for Verux, Inc. by Bob Shults: | | | |
|---|---|--|--|
| | Authorized Signature | | |
| | | | |
| Date | Title | | |
| THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: P days. Proposal excludes permits, bonds, licenses, fees, retention and enging subject to a late charge of 1 ½% per | neering. Payment is due in full 15 days after work is performed. Accounts | | |
| Client Name | Authorized Signature | | |
| Date | Printed Name/Title | | |



08/25/2016 Date:

Pages including cover sheet: 1

| To: | +16024371821 |
|------------|--------------|
| | |
| | |
| | |
| | |
| Phone | |
| Fax Number | +16024371821 |

| From: | Matt Marriott |
|------------|----------------------|
| | |
| | |
| | AL |
| Phone | (530) 338-3218 * 103 |
| Fax Number | (855) 846-5806 |

NOTE:

Bidding Today 07-309404

Page 1 of 4

UNION CONTRACTOR: (YES)

LICENSE NO.

685954 (A)

ESTIMATOR:

TIM W BLACK

CELL PHONE:

(909) 771-9511

EMAIL ADDRESS: tbcalmex@aol.com

2764 S. VISTA AVE. **BLOOMINGTON CA 92316**

(909) 546-1311 EXT 108

(909)874-9463 FX DIR NO. 1000005380

CALMEX ENGINEERING INCORPORATED

CALTRANS SMALL BUSINESS CERT # 2755

PROPOSAL NO. 2016 - 130

TO:

GENERAL CONTRACTOR

ATTN:

ESTIMATING

BID DATE: 8/25/2016

PROJECT: 07-309404 GAVIN CANYON UNDERCROSSING

LOCATION: NEWHALL CA

| ITEM | QTY | U/M | ITEM DESCRIPTION | UNIT PRICE | AMOUNT |
|------|--------|-----|---------------------------------------|------------|-------------|
| 15 | 56.00 | TON | RUBBERIZED HOT MIX ASPHALT GAP GRADED | 568.11 | \$31,814.16 |
| 16 | 0.30 | TON | TACK COAT OPTIONAL ITEM BELOW | 727.09 | \$218.13 |
| 13 | 560.00 | SY | COLD PLANE ASPHALT CONCRETE | 13.18 | \$7,380.80 |

\$39,413.09

IF YOU USE THIS QUOTE YOU MUST "OPT OUT" OF OIL INDEX.

Page 2 of 4

Terms and Conditions

- 1 This proposal and all bid prices expire on or after: 12/31/2016
- 2 Calmex Engineering has the right to <u>adjust bld prices</u> after expiration date to include any and all increases.
- 3 Water shall be provided by General Contractor at location of our operations.
- 4 Minimum six (6) week written notice required prior to mobilization.
- 5 Survey services to establish base and finish course elevations shall be provided by General Contractor.
- 6 This proposal and entire contents shall be incorporated into subcontract.
- 7 General Contractor agrees and accepts all conditions / inclusions / ... and exclusions per this proposal unless authorized changes occur prior to bid date deadline.
- 8 Grade must be approved by Calmex prior to paving. Any deviations in the grade that in our opinion are going to affect ride will be addressed. If the deviations are not addressed the general contractor will share in any deducts for smoothness.
- 9 Section 70-1.03 of the 2010 Caltrans Specifications shall apply.
- 10 Compensation Adjustments for price index fluctuations shall apply..... per section 5-1.12
- 11 Traffic Control shall be provided by General Contractor for all abrasive..
 performed by Calmex Engineering, Inc.
- 12 Prompt progress payment to subcontractors shall apply per section 5-1.10
- 13 All Bonding requirements shall be provided by General Contractor.
- 14 Calmex Engineering is not responsible for any penalties, fee's, interest charges, imposed by the supplier for failure by the Agency or General Contractor to.. pay Calmex all Quantities performed in any given pay period that are not.. in dispute. All and any charges shall be forwarded and paid for by the General ... Contractor and or the Governing Agency.
- Any ramping or modifications of any type that is required in order to gain access to the area to be paved. Shall be the sole responsibility of the general contractor, to provide, protect, and maintain.
- 16 Any and all site specific training and or badging to be paid for by the prime contractor.
- Any utility trench paving or curb slots are not include in this quote unless specifically stated in this quote. Any structures for example (drains, inlets, valve boxes, etc.) will be left below grade until paving has been completed.
- 18 For Caltrans work, Calmex includes profilograph and abrasive grinding for finished surface wearing course pavement only. Crossovers, Temp pavement, shoulders, areas with HMA length of less than 1000 lf, and HMA pavement under pcc pavement are specifically excluded.

Page 3 of 4

INCLUSIONS & EXCLUSIONS:

RUBBERIZED ASPHALT

| BID ITEM NO. | 15,16 |
|-----------------------------|---------|
| SHIFTS INCLUDED: | 0.5 |
| MOVES INCLUDED: | 1 |
| ADDITIONAL MOVES/SHIETS ADD | 942 500 |

ADDITIONAL MOVES/SHIFTS ADD: \$13,500 EACH

| | YES | NO |
|-------------------------------|-------|-------|
| WEEK-DAY SHIFTS | [] | [X] |
| LABOR AND EQUIPMENT | (X 1 | [1 |
| ASPHALTIC EMULSION (TACK) | [X] | 1 1 |
| RUBBERIZED ASPHALT | [X] | i i |
| ROCK DUST BLOTTER - SAND | [X] | 1 1 |
| WEEK-NIGHT SHIFTS | [X] | [] |
| TRAFFIC CONTROL | 1 1 | [X] |
| SATURDAY SHIFTS | () | [X] |
| SUNDAY SHIFTS | i i | [X 1 |
| SURVEYING | [] | [X] |
| PRIME COAT | 1 1 | i X i |
| COLD MILLING | [] | [X] |
| REINFORCING FABRIC | [] | [X] |
| ASPHALTIC EMULSION (FOG SEAL) | [] | [X] |
| SWEEPING | [] | [X] |
| PROFILOGRAPH | [] | 1 X 1 |
| ABRASIVE GRINDING | [] | [X] |
| QCQA TESTING | [X] | [] |
| QCQA INITIAL TEST STRIP | [] | [X] |
| GRADE PREPARATION | [] | [X] |
| EXCAVATION | [] | [X] |
| CLASS II BASE | [] | [X] |
| CRUSHED AGG. BASE | [] | [X] |
| SLURRY SEAL | [] | [X 1 |
| FINE GRADING | 1 1 | [X] |
| LAYOUT OF WORK FOR PAVING | [] | [X] |
| HEADER BOARD | [] | [X] |
| UTILITY ADJUSTMENTS | [] | [X] |
| ROOT PRUNE | 1 1 | [X 1 |
| MATERIAL AND OR LABOR BONDING | [] | [X] |
| WEED KILL | [] | [x 1 |

COLDPLANE ASPHALT CONCRETE

| BID ITEM NO. | 13 | |
|------------------------------|---------|------|
| SHIFTS INCLUDED: | 0.5 | |
| MOVES INCLUDED: | 1 | EACH |
| ADDITIONAL MOVES/SHIFTS ADD: | \$4.900 | |

| | YES | NO | | |
|---------------------------------|-------|----|---|---|
| BONDING | [] | 1 | х | 7 |
| WEEK-DAY SHIFTS | [X 1 | i | | 1 |
| WEEK-NIGHT SHIFTS | [] | i | X | í |
| LABOR AND EQUIPMENT | [X] | i | | 1 |
| ASPHALTIC EMULSION (P.BINDER) | [] | r | х | 1 |
| ASPHALT CONCRETE MATERIAL | 1 1 | i | х | i |
| TRAFFIC CONTROL | [] | i | X | 1 |
| SATURDAY SHIFTS | i i | i | X | 1 |
| SUNDAY SHIFTS | i i | i | X | 1 |
| DETAIL WORK MINI GRINDER | (1 | i | X | 1 |
| DETAIL WORK JACK HAMMER CREW | [] | i | X | 1 |
| COLDMILLING | i i | r | х | 1 |
| SWEEPING | 1 1 | i | X | 1 |
| GRADE PREPARATION | 1 1 | i | X | 1 |
| EXCAVATION | i i | | X | 1 |
| CLASS II BASE | 1 1 | | X | 1 |
| CRUSHED AGG. BASE | 1 1 | 1 | X | 1 |
| FINE GRADING | 1 1 | i | X | 1 |
| MATERIAL AND OR LABOR BONDING | i i | | X | 1 |
| WATER TRUCK/SOURCE | i i | • | X | 1 |

(FAX)1909 746 0354

P.001/002

Chrisp Company
Rialto Office

2280 South Lilac Ave

Ca 92316

ione: (909) 746-0356 Fax: (909) 746-0354

Quotation

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering

A General Engineering C-13 Fence, Wire, wood C-32 Highway Improvement

Union Contractor / No minority Status

| | For the intended use of the General Contractor Phone: () - Fax: () - ontact: email: | BidDate: 8/25 JobName: 07-LA-5 | 5/2016 5/2016 5-R47.7/R47.9 CLARITA Bid#: 404 Job# | 32701 0 |
|--|--|--|---|--|
| ITEM N | *************************************** | QUANTITY UNIT | UNIT PRICE | TOTAL |
| 01 07 08 09 10 11 12 17 18 | Lead Compliance Plan For Stripe removal only Remove Yellow Thermo Stripe (Haz Waste) Remove yellow Thermo Marking Haz Waste Remove Painted Traffic Stripe Remove thermo traffic Stripe Remove Thermo Pavement marking Remove Pavement marker Paint traffic Stripe 2-Coat 4" Thermo Traffic stripe Enhanced Wet Night 4" Traffic Stripe Tape Warranty Pavement marking tape Warranty Pavement Marker Non Refl Pavement Marker Refl Mobilization | 1 LS 1380 LF 380 SF 2640 LF 2640 LF 150 SF 560 EA 5020 LF 5020 LF 2750 LF 530 SF 420 EA 140 EA | 1100.000 2.000 4.000 1.200 1.200 2.000 2.000 0.800 0.800 4.000 15.000 2.000 4.000 3200.000 | \$1,100.00- \$2,760.00- \$1,520.00 -\$3,168.00- \$3,168.00- \$300.00 \$1,120.00 \$4,016.00 \$11,000.00 \$7,950.00 \$840.00 \$560.00 \$3,200.00 |
| | | Subtotal | | \$44,718.00 |
| | | | | 31,582 |
| | | | TOTAL | \$44,718.00 |

Notes

CHRISP COMPANY WILL ACCEPT STRIPING ITEMS WITHOUT REMOVAL ITEMS. REMOVAL ITEM UNIT PRICES INCLUDES MOBILIZATION COSTS.
INCLUDES 1 MOVE-IN FOR REMOVAL ITEMS AND 1 MOVE-IN FOR STRIPING ITEMS.
CHRISP COMPANY REQUIRES 2 SHIFTS OF TRAFFIC CONTROL PROVIDED AT NO CHARGE TO CHRISP CO. (1 SHIFT FOR REMOVALS AND 1 SHIFT FOR STRIPING)

| Written Authorization is Require | d Prior to Proceeding With Work | |
|----------------------------------|---------------------------------|----------------|
| ACCEPTED BY: | P.O. Number | |
| TITLE: | Job Number | |
| | | David Data 4.0 |

Bond Rate 1.2 Addendums 1

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

Chrisp Company

Rialto Office

2280 South Lilac Ave

Ploomington Ca 92316

10ne: (909) 746-0356 Fax: (909) 746-0354

Quotation

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated August 25, 2016 for the following project

07-LA-5-R47.7/R47.9

- . 2 Move-In(s) included. Additional Move-Ins \$3,200.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- . Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
 Traffic Control IS NOT included for Chrisp Company Forces
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements, (i.e. Railroad Insurance,
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no
 edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed
 before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
 payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
 likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty,
 (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest
 interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
 Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.
- THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL OCCUR FOR WORK PERFORMED ON WEEKENDS

11861 Branford Street
Sun Valley, CA. 91352
Phone (818) 834-8199
Fax (818) 834-8618
License No. 421823 A, C31, & C32
CALTRANS CERTIFIED SMALL BUSINESS #0023707
We are an equal employment opportunity Co.

Sterndahl Enterprises, Inc.

Bid Proposal

| | | | | | | | - | March . |
|----|---|-----|---|---|----|---|---|---------|
| | | | | | 14 | 5 | 9 | 2 |
| 21 | 2 | Cal | 2 | 0 | 01 | W | | |

| Urgent | ☑ For Review | ☐ Please Comment | ☐ Please Reply | ☐ Please | Recycle |
|--------|------------------|------------------|----------------|----------|-------------------|
| Re: C/ | ALTRANS #07-3094 | 104 RT. 5 | | CC: | Stemdahl Job File |
| | | | | Date: | 8-25-16 |
| Phone: | | | | Pages: | 2 |
| Faxc | | | | From: | Denny Stemdahl |
| To: E | STIMATING: | | | Erom | 818 616 |

• Comments: SEI BID NO 16-796

| ITEM | DESCRIPTION | UNIT | EST. QTY | T | DDIOT | |
|------|--|-------|-------------|-------|----------|-------------|
| 1 | LEAD COMPLIANCE PLAN | | | - | PRICE | TOTAL |
| 7 | REMOVE YELLOW THERMO STRIPE | LS | 1 | | 2,000.00 | \$2,000.00 |
| 8 | REMOVE YELLOW THERMO MARKING | LF | 1380 | \$ | 2.50 | \$3,450.00 |
| 9 | REMOVE PAINT STRIPE | SF | 380 | \$ | 4.00 | \$1,520.00 |
| 10 | REMOVE THERMO STRIPE | LF | 2520 | \$ | 0.60 | |
| 11 | PEMOVE THERMO STRIPE | LF | 2640 | \$ | 0.60 | |
| 12 | REMOVE THERMO MARKING | SF | 150 | \$ | 3.00 | |
| 17 | REMOVE PAVEMENT MARKER | EA | 560 | \$ | 1.00 | \$560.00 |
| 18 | PAINT STRIPE 2 COAT | LF | 5020 | \$ | 0.40 | |
| 19 | 4" BROKEN THERMO STRIPE ENHANCED WET NIGHT | LF | 5020 | \$ | | \$2,008.00 |
| - | 4" TRAFFIC TAPE (WARRANTY) | LF | 2750 | | 0.60 | \$3,012.00 |
| 20 | PAVEMENT MARKING TAPE (WARRANTY) | SF | | \$ | 3.50 | \$9,625.00 |
| 21 | PAVEMENT MARKER NON-REFLECTIVE | | 530 | \$ | 12.00 | \$6,360.00 |
| 22 | PAVEMENT MARKER RETROREFLECTIVE | EA | 420 | \$ | 2.00 | \$840.00 |
| 23 | MOBILIZATION | EA | 140 | \$ | 5.00 | \$700.00 |
| | MODIEZATION | LS | 1 | \$ 4, | 00.00 | \$4,000.00 |
| | | GRAND | | | | |
| | | TOTAL | | | | \$37 621 00 |

26545

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.





STERNDAHL ENTERPRISES, INC.


Terms and Conditions

- 1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
- Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., prior to bid time, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
- Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
- 4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be
- Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
- 6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
- Sterndahl Ent., Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/30/2018. D.J.R. REG. #1000006711, Ex. 6-30-17.
- 8. BACKCHARGES: Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual
- 9. The price of bonding is not included in the bid. Our bond rate is 1.2%, with a minimum of \$400.00.
- 10. Bid __X__ includes ____ does not include removal for our work. If included, the Contractor must provide a clean water source and our sweeper/waterblaster with a dump site on the project and debris are the Contractor's responsibility.
- 11. Referencing of the pavement delineation __X_ will __ will not be included. We require 10 working days notice before obliterating any existing pavement defineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat/slurry seal jobs, alignment is to be established by the Contractor by placement of
- 12. Bid ____ includes __X__ does not include traffic control for our work only.
- 13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
- 14. Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work. This time is necessary to reference, when applicable, order material and schedule the project.
- 15. Price includes __2(TWO) __ move-in(s). Additional moves will be charged at \$2,200.00 __
- noted.
- 17. Bid X includes does not include temp. tab removal.
- 18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
- 19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held
- 20. Regardless of the language of any indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall

BID ITEMS #7 & 8 IF HAZARDOUS, INCLUDE HAULING AND DISPOSAL. BID ITEMS #1 & 23 ARE FOR OUR WORK ONLY. WE WILL NEED APPROX. 2 SHIFTS OF TRAFFIC CONTROL FOR OUR WORK.

I have read, and understand, the above "Terms and Conditions", and agree that our Quote and these Terms and Conditions will become a part of the agreement, in the event that the contract is awarded to Stemdahl Enterprises, Inc.

| General Contractor: | and the state of t |
|----------------------|--|
| Signature | Title |
| Name (Type or Print) | Date |





CONTRACTORS, INC.

15533 E. Arrow Highway, Irwindale, California 91706-2002

Licerise No. 639093

Fax Number: (626) 338-3799

lob Name: CALTRANS 07-309404

hone Number: (626) 338-7889

Bid Date:

August 25, 2016

3idding Section No:

Addendum Noted:

Bid Time:

DIG TIII

BASE BID:

15 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 56 TONS 16 TACK COAT 0.3 TONS \$306/TON \$6500/TON

Union

Bondable (1%)

Certified MBE/SBE

DIR Registered No. 1000003855

\$5M GL and \$1M WC Insurance are included; other insurance is excluded.

EXCLUSIONS (Unless otherwise noted): SWPPP Plan or implementation of plan, rough grade, subgrade scarification and recompaction, concrete work, base under concrete, engineering, tests, permits, inspection fees, bumpers and g, offsite work, traffic control, bond fees, drainage in areas of less than 1% grade. Not responsible for any damage to underground utilities and cost of repair to same, adjustments of utilities and manholes and patching of same. QCQA. All prices based on straight time. Saw cutting, Joint filler and crack patching.

ADDITIONAL EXCLUSIONS (Unless otherwise noted):

This price is based on the contract work being completed by 31-Dec-16 Any increase in material prices from suppliers or in-house labor increases incurred by Western Paving Contractors, Inc. after this date will be paid for by the General Contractor / Owner upon presentation of invoice.

Price is based on 1 move-in(s). Additional move-ins would be billed at \$6,000.00 per move-in.

"Move-In"shall be defined as any break in production not caused by Western Paving Contractors, Inc.,

The contract prices in this proposal and contract will be guaranteed only if this proposal and contract is accepted within 45 days of the date set forth above. Bid is subject to credit approval.

Any backcharges for alleged property damage done by Western Paving Contractors, Inc. will not be honored unless Western Paving Contractors, Inc. is notified in writing within ten working days of the occurrence and prior to repairs being made. The general contractor/owner shall give Western Paving Contractors, Inc. two weeks advance notice of actual required starting date.

WESTERN PAVING CONTRACTORS, INC.

Bill Millar, Project Manager

The Road To Smart Solutions

An Employee Owned Company

Proposal and Contract

Pavement Recycling Systems, Inc

CA License# 569352 OR License# 185556

DIR# 1000003363 UT License# 6982390-5501

NV License# 0036228 AZ License# 183900

10240 San Sevaine Way, Jurupa Valley, CA 91752 Phone: (951) 682-1091 Fax: (951) 682-1094

From: Don Sante

Email: dsante@pavementrecycling.com

To: MAC Quote No: 1609175

TRUESDELL CORPORATION OF CALIFORNIA, INC. Phone:

(602) 437-1711

1310 W. 23RD STREET

(602) 437-1821

TEMPE, AZ 85282-1837

mking@truesdellcorp.com

Bid Date:

8/25/2016

We propose to furnish you with labor and material per your representation of job requirements as follows:

07-309404/Rte.5 (Near Santa Clarita)

| Item No | | Description | Quantity | UOM | Unit Price | Total Price |
|------------|---------------|-------------|----------|-----|------------|-------------|
| Schedule 1 | Cold Plane AC | | 560 | SY | 8.750 | \$4,900.00 |
| \$900 | | | Ad | d | \$1500 For | Mini-planer |

Special Conditions

- Includes: Cut, load, haul, initial sweeping, 1 move on/off the project.
- Excludes: Traffic control, water, water truck, mini-planer, hand work, removal of pcc, survey/project layout, ac replacement, maintenance and protection of the project.
- Production @ 1 shift.

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms. PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this bid PRS excludes from the services quoted her all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and the Customer shall assume maintenance and protection of the work. All utilities, obstructions, and foreign objects in the work zone must be marked and located by the Customer prior to PRS's work. PRS excludes any damage to unmarked or improperly located obstructions in the zone of work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting the Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with the following requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date:

Accepted By:

Page 1 of 1

From: Don Sante

BC Quote: GR-2450

B C Traffic Specialist

538 W Southern Ave., Orange, CA 92865 [7 974-1190 Tel. (714) 974-1753 Fax Direct Line - (714) 974-1190 Ext. 117

Agency: Caltrans

Project: Contract 07-309404 - Place High Friction Surface

Treatment

Bid Date: 8/25/2016

Striping Proposal

Contractor's Lic. # 877686

UNION CONTRACTOR - Laborers Local # 1184 Class A, B, C 31, C 32, D 6, D 38, D 42, D 64

SBE Certified Firm - # 44966 Addenda Noted: 1 is noted

DIR Cert Number: 1000005503

Estimator: Gary Rivers Cell Phone: (714) 785-5394

Email: Gary@bctraffic.com

| Item | Item Description | Quantity | Unit | 1 | Jnit Price | Ex | tended Pric |
|------|--|------------|----------|-----|------------|----|-------------|
| | | | | | | \$ | |
| 3 | Traffic Control System (For Mallard Forces Only) | 1 | LS | \$ | 2,000.00 | \$ | 2,000. |
| 17 | Paint Traffic Stripe (2-Coat) | 5,020 | LF | \$ | 0.25 | \$ | 1,255. |
| 18 | 4" Thermoplastic Traffic Stripe (Enhanced) | 5,020 | LF | \$ | 1.00 | \$ | 5,020 |
| 19 | 4" Traffic Stripe Tape (Warranty) | 2,750 | LF | \$ | 2.50 | | 6,875 |
| 20 | Pavement Marking Tape (Warranty) | 530 | SF | \$ | 12.50 | \$ | 6,625 |
| 22 | Pavement Marker (Non Reflective) | 420 140 | EA EA | \$ | 2.00 | \$ | 840 |
| 23 | Pavement Marker (Retroreflective) Mobilization | 140 | LS | \$ | 3.00 | \$ | 420 |
| 23 | MODIIIZation | | LS | 3 | 3,000.00 | \$ | 3,000 |
| | | | | | | \$ | |
| | | | | | | \$ | |
| | | | | | | \$ | |
| | | | - | | | \$ | |
| | | | | | | \$ | |
| | | | 199 | | | \$ | |
| | | | | | | Ś | |
| | | | | | | \$ | |
| | | | | | | \$ | |
| | | | | | | \$ | |
| | | | | | | \$ | |
| | | | | | | \$ | |
| | | | Park. | | | \$ | |
| | | | | | | \$ | |
| | | | | BID | TOTAL: | \$ | 26,035.0 |

Project Inclusions / Exclusions:

- A. A minimum of 15 working days prior notification is required for each move- in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost:

1 EA

2,750.00 EA

- D. Traffic control (Yes) is included in this quote. Traffic control when included in this quote is only for BC Rentals, Inc. Operations.
- E. If General Contractor or any of its sub-contractors work within BC Rentals, Inc. traffic control, the expense will be shared accordingly at BC Rentals, Inc. discretion. No advance posting, signing, or CMS is included for BC Rentals, Inc. traffic control.
- F 'me Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- - If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 300.00 EA
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.

- I. For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.
- K. Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly

- ants must be received in full by BC Traffic no later than 10 calendar days after the Contractor receives payment from Owner
- to. Ar completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Traffic Specialist. Full retention to be released no later than thirty (30) days after completion of BC Traffic Specialist work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of f--ty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals, Inc. III be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

| Submitted by: (| Gary Rivers, Vice Pi | resident - Construction |
|------------------|----------------------|-------------------------|
| P:(714) 974-1190 | F:(714) 974-1753 | C: (714) 785-5394 |

| Signature: | Print Name: | |
|------------|-------------|--|
| Company: | Position | |

GR-2450

Traffic Specialist -

louthern Ave., Orange, CA 92865 714, ±74-1190 Tel. (714) 974-1753 Fax Direct Line - (714) 974-1190 Ext. 117

Agency:

Caltrans

Project:

Contract 07-309404 - Place High Friction Surface

Treatment

Rid Date: 8/25/2016

Striping Proposal

Contractor's Lic. # 877686

UNION CONTRACTOR - Laborers Local # 1184

Class A, B, C 31, C 32, D 6, D 38, D 42, D 64

SBE Certified Firm - # 44966 Addenda Noted: 1 is noted

DIR Cert Number:

1000005503

Estimator: Gary Rivers

Cell Phone: (714) 785-5394

Email:

Gary@bctraffic.com

| | | Quantity | Unit | Ur | nit Price | Ext | ended Price |
|--|---|---|--|--|---|--------------------|--|
| 1 3 7 8 9 10 11 12 17 18 19 20 21 | Lead Compliance Plan (For Yellow Stripe Removals Only) Traffic Control System (For Mallard Forces Only) Remove Yellow Thermoplastic Traffic Stripe Remove Yellow Thermoplastic Pavement Marking Remove Painted Traffic Stripe Remove Thermoplastic Traffic Stripe Remove Thermoplastic Pavement Marking Remove Pavement Marker Paint Traffic Stripe (2-Coat) 4" Thermoplastic Traffic Stripe (Enhanced) 4" Traffic Stripe Tape (Warranty) Pavement Marking Tape (Warranty) Pavement Marker (Non Reflective) | Quantity 1 1,380 380 2,520 2,640 150 560 5,020 5,020 2,750 530 420 140 | LS LS LF SF LF SF EA LF LF SF | \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ | 1,500.00 3,000.00 2,50 3.00 0.50 0.65 1.50 1.00 0.25 1.00 1.85 10.00 | \$\$\$\$\$\$\$\$\$ | 1,500.00 3,000.00 3,450.00 1,140.00 1,260.00 1,716.0 225.0 560.0 1,255.0 5,020.0 5,087.5 5,300.0 630.0 |
| 22 Pavement Marker (Retroreflective) 23 Mobilization | 1 | LS | \$ | 3,000.00 | \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ | 3,000.0 | |
| | | | | BID | TOTAL: | \$ | 33,563.5 |

Project Inclusions / Exclusions:

- A. A minimum of 15 working days prior notification is required for each move- In. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No] 2 EA
- C. Total move-ins Included in this quote for Permanent Striping / Striping Removals will be as noted: Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost:

2,750.00 EA

- D. Traffic control (Yes) is included in this quote. Traffic control when included in this quote is only for BC Rentals, Inc. Operations.
- E. If General Contractor or any of its sub-contractors work within BC Rentals, Inc. traffic control, the expense will be shared accordingly at BC Rentals, Inc. discretion. No advance posting, signing, or CMS is included for BC Rentals, Inc. traffic control.
- rime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris. Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 07-309404 BID DATE: 8/25/16 TO: PLANHOLDER ATTN: ESTIMATOR

PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE-CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$2,250.00 WITH USE OF MTC FOR 100% OF ITEM #3

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$3,441.00 WITHOUT USE OF MTC FOR 100% OF ITEM #3

ADDITIONAL ITEMS:

PMS- \$890.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEE (SEE PG 2)

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,650.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBAFEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE ORDER. ALL SERVICES PROVIDED UPON AVAILABILITY

47423 RAINBOW CANYON TEMECULA, CA 92592 OFFICE: 951-695-5104

FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 8/25/16 PROJECT: 07-309404

| LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) | |
|--|----------------------------------|
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) | \$1,650.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS | \$1,950.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) | \$2,150.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS | \$2,450.00 |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) | |
| ADDITIONAL LABORER (1-8 HOURS) | |
| RAMP NOTIFICATION SIGN (EACH). | |
| | |
| PCMS BOARDS: (UPON AVAILABILITY) | |
| DAILY | \$185.00 |
| WEEKLY | \$400.00 |
| MONTHLY | \$890.00 |
| | |
| LIGHT TOWERS (PORTABLE FOR FLAGGING ONLY): (UPON AVAILABILITY) | |
| DAILY\$75.00 WEEKLY\$200.00 MONTHLY\$500.00 DELIVERY FE | E\$100.00 |
| | |
| ARROW BOARDS: (UPON AVAILABILITY) | |
| DAILY | \$50.00 |
| WEEKLY | \$185.00 |
| MONTHLY | \$550.00 |
| EQUIPMENT: | |
| DELIVERY (EACH) | \$125.00 |
| PICK-UP (EACH) | \$125.00 |
| THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE | |
| THERE IS NO MILEAGE CHARGE | |
| ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS) | \$990.00 |
| ATTENUATOR TRUCK W/OUT DRIVER: (UPON AVAILABILITY) | |
| DAILY | \$325.00 |
| WEEKLY | \$990.00 |
| MONTHLY | |
| DELIVERY/PICK-UP FEE (TRUCK USE ONLY) | CONTRACTOR CONTRACTOR CONTRACTOR |
| NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND A | |
| INCURRED (THEFT AND VANDALISM INCLUDED). | |
| and the same a same that the same is | |

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| 4 HOURS PRIOR TO SHOW UP. | NO CHARGE |
|---|-----------|
| SHOW UP TIME PER LABORER. | |
| DIRECTLY AFTER SET UP PER LABORER. | |
| OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONT | |
| TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER. | |

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON TEMECULA, CA 92592 OFFICE: 951-695-5104 FAX: 951-695-5105 MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

mariamaneri@yahoo.com

TEMECULA

92028

DBE

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE #892008 SMALL BUSINESS CERTIFIED (OSDS REF # 53767) DBE CERTIFIED (FIRM #38078) DIR # 1000011349 UNION SIGNATORY



Firm ID

Firm/DBA Name Address Line1 Address Line2

City State Zip Code1 Zip Code2

Mailing Address Line1 Mailing Address Line2 **Mailing City**

Mailing State Mailing Zip Code1 Mailing Zip Code2 **Certification Type**

EMail

Contact Name MARIA MANERI \rea Code (951) Phone Number 695-5104

Fax Area Code (951) Fax Phone Number 695-5105

Agency Name DEPARTMENT OF TRANSPORTATION Counties 01; 13; 19; 30; 33; 36; 37; 40; 42; 56; Districts 04; 05; 07; 08; 11; 12;

DBE NAICS 561990;

ACDBE NAICS

Work Codes Licenses Trucks Gender

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;

C31 Construction Zone Traffic Control Contractor: D42 Sign Installation;

Ethnicity HISPANIC Firm Type DBE

OFFICE: 951-695-5104

FAX: 951-695-5105



Quotation #:

08252016-01

From: E-Chem, LLC

2944 William St SE Albuquerque, NM 87102 ph: 505-217-2121

fax: 505-217-3721

Project: 07-309404

Date: 8/25/2016 | Sheet#: 1

Location: Los Angeles County

Expires On | 12/31/2016

| Customer: | Truesdell Corp. |
|------------|------------------|
| | 1310 W. 23rd St. |
| | Tempe, AZ 85282 |
| Quoted To: | All Estimators |
| Phone #: | 602-437-1711 |
| Fax #: | 602-437-1821 |
| E-Mail | |

| QUANTITY | U/M | DESCRIPTION | UNIT PRICE | UOM | TOTAL PRICE |
|--|---------|--|-----------------|--------------|-------------|
| 4100 | GL | HFP 1:1 Epoxy HFST Overlay Resin 500 Gal Tote | \$ 17.30 | GL | \$70,930.00 |
| | | 37-6 HIGH FRICTION SURFACE TREATMENT, 12,700 SY | | | |
| 6 EA | EA | Daily Testing, Includes sampling, shipping and reports | \$1,625.00 | EA | \$9,750.00 |
| | | Testing per Spec 37-6.01D(2)(b) HFST For Polymer Resin Or | nly | | |
| | | Testing will be billed per sample day, as required by CalTrans | | | |
| | | Quantity is representative of anticipated schedule. | | | |
| | | Does not include Friction testing or Bauxite testing requirments | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| 1 (| ea | Freight Not To Exceed | \$ 0.60 | gl | \$2,460.00 |
| | | Approximate wt =41,000# | | | |
| EAD TIME IS B | ASED O | N MATERIAL AVAILABLE AT TIME OF QUOTE | TOTAL | | \$83,140.00 |
| ESTIMATED TIME REQUIRED FOR SHIPMENT AFTER RECEIPT OF ORDER: | | RED FOR SHIPMENT AFTER RECEIPT OF ORDER: | 15 | WORKING DAYS | |
| | F.O.B. | Jobsite | | 1 | SHIPMENTS. |
| QUO | TED BY: | Ray Breer 720-201-8810 | | | |
| CIAL CONF | ITIONS: | We speciffically exclude bonding, warranty per E-Chem stand | ard warranty co | nditions. | |

am, LLC TERMS AND CONDITIONS APPLY TO THE ABOVE QUOTATION.

WHEN PLACING AN ORDER IN REFERENCE TO THIS QUOTE, PLEASE REFERENCE THE ABOVE QUOTE NUMBER.



SAFETY COURSES OFFERED BY Safety GENITM

Crane Training CCO Written Exams CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Scarch & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

ad Training

24 Hr SWPPP Training

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www,My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944 email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765 DIR Registration No. 1000005273

Est. \$950K

GENI Ref. No. 07-309404

(70) Working days Bid Date: 08/25/2016

August 24, 2016

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-309404

PLACE HIGH FRICTION SURFACE TREATMENT 07-LA-5-R47,7/R47,98

*** Acceptance of This Bid is good for 30 Days from Bid Date, ***

Item 1 > Lead Compliance Plan for Stripe Removal 1,5,7

1) Lead Plan only for Stripe Removal (Certified by CIH)

\$765.00

\$185.00

Item 4 > Job Site Management (JSM -partial - Training Services) 1.7 Lump Sum

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Job Site BMP training / Management requirements.

Item 5 > Prepare Water Pollution Control Program (WPCP) 1,6,7

Lump Sum (Est. up to 5 Engineering Drawings)

- Plan Written by a QSP and GENI is not the WPCM

\$545.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

Additional Services Offered

Item > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial) 1,7

Airborne Emissions Monitoring Plan

\$675.00

Lump Sum (package)

\$2,945.00#

This estimate includes mobilization, I bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (nonconsecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan \$675.00 Each additional evening (8 hours or less) \$825.00 Each additional test for PPC or HMWM (includes pumps & 4 samples) \$545.00 Each additional mobilization \$1,150.00#

Note: Estimates are for bidding purposes only. The actual pricing may change

upon requirements of RE or contractor.

Each additional lab report

\$575.00

(May be required if time between mobilization require a separate report)



[#] Pricing is with 1 wks written notice confirming date and time of required field work. Less than I week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

SUPERSCRIPT NOTES

- GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010##### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
- 2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
- 3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
- 5. Option 1: Lead Compliance Plan certified by a CIH: Option 2: Includes option 1 and 2 hr. lead training for up to 10 personnel: Option 3: includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
 - Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at <u>\$TBD</u> plus hourly personnel and equipment rates. Call for published rate sheet.
- 6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. This bid does not include any associated filling fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.
 - Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- 7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
- 8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
- 9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
- 10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.



Quotation

923 Teal Drive

Benicia, CA 94510

(866) 434-1772 (p)

(707) 746-7981

California Small Business # 25239

merritt@kwikbondpolymers.com

Quote #

Contract #

07-309404

Bid Date

8/25/16

Terms

NET 30

| Description | LBS/Gallons | LB/gal Price | Total |
|---|-------------|--------------|-------------|
| KBP Minerals Calcined Bauxite - Ibs | 165,000 | \$ 0.32 | \$52,800.00 |
| Include \$190 per day for Bauzite QC testing if required by Cal Trans | | | |
| Estimated Freight | | | \$5,100.00 |
| Sales Tax Los Angeles | | 9% | \$4,752.00 |
| Total | | Total | \$62,652.00 |

Lead Time: Contractors should allow maximum lead time, but not less than 4 -6 weeks prior to delivery date.

Tech Service Fee: If contractor is required to provide a manufacturers technical service representative, please include \$450/day plus all travel expenses - air, car, hotel and meals based on actual cost.

Terms: Quotation is subject to Kwik Bond Standard Terms & Conditions.

Quote must be signed and returned within 60 days of quote date Prices are valid through 12-31-2016

Merritt Hanson- Kwik Bond Polymers

Contractor Signature



CA DIR Registration No. 1000007625 CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

August 29, 2016

State of California
Department of Transportation
Office of Engineer
1727 30th Street, MSC 43
Sacramento, CA 95816-7005

Via: Federal Express Standard Overnight

Re:

Caltrans Contract 07-309404

Caltrans Bidder - DBE - Commitment

Dear Sir or Madame:

Truesdell Corporation of California, Inc. submitted a bid to Caltrans on Contract 07-309404 which bid on 08/25/2016.

We are hereby submitting the following documents required after the bid:

Magerial

Caltrans Bidder – DBE – Commitment DBE Confirmation Forms Good Faith Effort Documentation Quotes of DBE and Non DBE Firms

The enclosed documentation also includes a spreadsheet to document our outreach to DBE firms and copies of the Invitations to Bid, our outreach to Business Agencies and copies of the Advertisements that we placed.

Please, do not hesitate to call if you have any questions.

Sincerely,

Truesdell Corporation of California, Inc.

Nancy Mackowiak Contract Manager

Enclosures