

Second Bidder

10-27-13 P01:17 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 10-0G3504

BID AMOUNT:
 \$ 1,472,003

BID OPENING DATE:
 10/24/2013

BIDDER'S NAME:
 Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT, %:
 8%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
8	Temporary Fence (Type 8SA)		Nitta Erosion Control DBE #000217 3778 Del Mar Avenue Loomis CA 95650-9051 916-652-7459	\$ 18,941
2, 3	Construction Area Signs, Traffic Control System (Flagging)		XRC Safety Co., Inc. DBE #000447 P.O. Box 6356 Visalia, CA 93290-6356 559-732-0393	\$ 55,520
27, 28, 29, 30, 31,	Furnish Bearing Pads, Joint Seal Assembly 1.5", 2", 3", and 5.5"		Rupert Const. Supply DBE #CT-032785 3941 Park Dr. Ste. 20-487 El Dorado Hills, CA 95762-4549 925-229-5577	\$ 47,820

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier OBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation

\$ 122,281

8.31 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Brett McCulloch
 Signature of Bidder

10/25/13 (916) 852-5530
 Date (Area Code) Tel. No.

BRETT MCCULLOCH
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittacc@gmail.com • www.nittainc.net

Bid - Proposal

October 15, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-SJ-12,120-R4.4,R0.8, Caltrans Contract No. 10-0G3504, Addendum No. 1 (10/10/13), Replace bearing pads and joint seals in San Joaquin County at Terminous on Route 12 at Little Potato Slough Bridge and in Lathrop on Route 120 at West Route 120 – North Route 5 Connector Overhead. Bid Date: October 23, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
8	Temporary Fence (Type ESA)	LF	3,100	\$ 6.11	<u>\$ 18,941.00</u>

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes delivery of materials only in lieu of installation, wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), backfilling of holes caused by the removal of Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA)), re-installation of Temporary Fence (Type ESA), Fiber Rolls, Silt Fence, rolled erosion control products (RECPs), straw mulching, straw incorporation, Bonded Fiber Matrix (BFM), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" – Pat. Pending), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.
 - 3) Approximately two (2) move-ins is included in the total bid price (one for installation and one for removal). Additional move-ins (if necessary) is at \$475.00 each. Approximately seven (7) working days (weekends and holidays excluded) is required to complete an estimated 3,100 LF of Temporary Fence (Type ESA) – installation and removal. Stand-by time will be billed at \$360.00 per hour.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:377 / D:414

Job # 10-0G3504

10-Sj-12,120

KRC BID #M13-1024

Bid Date: 10-23-2013

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Price above includes signs from CS-1, TH-1 & (2) construction project information signs only; furnished, installed and removed. - All signs will be installed at once. Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Portable changeable message boards not included item, see rental rates below. - Covering of conflicting signs to be done by others. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$4,700.00
3	Traffic Control System - See next page for traffic control rates				
4	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$300.00 delivery fee per pcms : \$300.00 pick up fee per pcms				
8	Temporary Fence (ESA) (Installation not Included) - Includes (31) rolls 4' x 100', (403) 6' T-posts, (403) OSHA safety caps, (2418) Zip ties & (33) keep out signs	Lf	3100	\$1.10	\$3,410.00
33	Guard Railing Delineator	ea	4	\$15.00	\$60.00
34	Object Marker (type L)	ea	2	\$70.00	\$140.00

Note: 1 addendum has been acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 33 or 34 if used must bid with item 2 and will be implemented when removing item 2.

\$800.00 mobilization fee will apply if wanted done at another time.

Note: Item 8 is a sale items only. Installation/removal not included.

Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from

KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are

net 30 from date materials are received. If not paid in full within 30 days 1.5% per

month will be added to initial invoice total until paid in full.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 10-0G3504

- 1 impact attenuator vehicle (IAV) with driver \$900.00 per 8 hour shift
- 1 man lane/ramp closures \$900.00 per 8 hour shift
- 2 man lane/ramp closures or flaggers \$1,400.00 per 8 hour shift
- 2 flaggers with light towers \$1,540.00 per 8 hour shift
- 3 man lane/ramp closures \$2,300.00 per 8 hour shift - **IAV included**

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 3 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-90 minutes on each side of shift for placing and removing equipment.
- If contractor elects to use (1) man lane closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as many times as needed within the work shift for the price you see quoted with the equipment mentioned above.**

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$300.00/day : \$1,200.00/week : \$3,250.00/month (month rate based on 30 calendar days)
- \$350.00 delivery fee will apply : \$350.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery

33 NIGHTS @ \$1540 / NIGHT = \$50,820

$$\begin{array}{r}
 \$50,820 \\
 + \quad 4,700 \text{ (1 FEU 2)} \\
 \hline
 \$55,520
 \end{array}$$





3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 10/23/13
 Date: 10/22/13

Job Name: Highway 12 and 120 Bridges, San Joaquin County
 Job Number: 10-0G9504

Quantity	Description	Unit \$	Total \$
90 ft	Bid Item #28, Joint Seal Assembly (MR 1-1/2") WaboCompressionSeal, WA-375	\$25.20	\$2,268.00
1 ea	WaboPrimaLub Adhesive, gallon	\$89.25	\$89.25
116 ft	Bid Item #29, Joint Seal Assembly (MR 3") WaboStripSeal SSS Type R	\$102.90	\$11,936.40
88 ft	Bid Item #30, Joint Seal Assembly (MR 5 1/2") WaboModular STM600	\$447.30	\$39,362.40
28 ft	Bid Item #31, Joint Seal (MR 2") WaboCompressionSeal, WA-500	\$43.05	\$1,205.40
1 ea	WaboPrimaLub Adhesive, gallon	\$89.25	\$89.25
1 ea	Estimated Freight	\$8,650.00	\$8,650.00
Inclusions: Modulars: shop drawings, shipping assemblies, leveling devices, pre-stressing devices, joints furnished in complete lengths with shop installed neoprene strip seals, shop fabricated upturns at barrier (joint material supplied for roadway areas only), hot dipped galvanized coatings. Strip seal: shop drawings, joints furnished in 20 ft. sections; field spliced by contractor, shop fabricated upturns (joint material supplied for roadway areas only), , neoprene strip seals furnished in continuous lengths; field installed by contractor, hot dipped galvanized coatings.			
		Total:	\$63,600.70
Sales tax not included			
Delivery: F.O.B.: Ship Point		Terms: Net 30 days Pricing Valid for 6 months from Bid Date	

Items included in quoted price: limited to items listed
 Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
 Rupert Construction Supply will supply materials as required in contract plans and specifications.
 Rupert Construction Supply is not responsible for design, engineering or installation.
 Liability: Limited to the cost of our product, we will not be responsible for additional charges.
 Due to the instability in the raw materials markets, our quotation is subject to change without notice.
 Pricing should be verified before placing a purchase order.
 If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
 Contractor to verify field dimensions.
 Actual quantities are the responsibility of the contractor.
 Additional items available for purchase. See attached line card for product information.

w Tax: 69,006.76
60%: 41,404.00

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

IBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 10/23/13

Date: 10/22/13

Job Name: Highway 12 and 120 Bridges, San Joaquin County

Job Number: 10-0G9504

Quantity	Description	Unit \$	Total \$
15 ea	BRIDGE NO 29-0101 - SPANS 5 AND 20 4.03" x 14" x 18" laminated elastomeric pad w/7 ea-14ga shims *Quantities include test pad*	\$464.10	\$6,961.50
4 ea	BRIDGE NO 29-0291F - SPAN 3 3.45" x 14" x 22" laminated elastomeric bearing pad w/6 ea-14ga shims	\$546.85	\$2,187.40
14 ea	BRIDGE NO 29-0101 - SPANS 5 AND 20 22" x 20" 14ga galvanized steel plate	\$32.20	\$450.85
7 ea	5.3 oz. tube silicone grease (for Abutment 1 bearing pads, covers 65.3 sf per tube)	\$36.75	\$257.25
Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per CalTrans specifications will be supplied. *Note: external steel plate is galvanized A36. 14ga (0.0781" thickness) material provided instead of 16ga (0.064 thickness) as called for in project plans.			
		Total:	\$9,857.00
		Sales tax not included	
Delivery: F.O.B.: Job Site		Terms: Net 30 days Pricing Valid for 15 days	

Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

w Tax: 10,694.85

60%: 6,416.00

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment "C"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
The Weekly Bid Flash	10/15 to 10/23
Construction Star Inc.	10/15 to 10/23
DBEgoodfaith.com	10/15 to 10/23
See Attachment "D"	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltran's Database			
The Weekly Bid Flash	See Attachment "D"		
Construction Star Inc.			
DBEgoodfaith.com			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

9. Include additional data to support a demonstration of good faith efforts.

N/A

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
LEAD COMPLIANCE PLAN		X	X		\$ 1,500.00	0.10%
CONSTRUCTION AREA SIGNS	X		X		\$ 5,000.00	0.34%
TRAFFIC CONTROL SYSTEM	X		X		\$ 110,000.00	7.47%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	X		X		\$ 30,000.00	2.04%
JOB SITE MANAGEMENT	X			X		
PREPARE WATER POLLUTION CONTROL PROGRAM		X	X		\$ 2,000.00	0.14%
TEMPORARY CONCRETE WASHOUT	X			X		
TEMPORARY FENCE (TYPE ESA)		X	X		\$ 18,600.00	1.26%
REMOVE CONCRETE APPROACH SLAB SURFACE		X	X		\$ 14,450.00	0.98%
COLD PLANE ASPHALT CONCRETE PAVEMENT		X	X		\$ 14,700.00	1.00%
PREPARE CONCRETE APPROACH SLAB SURFACE		X	X		\$ 5,100.00	0.35%
FURNISH POLYESTER CONCRETE OVERLAY	X		X		\$ 46,410.00	3.15%
PLACE POLYESTER CONCRETE OVERLAY	X		X		\$ 25,500.00	1.73%
ACCESS OPENING, SOFFIT	X		X		\$ 45,000.00	3.06%
BRIDGE REMOVAL (PORTION), LOCATION A		X	X		\$ 155,000.00	10.53%
BRIDGE REMOVAL (PORTION), LOCATION B		X	X		\$ 64,000.00	4.35%
MULCH		X	X		\$ 720.00	0.05%
FERTILIZER (PACKET)		X	X		\$ 108.00	0.01%
PLANT (GROUP W)		X	X		\$ 20,880.00	1.42%
FOLIAGE PROTECTOR		X	X		\$ 8,460.00	0.57%
ROOT PROTECTOR		X	X		\$ 8,820.00	0.60%
HOT MIX ASPHALT (TYPE B)		X	X		\$ 30,750.00	2.09%
TEMPORARY SUPPORT	X			X		
TEMPORARY DECKING	X			X		
STRUCTURAL CONCRETE, BRIDGE	X			X		
CLEAN EXPANSION JOINT	X		X		\$ 8,030.00	0.55%
ELASTOMERIC BEARING PAD		X	X		\$ 28,800.00	1.96%
JOINT SEAL (MR 1 1/2")	X		X		\$ 9,000.00	0.61%
JOINT SEAL ASSEMBLY (MR 3")	X		X		\$ 64,900.00	4.41%
JOINT SEAL ASSEMBLY (MR 5 1/2")	X		X		\$ 72,000.00	4.89%
JOINT SEAL (MR 2")	X		X		\$ 3,500.00	0.24%
BAR REINFORCING STEEL (BRIDGE)		X	X		\$ 19,635.00	1.33%
GUARD RAILING DELINEATOR	X		X		\$ 340.00	0.02%
OBJECT MARKER (TYPE L)		X	X		\$ 190.00	0.01%
CONCRETE BARRIER (TYPE 25)		X	X		\$ 16,000.00	1.09%
CONCRETE BARRIER (TYPE 27 MODIFIED)		X	X		\$ 8,000.00	0.54%
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)		X	X		\$ 3,325.00	0.23%
PAVEMENT MARKER (RETROREFLECTIVE)		X	X		\$ 85.00	0.01%
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELE		X	X		\$ 2,500.00	0.17%
MOBILIZATION	X			X		
Total \$ Amount of Work Made Available for UDBe's that were solicited.					\$843,303.00	57.29%
Bid Total					\$1,472,003.00	
Percentage of Contract Work Made Available for UDBe's					57.29%	

Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Contact E-mail	Contact Fax	Contact Phone	Bid y/n
5270	A B S L CONSTRUCTION	HAYWARD	daryl@absconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	10/16/2013	10/17/2013	Daryl	N
219	A C DIKE CO	LINCOLN	email@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	10/16/2013	10/17/2013	Email	N
32174	ACCORD ENGINEERING, INC	SANTA ANA	dcheng@accordeng.com	DAVID CHENG	714	241-7200	949	251-0563	10/16/2013	10/17/2013	Gus	N
16345	ALERT-O-LITE, INC	FRESNO	debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	559	453-3250	10/16/2013	10/17/2013	Mitch	Not Sure
40963	ALL AMERICAN ASPHALT SEALING INC	RENO	aaasealing96@yahoo.com	LARA ANTELM	775	329-3003	775	827-3006	10/16/2013	10/17/2013	Joann	N
39157	ALL EARTH CONSTRUCTION	AUBERRY	allearthconstruction@gmail.com	JED DAVIS	559	287-7168	559	855-2610	10/16/2013	10/17/2013	Message	
33825	AMERICAN STEEL PLACERS, INC.	SAN BERNARDINO	aspinc@roadrunner.com	RUSSELL ROBERTSON	909	884-6031	909	884-6032	10/16/2013	10/17/2013	Delores	N
33181	AMG CONSTRUCTION	OAKLAND	dougblacksher@aol.com	DOUG BLACKSHER	510	562-8638	510	562-4339	10/16/2013	10/17/2013	No Answer	
24042	AMLAND CDRP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	10/16/2013	10/17/2013	Kelly	N
31152	ANTHONY'S LASER LEVELING	FRESNO	aavila7777@gmail.com	MARY JO & ANTHONY	559	846-7608	559	276-1223	10/16/2013	10/17/2013	Connie	N
40322	ARROW S COMPANY	ARBUCKLE	lori@arrowsco.com	LORI SKAGGS	707	396-0073	707	437-2555	10/16/2013	10/17/2013	Message	
13602	AUSTIN ENTERPRISE	BAKERSFIELD	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	10/16/2013	10/17/2013	Ty	Y
21117	BAY LINE CUTTING & CORING, INC.	BERKELEY	jcbayline@sbcglobal.net	JUAN ARREGUIN	510	527-1000	510	527-0500	10/16/2013	10/17/2013	Email	Y
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalas.com	BOB E. SALAZ	619	562-7711	619	258-3515	10/16/2013	10/17/2013	Robert	N
36647	BIG VALLEY ASPHALT	BAKERSFIELD	donnawatson52@yahoo.com	DONNA WATSON	661	587-5837	661	326-8562	10/16/2013	10/17/2013	Message	
38218	BJ WILLIAMS COMPANY, INC	SACRAMENTO		BOBBIE JO WILLIAMS	916	359-5055			10/16/2013	10/17/2013	Message	
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	BAKERSFIELD	info@BLACKSTONEASPHALT.COM	NORMAN GALANSKI	661	282-8800	661	282-8803	10/16/2013	10/17/2013	Lindy	N
10544	BUENA VISTA LANDSCAPE, INC	ORANGE	b.v.landscape@pacbell.net	ANGEL GOMEZ	714	779-1202	714	771-2569	10/16/2013	10/17/2013	Deanna	N
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burke3958@sbcglobal.net	MICHAEL J. BURKE	530	676-1009	530	672-2411	10/16/2013	10/17/2013	Cary	N
8268	C & L DRILLING CO	LA HABRA	cldrilling@aol.com	CARLA WHITE	562	691-3533	562	690-0264	10/16/2013	10/17/2013	Loid	N
36919	CAL-CON PUMPING, LLC	SAN FRANCISCO	jb.calcon@mac.com	JULIE BERRY	415	401-9838	415	401-7664	10/16/2013	10/17/2013	Lea	N
32800	CAMACHO COMMUNICATIONS CORPORATION	SACRAMENTO	j_camacho@camcosolutions.net	JULIAN CAMACHO	916	444-9853	916	447-9853	10/16/2013	10/17/2013	Message	
40073	CEN-CAL REBAR	FRESNO	shatanaka@comcast.net	JEREMY ULRICH	559	289-3314			10/16/2013	10/17/2013	Jeremy	N
37820	CHARLIE'S CUSTOM EXCAVATING, INC	REDDING	office@ccexcavatinginc.com	CHARLES JURIN	530	221-3626	530	221-7563	10/16/2013	10/17/2013	Message	
500	CONSTRUCTION AREA SIGNS, INCORPORATED	NEWCASTLE	elisa@cas-tc.com	ELISA ROBINSON	916	663-9097	916	663-1858	10/16/2013	10/17/2013	Heather	Not Sure
31969	CONTECH CONCRETE TECHNIQUES, INC	FRESNO	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	10/16/2013	10/17/2013	Woehsa	Not Sure
40072	COOKS AND SON INC.	SANTA MARIA	cooks_son@mail.com	CHARLES E. HENDERSON	805	934-2705	805	937-5473	10/16/2013	10/17/2013	Mailbox Full	
40634	CRE8IVE ENGINEERING INC	PALM DESERT	cre8iveEngineering@gmail.com	REGINA CASTRO	760	200-8889	760	200-1116	10/16/2013	10/17/2013	Message	
14962	DEANA'S EQUIPMENT RENTAL CO.	PALMDALE	jagchic@aol.com	DEANA CARTER	805	732-7575			10/16/2013	10/17/2013	Message	
34801	DEENSGROUP CONSTRUCTION	SAN JOSE	deensgroup@aol.com	HAJAAH M. DEEN	408	345-3860	408	345-3869	10/16/2013	10/17/2013	Hamad	N
31021	DELTECH ENGINEERING, INC	SANTA ANA	abili@deltechengineeringinc.com	(MR.) EBBITEANGA I. A	714	495-9755	714	384-4594	10/16/2013	10/17/2013	Abili	N
33164	DIAMOND D GENERAL ENGINEERING, INC.	WOODLAND	sdefty@ddge.net	LAURA DEFTY	530	662-2042	530	662-6770	10/16/2013	10/17/2013	Message	
20	DIRT & AGGREGATE INTERCHANGE, INC	FAIRVIEW	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	503	669-1192	10/16/2013	10/17/2013	Shary	N
425	DON GARCIA EXCAVATING & PAVING, INC.	SOLITH LAKE TAHOE	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	10/16/2013	10/17/2013	Faxed	N
38712	DREAMBUILDER	PLACENTIA	dreambuilder.construction@gmail.com	ANURAG SINGH	714	646-3697	714	646-3698	10/16/2013	10/17/2013	Anju	N
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	REDWOOD CITY	clbrooks@sbcglobal.net	CURTIS BROOKS	650	367-8000	650	367-8282	10/16/2013	10/17/2013	Message	
32769	EAST BAY SIGN CO., INC.	SAN FRANCISCO	christina@bordendecal.com	CHRISTINA LALI	415	431-8882	415	431-9053	10/16/2013	10/17/2013	Message	
5435	FANFA, INC.	SAN LORENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	10/16/2013	10/17/2013	Faxed	N
39845	FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	10/16/2013	10/17/2013	Message	
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	10/16/2013	10/17/2013	Kyle	N
29335	FDRCE TRAFFIC CONTROL, INC.	EXETER	forctrffic@earthlink.net	RDSEMARY STIMPEL	559	594-1062	559	594-1056	10/16/2013	10/17/2013	Message	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRA	OROVILLE	roxanne.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	10/16/2013	10/17/2013	Email	N
35904	FRESNO LANDSCAPE	FRESNO	LMartinez@fresnoLandscape.net	ELODIA (LORI) MARTIN	559	268-2600	559	264-2640	10/16/2013	10/17/2013	Rolando	N
37D53	GATES ENTERPRISES, INC	LOS ANGELES	blessedc02@aol.com	JOE GATES	714	382-6707	714	382-6708	10/16/2013	10/17/2013	Message	
35183	GECKO GOLF CONSTRUCTION, INC.	WALNUT CREEK	geckogconstruction@gmail.com	KEIKO FREDERICK	925	548-8723	925	553-7267	10/16/2013	10/17/2013	Message	
34507	GERONIMO CONCRETE, INC.	LOS ANGELES	geronimo_concerte@sbcglobal.net	LEIDIA LOPEZ	323	225-2D16	323	225-8312	10/16/2013	10/17/2013	Amanda	N
31176	GLOBAL ROAD SEALING, INC	GARDEN GROVE	trila.grsi@yahoo.com	TRI LA	714	893-0845	714	893-0945	10/16/2013	10/17/2013	Tri	N
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	office@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	10/16/2013	10/17/2013	Message	
32278	JESMAR CONSTRUCTION	SANTA ANA	jesmarboring@sbcglobal.net	JESUS HERNANDEZ	714	972-2665	714	972-9331	10/16/2013	10/17/2013	Martha	N
4907	JONAS & ASSOCIATES, INC.	MARTINEZ	romenag@jonasinc.com	RD MENA JONAS	415	715-8725	415	715-8726	10/16/2013	10/17/2013	Message	
40630	JULIO A. HALLACK, INC.	TURLOCK	hallackj@concretebyhallack.com	JULIO A. HALLACK	209	667-9391	209	667-0960	10/16/2013	10/17/2013	Message	
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	10/16/2013	10/17/2013	Michael	N
20410	K. W. EMERSON, INC.	SAN ANDREAS	alison@kwemerson.com	EMMA JEAN EMERSON	209	754-3839	209	754-3830	10/16/2013	10/17/2013	Allison	N
39756	KELLEY EROSION CONTROL, INC	RENO	claudia@kelleyerosioncontrol.com	CALUDIA CHAMBERS	775	322-7755	775	322-6606	10/16/2013	10/17/2013	Faxed	N
40497	KIONA LANDSCAPING	EUREKA	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHE	707	616-4340			10/16/2013	10/17/2013	Message	

123	L & 8 ELECTRIC, INCORPORATED	BELL GARDENS	edblbe@gmail.com	EDMUNDD BURGDS	562	928-9792	562	928-8146	10/16/2013	10/17/2013	Mailbox Full	
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	mikeands5@aol.com, mandsenviro@aol.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	10/16/2013	10/17/2013	Message	
35799	M. S. LEE ENTERPRISES	CLOVIS	MonSLee@yahoo.com	MDN 5DN LEE	559	217-4851	559	325-0760	10/16/2013	10/17/2013	Message	
34508	MAD STEEL INC.	SAN DIMAS	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	10/16/2013	10/17/2013	Deiona	N
34783	MARTIN GENERAL ENGINEERING INC	RANCHO CORDOVA	amartin@martingeneral.net	TRANQUILIND MARTIN	916	355-8101	916	355-8108	10/16/2013	10/17/2013	Message	
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	mackymccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	10/16/2013	10/17/2013	Dina	N
32107	NIELSON CONSTRUCTION	NAPA	dnelson@nielsoninc.com	DIANN NIELSDN	707	253-8774	707	253-0131	10/16/2013	10/17/2013	Tammy	N
217	NITTA ERSIDN CONTROL	LODMIS	nittainc@hotmail.com	LAURA BILLS	916	652-7459	916	652-4376	10/16/2013	10/17/2013	Faxed	Y
39231	NORCAL GENERAL CONSTRUCTION CORP	MILPITAS	norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650	10/16/2013	10/17/2013	No Answer	
9182	PACIFIC ELECTRIC CONTRACTING, INC.	SAN JOSE	frankjr@pacific-electric.net	FRANK J. CAMACHO JR	408	293-8102	408	293-7598	10/16/2013	10/17/2013	Message	
39881	PADILLA LANDSCAPE, INC	BRENTWOOD	mpadilla@padillalandscape.com	MICHAEL PADILLA	925	513-3348	925	513-9353	10/16/2013	10/17/2013	Michelle	N
102	PAYCD SPECIALTIES, INCORPORATED	CHULA VISTA	rebecca@payco.biz	REBECCA LLEWELLYN	619	422-9204	619	427-1620	10/16/2013	10/17/2013	Dora	N
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com; cell 510-537-3781	DAVID SCOTT	209	722-2226	209	722-2227	10/16/2013	10/17/2013	David	Y
5616	QUAUTY HYDROSEEDING & RESTORATION	RAMONA	poundstone@mac.com	CYNTHIA D POUNDSTONE	760	789-8040	760	789-5168	10/16/2013	10/17/2013	Message	
33524	QUIMU CONTRACTING, INC.	DIXON	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	10/16/2013	10/17/2013	Message	
29324	R. E. SERRANO INC.	MARTINEZ	ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121	10/16/2013	10/17/2013	Message	
34071	ROCKIN' R GRADING & EXCAVATING	OAKDALE	robin@rockinrinc.com	ROBIN ROBIN COSTA	209	495-9521	209	847-0586	10/16/2013	10/17/2013	Robin	N
29435	RODGERS CONST. & ENGINEERING CO., INC	STOCKTON	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	10/16/2013	10/17/2013	Message	
37060	S KWOK ENGINEERS, INC.	ALAMEDA	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360	10/16/2013	10/17/2013	Hoy	N
37693	S.T. RHOADES CONSTRUCTION, INC.	REDDING	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	530	223-9222	10/16/2013	10/17/2013	Faxed	N
30480	SANTOS EXCAVATING, INC.	CHICO		GEORGE SANTOS	530	894-2274	530	894-7767	10/16/2013	10/17/2013	Arine	N
31006	SERNA CONSTRUCTION, INC.	FRESNO	sernaconstruction@sbcglobal.net	ROBERT J. SERNA	559	304-2197	559	478-5213	10/16/2013	10/17/2013	Message	
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	10/16/2013	10/17/2013	Message	
7799	SJD CONSTRUCTION INC.	OAKDALE	sjdinc@att.net	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	10/16/2013	10/17/2013	Erika	N
30528	SOUZA CONSTRUCTION INC	FARMERSVILLE		MANUEL SOUZA	559	747-7100	559	747-7101	10/16/2013	10/17/2013	Michelle	N
36537	STRIVE CONCRETE CUTTING, INC	TUSTIN	vchavez@sbcglobal.net	SANDRA CHAVEZ	714	669-9860	714	669-9864	10/16/2013	10/17/2013	Sandy	N
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	FAIRFIELD	tracy.crain@suulutaaq.com	TRACY CRAIN	707	427-3209	707	635-8187	10/16/2013	10/17/2013	Christine	N
41297	TRI-VALLEY CONTRACTING, INC.	ORINDA	landy@trivalleystripping.com	LANDRYA RATH	925	787-1003	888	872-4450	10/16/2013	10/17/2013	Message	
38325	UDB ENTERPRISES, INC	STOCKTON	vilarino76@gmail.com	NEIL JACKSON	209	462-1160	209	462-2163	10/16/2013	10/17/2013	No Answer	
38151	V & G BUILDERS	FRESNO	jtonyvaldez@hotmail.com	JERONIMD ANTONIO	559	805-9015			10/16/2013	10/17/2013	Message	
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	10/16/2013	10/17/2013	Message	
9433	WHITE CAP READY MIX, INC.	PORTOLA		DIXIE LEE HIGGINS	530	832-4225	530	832-5847	10/16/2013	10/17/2013	Debbie	N
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & SAN FRANCISCO		yolandasconst.mtc@att.net	YOLANDA JONES	415	647-2682	415	647-2683	10/16/2013	10/17/2013	Yolanda	N



P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

October 2, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Replace Bearing Pads and Joint Seal at Bridges on Hwy 120 and Hwy 12
- Location: Terminous, CA and Lathrop, CA
- Engineer's Estimate: \$930,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER



PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

[Back To Query Form](#)

Tue Oct 15 10:59:18 PDT 2013

Query Criteria

District: 10

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9606 WATER TRUCK

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Oct 15 10:50:40 PDT 2013

Query Criteria

District: 10

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9603 TRANSFER DUMP TRUCK

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Oct 15 14:27:21 PDT 2013

Query Criteria

District: 10

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Oct 15 14:32:12 PDT 2013

Query Criteria

District: 10

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Oct 15 14:34:17 PDT 2013

Query Criteria

District: 10
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8852 SWPPP Planning
 Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Fa Ar Co</u>
37693	S.T. RHOADES 8585 CONSTRUCTION, COMMERCIAL INC. WAY	REDDING CA		REDDING CA	CA	96002		P O BOX 494520		REDDING REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 16 11:10:41 PDT 2013

Query Criteria

District: 10
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1601 CLEARING & GRUBBING
 Firm Type: DBE

31 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	I
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	7
35680	AVIS CONSTRUCTION	PO BOX 401		INGLEWOOD	CA	90306	XXX			XXX	XXX	90306		DBE	avisconstr...	JOHNSON AN...	310	7
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	5
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke3958@...	MICHAEL J...	530	6
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	SANTA MARIA	93455		DBE	cooks_son@...	CHARLES E...	805	5
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE		PALMDALE	CA	93551								DBE	jagchic@ao...	DEANA CART...	805	7
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefy@ddg...	LAURA DEFT...	530	6
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	6
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96150		DBE	dgarcia287...	MICHAEL GA...	530	5
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	6
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	2
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	roxanne.me...	FRANK MED...	530	7
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	2
3227B	JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVENUE		SANTA ANA	CA	92706								DBE	jesmarbori...	JESUS HERN...	714	5
4907	JONAS & ASSOCIATES, INC.	1350 ARNOLD DRIVE, SUITE #202		MARTINEZ	CA	94553		1485 BAYSHORE BOULEVARD #113		SAN FRANCISCO	SAN FRANCISCO	94124		DBE	romenag@jo...	ROMENA JON...	415	7
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	SAN ANDREAS	95249		DBE	alison@kwe...	EMMA JEAN ...	209	7
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	E
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	2
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	7
33524	QUIMU CONTRACTING, INC.	69S PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	DIXON	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	6

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:10:47 PDT 2013

Query Criteria

District: 10
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1601 CLEARING & GRUBBING
 Firm Type: DBE

31 items found, displaying 21 to 31. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	I N
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR..	661	58
5348	RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE		WEST SACRAMENTO	CA	95691								DBE	rollo@ramc...	null MICHA..	916	37
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	49
29435	RODGERS CONST. & ENGINEERING CO., INC	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206		PO BOX 6885		STOCKTON	STOCKTON	95206		DBE	rcande@pac...	DAN F. ROD..	209	46
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE		GEORGE SAN..	530	89
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	FRESNO	93727		DBE	sernaconst...	ROBERT J. ...	559	30
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	LAFAYETTE	94549		DBE	kdesena@ll...	KENT DESEN...	925	28
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE A		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdinc@att...	SANDRA CUN...	209	84
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	74
15057	SUBSURFACE ENVIRONMENTAL INC.	3621 SCOTT STREET		SAN FRANCISCO	CA	94123								DBE	office@sub...	RDXANNE HA..	415	34
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR..	530	79

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 16 11:12:37 PDT 2013

Query Criteria

District: 10

Work Codes: C8331 CONCRETE BARRIER

Firm Type: DBE

3 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fa Arc Cot
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	roxanne.me...	FRANK MED...	530	743-0744	530	743-9352
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184	925	957-8121
39166	V A P CONSTRUCTION INC	16425 ILLUSION WAY		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	714	551-9420

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:14:00 PDT 2013

Query Criteria

District: 10
 Work Codes: C1200 CONSTRUCTION AREA SIGNS
 Firm Type: DBE

16 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EEmail	Contact Name	Are Cod
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.D. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	BAKERSFIELD	93380		DBE	paustin@au...	PATTI AUST..	661
37820	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE		REDDING	CA	96002		PO BOX 1160		PALO CEDRO	PALO CEDRO	96073		DBE	office@cce...	CHARLES JU...	530
500	CONSTRUCTION AREA SIGNS, INCORPORATED	215 TAYLOR ROAD		NEWCASTLE	CA	95658		215 TAYLOR ROAD		NEWCASTLE	NEWCASTLE	95658		DBE	elisa@cas...	ELISA ROBI...	916
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714
37718	E-NOR INNOVATIONS INC.	1950 E 220TH ST SUITE 100-101		LONG BEACH	CA	90810								DBE	ronnie@eno...	RONNIE JON...	310
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE		REDWOOD CITY	CA	94062	3834							DBE	clbrooks@s...	CURTIS BRO...	650
32769	EAST BAY SIGN CO., INC.	207 11TH STREET		SAN FRANCISCO	CA	94103								DBE	christina@...	CHRISTINA ..	415
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	roxanne.me...	FRANK MEDI...	530
447	K R C SAFETY CO. INC.	7821 WEST SUNNVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559
38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	22140 FRONTIER ROAD		CLOVIS	CA	93619								DBE	karen@imag...	KAREN JOHN...	559
35799	M. S. LEE ENTERPRISES	1908 COVENTRY		CLOVIS	CA	93611								DBE	MonSLee@ya...	MON SON LE...	559
37219	RUSSELL CRESS CO., INC.	127 HIGHLAND AVENUE		MONROE	NY	10950								DBE	rdcress@fr...	RUSSELL C...	845
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdinc@att...	SANDRA CUN...	209
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL STREET		SAN FRANCISCO	CA	94124								DBE	yolandasco...	YOLANDA JO...	415

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:16:28 PDT 2013

Query Criteria

District: 10

Work Codes: C5150 CORE CONCRETE - REPAIR BRIDGE DECK

Firm Type: DBE

6 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET		BERKELEY	CA	94710								DBE	jbayline@...	JUAN ARREG...	510	527-1000	510
34801	DEENSGROUP CONSTRUCTION	2175 THE ALAMEDA, SUITE 100		SAN JOSE	CA	95126								DBE	deensgroup...	HAJAAH M. ...	408	345-3860	408
203	FRESNO CONCRETE CONSTRUCTION, INC.	5450 5 VILLA AVE		FRESNO	CA	93725	9798	5450 5 VILLA AVE		FRESNO	FRESNO	93725	9798	DBE	fresnoconc...	RAY BECERR...	559	834-2031	559
40630	JULIO A. HALLACK, INC.	3130 FULKERTH RD		TURLOCK	CA	95380								DBE	hallackj@c...	JULIO A. H...	209	667-9391	209
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	DIXON	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693-0289	707
36537	STRIVE CONCRETE CUTTING, INC	13501 5. MALENA DRIVE		TUSTIN	CA	92780	1914	P.O. BOX 1970		TUSTIN	TUSTIN	92781		DBE	vchavez@sb...	SANDRA CHA...	714	669-9860	714

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:17:55 PDT 2013

Query Criteria

District: 10
 Naics Category: 23 Construction
 Naics Codes: 2373 10 Highway, Street, and Bridge Construction
 Work Codes: C9980 DEMOLITION
 Firm Type: DBE

26 items found, displaying 1 to 20. [[First/Prev](#)] 1, 2 [[Next/Last](#)]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Are Cod
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								OBE	daryl@absl...	LUIS M. AL...	510
32174	ACCORD ENGINEERING, INC	2923 PULLMAN STREET		SANTA ANA	CA	92705								DBE	dcheng@acc...	DAVID CHEN...	714
35680	AVIS CONSTRUCTION	PD BOX 401		INGLEWOOD	CA	90306	XXX			XXX	XXX	90306		DBE	avisconstr...	JOHNSON AN...	310
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.D. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke395B@...	MICHAEL J...	530
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96150		DBE	dgarcia287...	MICHAEL GA...	530
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	roxanne.me...	FRANK MEDI...	530
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858
3227B	JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVENUE		SANTA ANA	CA	92706								DBE	jesmarbori...	JESUS HERN...	714
20410	K. W. EMERSON INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	SAN ANDREAS	95249		DBE	alison@kwe...	EMMA JEAN ...	209
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	DIXON	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR...	661
5348	RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE		WEST SACRAMENTO	CA	95691								DBE	rollo@ramc...	null MICHA...	916
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE		GEORGE SAN...	530

Export Options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:18:02 PDT 2013

Query Criteria

District: 10
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C9980 DEMOLITION
 Firm Type: DBE

26 items found, displaying 21 to 26. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Ph Num
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	FRESNO	93727		DBE	sernaconst...	ROBERT J. ...	559	304-
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	LAFAYETTE	94549		DBE	kdesena@fi..	KENT DESEN...	925	284-
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-
15057	SUBSURFACE ENVIRONMENTAL, INC.	3621 SCOTT STREET		SAN FRANCISCO	CA	94123								DBE	office@sub...	ROXANNE HA...	415	346-
38325	UDB ENTERPRISES, INC	217 W. FYFFE AVE SUITE 143		STOCKTON	CA	95203								DBE	vilarino76..	NEIL JACKS...	209	462-
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 14:38:29 PDT 2013

Query Criteria

District: 10
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C2030 EROSION CONTROL
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO...	408	929-3949	408	298-4344
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	559	732-2684

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:19:41 PDT 2013

Query Criteria

District: 10

Work Codes: C2030 EROSION CONTROL

Firm Type: DBE

14 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	I
39157	ALL EARTH CONSTRUCTION	P.O. BOX 717		AUBERRY	CA	93602		P.O. BOX 717		AUBERRY	AUBERRY	93602		DBE	allearthco...	JED DAVIS	559	28
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO	408	92
31152	ANTHONY'S LASER LEVELING	7258 W. RIALTO AVENUE		FRESNO	CA	93723								DBE	aavila7777...	MARY JO & ANTH...	559	84
35904	FRESNO LANDSCAPE	PO BOX 6350		FRESNO	CA	93703		PO BOX 6350		FRESNO	FRESNO	93703		DBE	LMartinez@...	ELODIA (LD...	559	26
35183	GECKO GOLF CONSTRUCTION, INC.	1471 TREAT BLVD. #1334		WALNUT CREEK	CA	94597		231 MARKET PLACE, #243		SAN RAMON	SAN RAMON	94583		DBE	geckogcons...	KEIKO FRED...	925	54
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	73
39756	KELLEY EROSION CONTROL, INC	2395-8 TAMPA ST.		RENO	NV	89512								DBE	claudia@ke...	CALUDIA CH...	775	32
40497	KIONA LANDSCAPING	3889 F STREET, APT 2		EUREKA	CA	95503		P.O. BOX 5138		ARCATA	ARCATA	95518		DBE	egruetzmac...	ERNIE GRUE...	707	61
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C...	805	74
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	mikeands5@...	MICHAEL A...	530	24
217	NITTA EROSION CONTROL	3778 DEL MAR AVENUE		LOOMIS	CA	95650	9051							DBE	nittainc@h...	LAURA BILL...	916	65
5616	QUALITY HYDROSEEDING & RESTORATION	2013 ORANGE AVE		RAMONA	CA	92065	5550							DBE	poundstone...	CYNTHIA D...	760	78
36907	RUDY'S LANDSCAPE & IRRIGATION DESIGN	607 VINELAND		BAKERSFIELD	CA	93313		P.O. BOX 70801		BAKERSFIELD	BAKERSFIELD	93387		DBE		RADOLFO C...	661	32
37060	S KWOK ENGINEERS, INC.	1815 CORNELL DRIVE		ALAMEDA	CA	94501								DBE	seng@skwok...	HOY SENG K...	510	22

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:21:00 PDT 2013

Query Criteria

District: 10

Work Codes: C2000 HIGHWAY PLANTING

Firm Type: DBE

7 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-...
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.		ORANGE	CA	92867								DBE	b.vlandsc...	ANGEL GOME...	714	779-1
32772	FELIX'S MAINTENANCE & GARDENING	2225 SAINT GEORGE DRIVE		CONCORD	CA	94520								DBE	johnfelix@...	JOHN FELIX	925	778-...
35904	FRESNO LANDSCAPE	PO BOX 6350		FRESNO	CA	93703		PO BOX 6350		FRESNO	FRESNO	93703		DBE	LMartinez@...	ELODIA (LO...)	559	268-2
35183	GECKO GOLF CONSTRUCTION, INC.	1471 TREAT BLVD. #1334		WALNUT CREEK	CA	94597		231 MARKET PLACE, #243		SAN RAMON	SAN RAMON	94583		DBE	geckogcons...	KEIKO FRED...	925	548-8
30736	M & 5 ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	mikeands5@...	MICHAEL A...	530	241-1
36907	RUDY'S LANDSCAPE & IRRIGATION DESIGN	607 VINELAND		BAKERSFIELD	CA	93313		P.O. BOX 70801		BAKERSFIELD	BAKERSFIELD	93387		DBE		RADOLFO C...	661	325-3

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:22:23 PDT 2013

Query Criteria

District: 10
 Work Codes: C2021 HYDROSEEDING
 Firm Type: DBE

7 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	N
35904	FRESNO LANDSCAPE	PO BOX 6350		FRESNO	CA	93703		PO BOX 6350		FRESNO	FRESNO	93703		DBE	LMartinez@...	ELODIA (LO...	559	21
39756	KELLEY EROSION CONTROL, INC	2395-B TAMPA ST.		RENO	NV	89512								DBE	claudia@ke...	CALUDIA CH...	775	3:
39322	LA FIRMA INC	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C...	805	7:
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	mikeands5@...	MICHAEL A...	530	2:
217	NITTA EROSION CONTROL	3778 DEL MAR AVENUE		LOOMIS	CA	95650	9051							DBE	nittainc@h...	LAURA BILL...	916	6:
39881	PADILLA LANDSCAPE, INC	181 SANDCREEK RD, STE B		BRENTWOOD	CA	94513		P.O. BOX 196		BRENTWOOD	BRENTWOOD	94513		DBE	mpadilla@p...	MICHAEL PA...	925	5:
36907	RUDY'S LANDSCAPE & IRRIGATION DESIGN	607 VINELAND		BAKERSFIELD	CA	93313		P.O. BOX 70801		BAKERSFIELD	BAKERSFIELD	93387		DBE		RADOLFO C...	661	3:

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:23:55 PDT 2013

Query Criteria

District: 10

Work Codes: C8201 OBJECT MARKER

Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	F A C
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093	503	6611
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	roxanne.me...	FRANK MEDI...	530	743-0744	530	7493
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	559	7326
102	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE		CHULA VISTA	CA	91910								DBE	rebecca@pa...	REBECCA LL...	619	422-9204	619	4216

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:28:23 PDT 2013

Query Criteria

District: 10

Work Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING

Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address3	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fa Art Coc
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	RENO	89512		DBE	aaasealing...	LARA ANTEL...	775	329-3003	775	827-3006
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949	408	298-4344
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	559	732-2684
102	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE		CHULA VISTA	CA	91910								DBE	rebecca@pa...	REBECCA LL...	619	422-9204	619	427-1620
41297	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE		ORINDA	CA	94563								DBE	landy@triv...	LANDRYA RA...	925	787-1003	888	872-4450

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:27:44 PDT 2013

Query Criteria

District: 10

Work Codes: C8501 PAVEMENT MARKING

Firm Type: DBE

8 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phc Num
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	RENO	89512		DBE	aaasealing@...	LARA ANTEL...	775	329-3
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3
36647	BIG VALLEY ASPHALT	3522 BRIAN WAY		BAKERSFIELD	CA	93308		3522 BRIAN WAY		BAKERSFIELD	BAKERSFIELD	93308		DBE	donnawatso@...	DONNA WATS...	661	587-5
31176	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE		GARDEN GROVE	CA	92843								DBE	trila.grsi@...	TRI LA	714	893-0
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc@...	GARY CASTR...	559	732-0
102	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE		CHULA VISTA	CA	91910								DBE	rebecca@pa...	REBECCA LL...	619	422-9
38033	TRAFFIC LOOPS CRACKFILLING, INC	1915 W BALL RD.		ANAHEIM	CA	92804		946 S. EMERALD ST		ANAHEIM	ANAHEIM	92804		DBE	trafficoo@...	MAI-LAN NG...	714	520-4
41297	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE		ORINDA	CA	94563								DBE	landy@triv...	LANDRYA RA...	925	787-1

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 16 11:28:58 PDT 2013

Query Criteria

District: 10

Work Codes: C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Firm Type: DBE

27 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORGETTE ...	916	645-7747
21207	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	94538								DBE	rosy@alani...	null JESUS...	510	770-5000
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512	PO BOX 7295			RENO	RENO	89512		OBE	aaasealing...	LARA ANTEL...	775	329-3003
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks...	DOUG BLACK...	510	562-8638
40322	ARRDWS COMPANY	177 CALIFORNIA AVENUE		ARBUCKLE	CA	95912	P.O. BOX 1409			COLUSA	CDLUSA	95912		DBE	lori@arrow...	LDRI SKAGG...	707	396-0073
36647	BIG VALLEY ASPHALT	3522 BRIAN WAY		BAKERSFIELD	CA	93308	3522 BRIAN WAY			BAKERSFIELD	BAKERSFIELD	93308		DBE	donnawats...	DONNA WATS...	661	587-5837
38218	BJ WILLIAMS COMPANY, INC	3664 TREFETHEN WAY		SACRAMENTO	CA	95834								DBE		BDBBIE JO ...	916	359-5055
38922	BLACK STONE ASPHALT CONSTRUCTION INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308								DBE	info@BLACK...	NORMAN GAL...	661	282-8800
36919	CAL-CON PUMPING, LLC	2270 PALOU AVENUE		SAN FRANCISCO	CA	94124								DBE	jb.calcon@...	JULIE BERR...	415	401-9838
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631								DBE		null null		
40634	CREBIVE ENGINEERING INC	77-770 COUNTRY CLUB DR. SUITE D		PALM DESERT	CA	92211								DBE	cre8iveEng...	REGINA CAS...	760	200-8889
35956	DE ANDA COMPANY	37647 VERDE AVENUE		MADERA	CA	93638								DBE		VINCENT DE...	559	645-8800
14962	DEANA'S EQUIPMENT RENTAL CD.	6720 W. SYCAMORE LANE.		PALMDALE	CA	93551								DBE	jagchic@ao...	DEANA CART...	805	732-7575
31021	DELTECH ENGINEERING, INC	1701 E. EDINGER AVENUE, SUITE A3-4		SANTA ANA	CA	92705	P.O. BOX 6630			ORANGE	DRANGE	92863		DBE	abili@delt...	(MR.) EBBL...	714	495-9755
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	646-3697
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE		REDWOOD CITY	CA	94062 3834								DBE	clbrooks@s...	CURTIS BRO...	650	367-8000
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551								DBE	inessaoane...	INES SEDAN...	925	373-6205
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551	P.O. BOX 2798			LANCASTER	LANCASTER	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-8788
37053	GATES ENTERPRISES, INC	714 W. OLYMPIC BLVD. STE 703		LOS ANGELES	CA	90015	6 HUTTON CENTRE DRIVE, SUITE 600			SANTA ANA	SANTA ANA	92707		DBE	blessedc02...	JOE GATES	714	382-6707
34783	MARTIN GENERAL ENGINEERING INC	12485 QUICKSILVER DRIVE		RANCHO CORDOVA	CA	95742								DBE	amartin@ma...	TRANQUILIN...	916	355-8101

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 11:29:07 PDT 2013

Query Criteria

District: 10

Work Codes: C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Firm Type: DBE

27 items found, displaying 21 to 27. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Cnde2	Certification Type	E-Mail	Contact Name	Area Cnde	Ph Nun
39231	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE		MILPITAS	CA	95035		1950 MAJESTIC COURT		SAN JOSE	SAN JOSE	95132		DBE	norcalgene...	KENNY PHAN	408	886-1
29435	RODGERS CONST. & ENGINEERING CO., INC	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206		PO BOX 6885		STOCKTON	STOCKTON	95206		DBE	rcande@pac...	DAN F. ROD...	209	464-1
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-1
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	FRESNO	93727		DBE	sernaconst...	ROBERT J. ...	559	304-1
40505	STAT-X GENERAL ENGINEERING	4217 PLEMINI CT		SALIDA	CA	95368								DBE	david.alts...	DAVID ALTS...	209	855-1
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	827 MISSOURI STREET, SUITE 6		FAIRFIELD	CA	94533		4300 B STREET, SUITE		ANCHORAGE	ANCHORAGE	99503		DBE	tracy.crai...	TRACY CRAI...	707	427-1
38325	UDB ENTERPRISES, INC	217 W. FYFFE AVE SUITE 143		STOCKTON	CA	95203								DBE	vilarino76...	NEIL JACKS...	209	462-1

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 12:12:59 PDT 2013

Query Criteria

District: 10

Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC

Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
29435	RODGERS CONST. & ENGINEERING CO, INC	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206		PO BOX 6885		STOCKTON	STOCKTON	95206		SMBE	rcande@pac...	DAN F. ROD...	209	464-5780
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	FRESNO	93727		SMBE	sernaconst...	ROBERT J. ...	559	304-2197

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 12:15:04 PDT 2013

Query Criteria

District: 10

Work Codes: C1531 PLANE ASPHALT CONCRETE

Firm Type: DBE

7 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	1 A C
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	5
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631								DBE		null null			
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE		PALMDALE	CA	93551								OBE	jagchic@ao...	DEANA CART...	805	732-7575	
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	646-3697	7
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551								DBE	inesseoane...	INES SEOAN...	925	373-6205	9
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	5
40505	STAT-X GENERAL ENGINEERING	4217 PLEMINI CT		SALIDA	CA	95368								DBE	david.alt...	DAVID ALTS...	209	855-2191	8

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 12:16:28 PDT 2013

Query Criteria

District: 10

Work Codes: C5201 REINFORCING STEEL

Firm Type: DBE

4 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fa Arri Coi
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	aspinc@roa...	RUSSELL RO...	909	884-6031	909
40073	CEN-CAL REBAR	5299 W. DAYTON		FRESNO	CA	93722								DBE	shatanaka@...	JEREMY ULR...	559	289-3314	
31969	CONTECH CONCRETE TECHNIQUES, INC.	5819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO	FRESNO	93727		DBE	contechg@g...	JIM GARCIA	559	251-8818	559
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	madsteelin...	ALBERT DOM...	909	592-3443	909

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 16 12:17:50 PDT 2013

Query Criteria

District: 10

Work Codes: C1575 REMOVE BRIDGE ITEM

Firm Type: DBE

10 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	PI Nu
33638	A & P DEVELOPMENT & CONSTRUCTION, INC.	3555 VOYAGER STREET, SUITE 8		TORRANCE	CA	90503								DBE	pocampo@ap...	PETER OCAM...	318	793
8268	C & L DRILLING CO	600 E. LAMBERT ROAD		LA HABRA	CA	90631		PO BOX 2484		LA HABRA	LA HABRA	90631		DBE	cldrilling...	CARLA WHIT...	562	691
28924	DD-M CRANE & RIGGING	2175-A2 FRANCISCO BLVD		SAN RAFAEL	CA	94901								DBE	deniseddm@...	DENISE MA...	415	458
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR CONSTRUCTION DRIVE		REDWOOD CITY	CA	94062 3834								DBE	clbrooks@s...	CURTIS BRO...	658	367
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90783		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	562	777
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	roxanne.me...	FRANK MEDI...	530	743
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	LOS ANGELES	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	787	825
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR...	661	589
38151	V & G BUILDERS	4350 N. PALM		FRESNO	CA	93704		4350 N. PALM		FRESNO	FRESNO	93704		DBE	jtonyvalde...	JERNIMD A...	559	885

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 12:19:27 PDT 2013

Query Criteria

District: 10
 Work Codes: C5620 ROADSIDE SIGN
 Firm Type: DBE

6 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Pho Nur
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559	453-2
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	BAKERSFIELD	93380		DBE	paustin@au...	PATTI AUST...	661	589-1
500	CONSTRUCTION AREA SIGNS, INCORPORATED	215 TAYLOR ROAD		NEWCASTLE	CA	95658		215 TAYLOR ROAD		NEWCASTLE	NEWCASTLE	95658		DBE	elisa@cas-...	ELISA ROBI...	916	663-9
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	roxanne.me...	FRANK MED...	530	743-0
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0
102	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE		CHULA VISTA	CA	91910								DBE	rebecca@pa...	REBECCA LL...	619	422-9

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 12:21:43 PDT 2013

Query Criteria

District: 10

Work Codes: C8602 SIGNAL & LIGHTING

Firm Type: DBE

4 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Firm At Cc
32800	CAMACHO COMMUNICATIONS CORPORATION	517 8TH STREET		SACRAMENTO	CA	95814								DBE	j_camacho@...	JULIAN CAM...	916	444-9853	916
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE		REDWOOD CITY	CA	94062	3834							DBE	clbrooks@s...	CURTIS BRO...	650	367-8000	650
39231	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE		MILPITAS	CA	95035		1950 MAJESTIC COURT		SAN JOSE	SAN JOSE	95132		DBE	norcalgene...	KENNY PHAN	408	886-0335	408
9182	PACIFIC ELECTRIC CONTRACTING, INC.	330 PHELAN AVE		SAN JOSE	CA	95112								DBE	frankjr@pa...	FRANK J. C...	408	293-8102	408

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 12:23:05 PDT 2013

Query Criteria

District: 10

Work Codes: C2066 TEMPORARY EROSION CONTROL

Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	mikeands5@...	MICHAEL A...	530	241-1418
217	NITTA EROSION CONTROL	3778 DEL MAR AVENUE		LOOMIS	CA	95650	9051							DBE	nittainc@h...	LAURA BILL...	916	652-7459
5616	QUALITY HYDROSEEDING & RESTORATION	2013 ORANGE AVE		RAMONA	CA	92065	5550							DBE	poundstone...	CYNTHIA D...	760	789-8040
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 12:24:36 PDT 2013

Query Criteria

District: 10

Work Codes: C8001 TEMPORARY FENCING

Firm Type: DBE

One item found. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fa Ar Co
37693	S.T. RHOADES 8585 CONSTRUCTION, COMMERCIAL INC. WAY			REDDING CA		96002		P O BOX 494520		REDDING REDDING		96049		DBE	steve@strh...	STEVE RHOA..	530	223-9322	530

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 12:25:47 PDT 2013

Query Criteria

District: 10

Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING

Firm Type: DBE

3 items found, displaying all items. 1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Cod</u>
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO...	408	929-3949	408	298-4344
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	559	732-2684
102	PAYCO SPECIALTIES INCORPORATED	120 NORTH SECOND AVE		CHULA VISTA	CA	91910								DBE	rebecca@pa...	REBECCA LL...	619	422-9204	619	427-1620

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Oct 15 14:47:07 PDT 2013

Query Criteria

District: 10
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1201 TRAFFIC CONTROL SYSTEM
 Firm Type: DBE

12 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Ph Nui
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-
37820	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE		REDDING	CA	96002		PO BOX 1160		PALO CEDRO	PALO CEDRO	96073		DBE	office@cce...	CHARLES JU...	530	221-
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	646-
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-
102	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE		CHULA VISTA	CA	91910								DBE	rebecca@pa...	REBECCA LL...	619	422-
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-
35197	RAM CONSTRUCTION & CONCRETE INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR...	661	589-
37693	S.T. RHOADES CONSTRUCTION INC.	BS85 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdinc@att...	SANDRA CUN...	209	847-
30528	SOLZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-
33586	TROY'S CONTRACTING	3026 SAN BRUNO AVENUE, SUITE B		SAN FRANCISCO	CA	94134								DBE		TROY REESE	415	468-

Export options: [CSV](#) | [Excel](#) | [XML](#)

Brian Roland

From: Dave McClain [dave@acdike.com]
Sent: Wednesday, October 16, 2013 3:35 PM
To: Brian Roland
Subject: RE: DBE Letter for Bid on October 23, 2013

Brian,
We will not bid, as this project doesn't have any of our items, Thanks.

Dave McClain
Direct: 916.645.7747 | Fax: 916.645.9618
dave@acdike.com

The AC Dike Co.

2788 Venture Drive | Lincoln, CA 95648 | www.acdike.com

From: Brian Roland [<mailto:broland@vikingbridges.com>]
Sent: Wednesday, October 16, 2013 1:42 PM
To: daryl@abslconstruction.com; email@acdike.com; dcheng@accordeng.com; debbieh@alertolite.com; aaasealing96@yahoo.com; allearthconstruction@gmail.com; aspinc@roadrunner.com; dougblacksher@aol.com; kevinphan@amlandcorp.com; aavila777@gmail.com; lori@arrowsco.com; paustin@austin-enterprise.com; jcbayline@sbcglobal.net; bsalaz@bertsalas.com; donnawatson52@yahoo.com; info@blackstoneasphalt.com; b.v.landscape@pacbell.net; burke3958@sbcglobal.net; cldrilling@aol.com; jb.calcon@mac.com; amacho@camcosolutions.net; shatanaka@comcast.net; office@cccexcavatinginc.com; elisa@cas-tc.com; contechg@gmail.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; deniseddm@yahoo.com; jagchic@aol.com; deensgroup@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; christina@bordendecal.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; forcetraffic@earthlink.net; roxanne.medina@att.net; lmartinez@fresnolandscapenet.net; blessedc02@aol.com; geckogconstruction@gmail.com; geronimo_concrete@sbcglobal.net; trila.grsi@yahoo.com; office@interwestpacific.com; jesmarboring@sbcglobal.net; romenage@joasinc.com; hallackj@concretebyhallack.com; garyc@kracsafety.com; alison@kwemerson.com; claudia@kelleerosioncontrol.com; egruetzmacherjr@gmail.com; edblbe@gmail.com; mikeands5@aol.com; mandsenviro@aol.com; monslee@yahoo.com; madsteelinc@aol.com; amartin@martingeneral.net; mackymccullough@mcculloughconstructioninc.com; dnielson@nielsoninc.com; nittainc@hotmail.com; norcalgeneralconstruction@yahoo.com; frankjr@pacific-electric.net; mpadilla@padillalandscape.com; rebecca@payco.biz; davidscott@gvni.com; poundstone@mac.com; quimu@sbcglobal.net; ricky@reserrano.com; robin@rockinrinc.com; rcande@pacbell.net; rdress@frontiernet.net; seng@skwokengineers.com; steve@strhoadesinc.com; sernaconstruction@sbcglobal.net; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; vchavez@sbcglobal.net; office@subsurf.com; tracy.crain@suulutaq.com; trafficoops@sbcglobal.net; landy@trivalleystriping.com; vilarino76@gmail.com; jtonyvaldez@hotmail.com; vapconstructioninc@gmail.com; edc@vintagepavingco.com; yolandasconst.mtc@att.net
Subject: DBE Letter for Bid on October 23, 2013

Please see the attached.

Sincerely,

Brian Roland
Viking Construction
(916) 852-5530 Office
(916) 852-5533 Fax

Brian Roland

From: JC Arrequin [jcbayline@sbcglobal.net]
Sent: Wednesday, October 16, 2013 2:32 PM
To: Brian Roland
Subject: Re: DBE Letter for Bid on October 23, 2013

Roland,
Bay Line will bid the polyester and the joint seals. Please provide us with the project information, plans and specs.

Juan

From: Brian Roland <broland@vikingbridges.com>

Sent: Wednesday, October 16, 2013 1:41 PM
Subject: DBE Letter for Bid on October 23, 2013

Please see the attached.

Sincerely,

Brian Roland
Viking Construction
(916) 852-5530 Office
(916) 852-5533 Fax
16) 521-9039 Mobile

Brian Roland

From: Roxanne Medina [roxanne.medina@att.net]
Sent: Wednesday, October 16, 2013 1:55 PM
To: Brian Roland
Subject: Re: DBE Letter for Bid on October 23, 2013

Not quoting

Sent from Roxanne Ruiz Medina

On Oct 16, 2013, at 1:41 PM, Brian Roland <broland@vikingbridges.com> wrote:

Please see the attached.

Sincerely,

Brian Roland
Viking Construction
(916) 852-5530 Office
(916) 852-5533 Fax
(916) 521-9039 Mobile

<131023 - Hinge Retrofits.doc>

Brian Roland

From: johnfelix@comcast.net
Sent: Wednesday, October 16, 2013 1:55 PM
To: Brian Roland
Subject: Delivered: DBE Letter for Bid on October 23, 2013
Attachments: ATT00001

Your message was delivered to the recipient.
Sent on the Sprint® Now Network from my BlackBerry®

Brian Roland

From: Microsoft Exchange
romenag@jonasinc.com
Sent: Wednesday, October 16, 2013 1:52 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

romenag@jonasinc.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: johnfelix@comcast.net
Sent: Wednesday, October 16, 2013 1:47 PM
To: Brian Roland
Subject: Delivered: DBE Letter for Bid on October 23, 2013
Attachments: ATT00001

Your message was delivered to the recipient.
Sent on the Sprint® Now Network from my BlackBerry®

Brian Roland

From: postmaster@helixindustrial.local
ricky@reserrano.com
Sent: Wednesday, October 16, 2013 1:46 PM
Subject: Delivered: DBE Letter for Bid on October 23, 2013

Your message has been delivered to the following recipients:

ricky@reserrano.com

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Microsoft Exchange
To: lori@arrowsco.com
Sent: Wednesday, October 16, 2013 1:46 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

lori@arrowsco.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: jcbayline@sbcglobal.net; burke3958@sbcglobal.net; clbrooks@sbcglobal.net; geronimo_concrete@sbcglobal.net; jesmarboring@sbcglobal.net; quimu@sbcglobal.net; sernaconstruction@sbcglobal.net; vchavez@sbcglobal.net; trafficloops@sbcglobal.net
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

jcbayline@sbcglobal.net

burke3958@sbcglobal.net

clbrooks@sbcglobal.net

geronimo_concrete@sbcglobal.net

jesmarboring@sbcglobal.net

quimu@sbcglobal.net

sernaconstruction@sbcglobal.net

vchavez@sbcglobal.net

trafficloops@sbcglobal.net

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Mail Delivery System [MAILER-DAEMON@mta06.dlls.pa.frontiernet.net]
To: rdccress@frontiernet.net
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rdccress@frontiernet.net

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Microsoft Exchange
To: aaasealing96@yahoo.com; donnawatson52@yahoo.com; deniseddm@yahoo.com; trila.grsi@yahoo.com; monslee@yahoo.com; norcalgeneralconstruction@yahoo.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

aaasealing96@yahoo.com

donnawatson52@yahoo.com

deniseddm@yahoo.com

trila.grsi@yahoo.com

monslee@yahoo.com

norcalgeneralconstruction@yahoo.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Mail Delivery Subsystem [MAILER-DAEMON@mail10c40.carrierzone.com]
To: office@interwestpacific.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Delivered: DBE Letter for Bid on October 23, 2013

Your message has been delivered to the following recipients:

office@interwestpacific.com

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Mail Delivery Subsystem [MAILER-DAEMON@mail58c45.carrierzone.com]
To: j_camacho@camcosolutions.net
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

j_camacho@camcosolutions.net

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Microsoft Exchange
To: sdefty@ddge.net
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

sdefty@ddge.net

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: elisa@cas-tc.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

elisa@cas-tc.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: steve@strhoadesinc.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

steve@strhoadesinc.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
christina@bordendecal.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

christina@bordendecal.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
hallackj@concretebyhallack.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

hallackj@concretebyhallack.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: abili@deltechengineeringinc.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

abili@deltechengineeringinc.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Postmaster [postmaster@worldnet.att.net]
Sent: Wednesday, October 16, 2013 1:44 PM
To: Brian Roland
Subject: Delivery Notification
Attachments: ATT00001; DBE Letter for Bid on October 23, 2013

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
roxanne.medina@att.net
david.altstatt@att.net
yolandasconst.mtc@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Brian Roland

From: Microsoft Exchange
: kdesena@linkzone.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

kdesena@linkzone.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Internet Mail Delivery [postmaster@mac.com]
jb.calcon@mac.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Delivered: DBE Letter for Bid on October 23, 2013

Your message has been delivered to the following recipients:

jb.calcon@mac.com

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Microsoft Exchange
To: claudia@kelleyerosioncontrol.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

claudia@kelleyerosioncontrol.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: garyc@krcsafety.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

garyc@krcsafety.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
:
paustin@austin-enterprise.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

paustin@austin-enterprise.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
landy@trivalleystriping.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

landy@trivalleystriping.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: mackymccullough@mcculloughconstructioninc.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

mackymccullough@mcculloughconstructioninc.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: daryl@abslconstruction.com
Sent: Wednesday, October 16, 2013 1:45 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

daryl@abslconstruction.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: shatanaka@comcast.net; johnfelix@comcast.net
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

shatanaka@comcast.net

johnfelix@comcast.net

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Internet Mail Delivery [postmaster@mac.com]
To: poundstone@mac.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Delivered: DBE Letter for Bid on October 23, 2013

Your message has been delivered to the following recipients:

poundstone@mac.com

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Microsoft Exchange
:
Sent: frankjr@pacific-electric.net
Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

frankjr@pacific-electric.net

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
cooks_son@mail.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

cooks_son@mail.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

Content-Type: text/plain; charset=us-ascii
Date: Wednesday, October 16, 2013 1:44 PM

-----IMA77cfa8c.525e/ats-pdx.com
Content-Type: text/plain; charset=us-ascii

Message delivered successfully to cmarleau@dirtagg.com

-----IMA77cfa8c.525e/ats-pdx.com
Content-Type: message/delivery-status

Reporting-MTA: ats-pdx.com
Final-Recipient: rfc822;cmarleau@dirtagg.com
Action: delivered
Status: 2.0.0

-----IMA77cfa8c.525e/ats-pdx.com
Content-Type: message/rfc822

Received: from es-ra2.atsnw.com [66.195.36.27] by ats-pdx.com with ESMTTP (SMTPD-11.5) id 328300082e963e91; Wed, 16 Oct 2013 13:43:56 -0700
Received: from es-ra2.atsnw.com (127.0.0.1) id hbvt9k0171sq for <contractor@dirtagg.com>; Wed, 16 Oct 2013 13:44:09 -0700 (envelope-from <broland@vikingbridges.com>)
Received: from remote.vikingbridges.com ([67.117.117.242]) by es-ra2.atsnw.com (SonicWALL 7.4.2.7669) with ESMTTP (version=TLSv1/SSLv3 cipher=AES128-SHA bits=128/128) id 201310162042010284580; Wed, 16 Oct 2013 13:42:05 -0700
Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Wed, 16 Oct 2013 13:41:59 -0700
From: Brian Roland <broland@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "email@acdike.com" <email@acdike.com>, "dcheng@accordeng.com" <dcheng@accordeng.com>, "debbieh@alertolite.com" <debbieh@alertolite.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "allearthconstruction@gmail.com" <allearthconstruction@gmail.com>, "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "dougblacksher@aol.com" <dougblacksher@aol.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "aavila7777@gmail.com" <aavila7777@gmail.com>, "lori@arrowsco.com" <lori@arrowsco.com>, "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bsalaz@bertsalas.com" <bsalaz@bertsalas.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "info@blackstoneasphalt.com" <info@blackstoneasphalt.com>, "b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "cldrilling@aol.com" <cldrilling@aol.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>, "j.camacho@camcosolutions.net" <j.camacho@camcosolutions.net>, "shatanaka@comcast.net" <shatanaka@comcast.net>, "office@ccexcavatinginc.com" <office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>, "contechg@gmail.com" <contechg@gmail.com>, "cooks_son@mail.com"

[message truncated]

-----IMA77cfa8c.525e/ats-pdx.com--

Brian Roland

From: Microsoft Exchange
To: allearthconstruction@gmail.com; aavila7777@gmail.com; contechg@gmail.com; cre8iveEngineering@gmail.com; dreambuilder.construction@gmail.com; geckogconstruction@gmail.com; egruetzmacherjr@gmail.com; edblbe@gmail.com; vilarino76@gmail.com; vapconstructioninc@gmail.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

allearthconstruction@gmail.com

aavila7777@gmail.com

contechg@gmail.com

cre8iveEngineering@gmail.com

dreambuilder.construction@gmail.com

geckogconstruction@gmail.com

egruetzmacherjr@gmail.com

edblbe@gmail.com

vilarino76@gmail.com

vapconstructioninc@gmail.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: b.v.landscape@pacbell.net; rcande@pacbell.net
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

b.v.landscape@pacbell.net

rcande@pacbell.net

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Mail Delivery System [MAILER-DAEMON@mta09.dlls.pa.frontiernet.net]
To: davidscott@gvni.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

davidscott@gvni.com

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Mail Delivery System [MAILER-DAEMON@AOL.com]
To: mikeands5@aol.com; dgarcia287@aol.com; mandsenviro@aol.com; madsteelinc@aol.com; blessedc02@aol.com; jagchic@aol.com; cldrilling@aol.com; dougblacksher@aol.com; deensgroup@aol.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

mikeands5@aol.com

dgarcia287@aol.com

mandsenviro@aol.com

madsteelinc@aol.com

blessedc02@aol.com

jagchic@aol.com

cldrilling@aol.com

dougblacksher@aol.com

deensgroup@aol.com

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Microsoft Exchange
To: inesseoane@fcs-ssp.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

inesseoane@fcs-ssp.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
debbieh@alertolite.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

debbieh@alertolite.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: forcetraffic@earthlink.net
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

forcetraffic@earthlink.net

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
dcheng@accordeng.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

dcheng@accordeng.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
judy@finegradeinc.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

judy@finegradeinc.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: kevinphan@amlandcorp.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

kevinphan@amlandcorp.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: postmaster@exch018.msoutlookonline.net
To: tracy.crain@suulutaaq.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Delivered: DBE Letter for Bid on October 23, 2013

Your message has been delivered to the following recipients:

tracy.crain@suulutaaq.com

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Microsoft Exchange
To: office@ccexcavatinginc.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

office@ccexcavatinginc.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
:
Sent: robin@rockinrinc.com
Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

robin@rockinrinc.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: edc@vintagepavingco.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

edc@vintagepavingco.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: postmaster@martingeneral.net
To: amartin@martingeneral.net
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Delivered: DBE Letter for Bid on October 23, 2013

Your message has been delivered to the following recipients:

amartin@martingeneral.net

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: postmaster@fresnolandscap.net
To: Lori Martinez
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Delivered: DBE Letter for Bid on October 23, 2013

Your message has been delivered to the following recipients:

Lori Martinez

Subject: DBE Letter for Bid on October 23, 2013

Brian Roland

From: Microsoft Exchange
To: nittainc@hotmail.com; jtonyvaldez@hotmail.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

nittainc@hotmail.com

jtonyvaldez@hotmail.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: seng@skwokengineers.com
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Relayed: DBE Letter for Bid on October 23, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

seng@skwokengineers.com

Subject: DBE Letter for Bid on October 23, 2013

Sent by Microsoft Exchange Server 2007

Brian Roland

From: Microsoft Exchange
To: sjdinc@att.net
Sent: Wednesday, October 16, 2013 1:44 PM
Subject: Undeliverable: DBE Letter for Bid on October 23, 2013

Delivery has failed to these recipients or distribution lists:

sjdinc@att.net

An error occurred while trying to deliver this message to the recipient's e-mail address. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: att.net.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

sjdinc@att.net
att.net #550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Wed, 16 Oct 2013 13:41:59 -0700
From: Brian Roland <broland@vikingbridges.com>
To: "daryl@absconstruction.com" <daryl@absconstruction.com>,
"email@acdike.com" <email@acdike.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "debbieh@alertolite.com" <debbieh@alertolite.com>,
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,
"allearthconstruction@gmail.com" <allearthconstruction@gmail.com>,
"aspinc@roadrunner.com" <aspinc@roadrunner.com>, "dougblacksher@aol.com"
<dougblacksher@aol.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "aavila7777@gmail.com" <aavila7777@gmail.com>,
"lori@arrowsco.com" <lori@arrowsco.com>, "paustin@austin-enterprise.com"
<paustin@austin-enterprise.com>, "jcbayline@sbcglobal.net"
<jcbayline@sbcglobal.net>, "bsalaz@bertsalas.com" <bsalaz@bertsalas.com>,
"donnawatson52@yahoo.com" <donnawatson52@yahoo.com>,
"info@blackstoneasphalt.com" <info@blackstoneasphalt.com>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>,
"burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "cldrilling@aol.com"
<cldrilling@aol.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>,

"j_camacho@camcosolutions.net" <j_camacho@camcosolutions.net>,
"shatanaka@comcast.net" <shatanaka@comcast.net>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>,
"contechg@gmail.com" <contechg@gmail.com>, "cooks_son@mail.com"
<cooks_son@mail.com>, "cre8iveEngineering@gmail.com"
<cre8iveEngineering@gmail.com>, "deniseddm@yahoo.com" <deniseddm@yahoo.com>,
"jagchic@aol.com" <jagchic@aol.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "abili@deltechengineeringinc.com"
<abili@deltechengineeringinc.com>, "sdefty@ddge.net" <sdefty@ddge.net>,
"contractor@dirtagg.com" <contractor@dirtagg.com>, "dgarcia287@aol.com"
<dgarcia287@aol.com>, "dreambuilder.construction@gmail.com"
<dreambuilder.construction@gmail.com>, "clbrooks@sbcglobal.net"
<clbrooks@sbcglobal.net>, "christina@bordendecal.com"
<christina@bordendecal.com>, "dbgriffin@fanfainc.com"
<dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
"johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "forcetraffic@earthlink.net"
<forcetraffic@earthlink.net>, "roxanne.medina@att.net"
<roxanne.medina@att.net>, "lmartinez@fresnolandscapenet.net"
<lmartinez@fresnolandscapenet.net>, "blessedc02@aol.com" <blessedc02@aol.com>,
"geckogconstruction@gmail.com" <geckogconstruction@gmail.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
"trila.grsi@yahoo.com" <trila.grsi@yahoo.com>, "office@interwestpacific.com"
<office@interwestpacific.com>, "jesmarboring@sbcglobal.net"
<jesmarboring@sbcglobal.net>, "romenage@joasinc.com" <romenage@joasinc.com>,
"hallackj@concretebyhallack.com" <hallackj@concretebyhallack.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com"
<alison@kwemerson.com>, "claudia@kelleyerosioncontrol.com"
<claudia@kelleyerosioncontrol.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "edblbe@gmail.com" <edblbe@gmail.com>,
"mikeands5@aol.com" <mikeands5@aol.com>, "mandsenviro@aol.com"
<mandsenviro@aol.com>, "monslee@yahoo.com" <monslee@yahoo.com>,
"madsteelinc@aol.com" <madsteelinc@aol.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "mackymccullough@mcculloughconstructioninc.com"
<mackymccullough@mcculloughconstructioninc.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "nittainc@hotmail.com" <nittainc@hotmail.com>,
"norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
"frankjr@pacific-electric.net" <frankjr@pacific-electric.net>,
"mpadilla@padillalandscape.com" <mpadilla@padillalandscape.com>,
"rebecca@payco.biz" <rebecca@payco.biz>, "davidscott@gvni.com"
<davidscott@gvni.com>, "poundstone@mac.com" <poundstone@mac.com>,
"quimu@sbcglobal.net" <quimu@sbcglobal.net>, "ricky@reserrano.com"
<ricky@reserrano.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,
"rcande@pacbell.net" <rcande@pacbell.net>, "rdress@frontiernet.net"
<rdress@frontiernet.net>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>,
"sernaconstruction@sbcglobal.net" <sernaconstruction@sbcglobal.net>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdinc@att.net"
<sjdinc@att.net>, "david.altstatt@att.net" <david.altstatt@att.net>,
"vchavez@sbcglobal.net" <vchavez@sbcglobal.net>, "office@subsurf.com"
<office@subsurf.com>, "tracy.crain@suulutaaq.com"
<tracy.crain@suulutaaq.com>, "trafficloops@sbcglobal.net"
<trafficloops@sbcglobal.net>, "landy@trivalleystriping.com"
<landy@trivalleystriping.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,
"jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>,
"vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"yolandasconst.mtc@att.net" <yolandasconst.mtc@att.net>

Return-Receipt-To: <broland@vikingbridges.com>
Date: Wed, 16 Oct 2013 13:41:57 -0700
Subject: DBE Letter for Bid on October 23, 2013
read-Topic: DBE Letter for Bid on October 23, 2013
read-Index: Ac6/2FEmonBTIJOPS+OmJmIhoQf4jAK0trIgAABdOtA=
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C421B6B165@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C421B6B165fps01_"
MIME-Version: 1.0



DBE Letter for Bid
on October ...

Brian Roland

From: Microsoft Exchange
To: dbgriffin@fanfainc.com
Sent: Wednesday, October 16, 2013 1:43 PM
Subject: Undeliverable: DBE Letter for Bid on October 23, 2013

Delivery has failed to these recipients or distribution lists:

dbgriffin@fanfainc.com

An error occurred while trying to deliver this message to the recipient's e-mail address. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: mta1008.biz.mail.gq1.yahoo.com.

Sent by Microsoft Exchange Server 2007

agnostic information for administrators:

Generating server: FPS01.vikingbridges.local

dbgriffin@fanfainc.com
mta1008.biz.mail.gq1.yahoo.com #554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1008.biz.mail.gq1.yahoo.com ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Wed, 16 Oct 2013 13:41:59 -0700
From: Brian Roland <broland@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
"email@acdike.com" <email@acdike.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "debbieh@alertolite.com" <debbieh@alertolite.com>,
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,
"allearthconstruction@gmail.com" <allearthconstruction@gmail.com>,
"aspinc@roadrunner.com" <aspinc@roadrunner.com>, "dougblacksher@aol.com"
<dougblacksher@aol.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "aavila7777@gmail.com" <aavila7777@gmail.com>,
"lori@arrowsco.com" <lori@arrowsco.com>, "paustin@austin-enterprise.com"
<paustin@austin-enterprise.com>, "jcbayline@sbcglobal.net"
<jcbayline@sbcglobal.net>, "bsalaz@bertsalas.com" <bsalaz@bertsalas.com>,
"donnawatson52@yahoo.com" <donnawatson52@yahoo.com>,
"info@blackstoneasphalt.com" <info@blackstoneasphalt.com>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>,
"burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "cdrilling@aol.com"

<cldrilling@aol.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>,
 "j_camacho@camcosolutions.net" <j_camacho@camcosolutions.net>,
 "shatanaka@comcast.net" <shatanaka@comcast.net>, "office@ccexcavatinginc.com"
 <office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>,
 "contechg@gmail.com" <contechg@gmail.com>, "cooks_son@mail.com"
 <cooks_son@mail.com>, "cre8iveEngineering@gmail.com"
 <cre8iveEngineering@gmail.com>, "deniseddm@yahoo.com" <deniseddm@yahoo.com>,
 "jagchic@aol.com" <jagchic@aol.com>, "deensgroup@aol.com"
 <deensgroup@aol.com>, "abili@deltechengineeringinc.com"
 <abili@deltechengineeringinc.com>, "sdefty@ddge.net" <sdefty@ddge.net>,
 "contractor@dirtagg.com" <contractor@dirtagg.com>, "dgarcia287@aol.com"
 <dgarcia287@aol.com>, "dreambuilder.construction@gmail.com"
 <dreambuilder.construction@gmail.com>, "clbrooks@sbcglobal.net"
 <clbrooks@sbcglobal.net>, "christina@bordendecal.com"
 <christina@bordendecal.com>, "dbgriffin@fanfainc.com"
 <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
 "johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com"
 <judy@finegradeinc.com>, "forcetraffic@earthlink.net"
 <forcetraffic@earthlink.net>, "roxanne.medina@att.net"
 <roxanne.medina@att.net>, "lmartinez@fresnolandscapenet.net"
 <lmartinez@fresnolandscapenet.net>, "blessedc02@aol.com" <blessedc02@aol.com>,
 "geckogconstruction@gmail.com" <geckogconstruction@gmail.com>,
 "geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
 "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>, "office@interwestpacific.com"
 <office@interwestpacific.com>, "jesmarboring@sbcglobal.net"
 <jesmarboring@sbcglobal.net>, "romenage@joasinc.com" <romenage@joasinc.com>,
 "hallackj@concretebyhallack.com" <hallackj@concretebyhallack.com>,
 "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com"
 <alison@kwemerson.com>, "claudia@kelleyerosioncontrol.com"
 <claudia@kelleyerosioncontrol.com>, "egruezmacherjr@gmail.com"
 <egruezmacherjr@gmail.com>, "edblbe@gmail.com" <edblbe@gmail.com>,
 "mikeands5@aol.com" <mikeands5@aol.com>, "mandsenviro@aol.com"
 <mandsenviro@aol.com>, "monslee@yahoo.com" <monslee@yahoo.com>,
 "madsteelinc@aol.com" <madsteelinc@aol.com>, "amartin@martingeneral.net"
 <amartin@martingeneral.net>, "mackymccullough@mcculloughconstructioninc.com"
 <mackymccullough@mcculloughconstructioninc.com>, "dnielson@nielsoninc.com"
 <dnielson@nielsoninc.com>, "nittainc@hotmail.com" <nittainc@hotmail.com>,
 "norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
 "frankjr@pacific-electric.net" <frankjr@pacific-electric.net>,
 "mpadilla@padillalandscape.com" <mpadilla@padillalandscape.com>,
 "rebecca@payco.biz" <rebecca@payco.biz>, "davidscott@gvni.com"
 <davidscott@gvni.com>, "poundstone@mac.com" <poundstone@mac.com>,
 "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "ricky@reserrano.com"
 <ricky@reserrano.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,
 "rcande@pacbell.net" <rcande@pacbell.net>, "rdcress@frontiernet.net"
 <rdcress@frontiernet.net>, "seng@skwokengineers.com"
 <seng@skwokengineers.com>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>,
 "sernaconstruction@sbcglobal.net" <sernaconstruction@sbcglobal.net>,
 "kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdinc@att.net"
 <sjdinc@att.net>, "david.altstatt@att.net" <david.altstatt@att.net>,
 "vchavez@sbcglobal.net" <vchavez@sbcglobal.net>, "office@subsurf.com"
 <office@subsurf.com>, "tracy.crain@suulutaaq.com"
 <tracy.crain@suulutaaq.com>, "trafficloops@sbcglobal.net"
 <trafficloops@sbcglobal.net>, "landy@trivalleystriping.com"
 <landy@trivalleystriping.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,
 "jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>,
 "vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>,
 "edc@vintagepavingco.com" <edc@vintagepavingco.com>,

"yolandasconst.mtc@att.net" <yolandasconst.mtc@att.net>
Return-Receipt-To: <broland@vikingbridges.com>
Date: Wed, 16 Oct 2013 13:41:57 -0700
Subject: DBE Letter for Bid on October 23, 2013
Read-Topic: DBE Letter for Bid on October 23, 2013
Thread-Index: Ac6/2FEmonBTIJ0PS+OmJmIhoQf4jAK0trIgAABdOtA=
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C421B6B165@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C421B6B165fps01_"
MIME-Version: 1.0



DBE Letter for Bid
on October ...

Brian Roland

From: Microsoft Exchange
aspinc@roadrunner.com
Sent: Wednesday, October 16, 2013 1:42 PM
Subject: Undeliverable: DBE Letter for Bid on October 23, 2013

Delivery has failed to these recipients or distribution lists:

aspinc@roadrunner.com

The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: cdtpa-mxlb.mail.rr.com.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

aspinc@roadrunner.com
cdtpa-mxlb.mail.rr.com #550 5.1.1 - Invalid mailbox: aspinc@roadrunner.com ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Wed, 16 Oct 2013 13:41:59 -0700
From: Brian Roland <broland@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
"email@acdike.com" <email@acdike.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "debbieh@alertolite.com" <debbieh@alertolite.com>,
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,
"allearthconstruction@gmail.com" <allearthconstruction@gmail.com>,
"aspinc@roadrunner.com" <aspinc@roadrunner.com>, "dougblacksher@aol.com"
<dougblacksher@aol.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "aavila7777@gmail.com" <aavila7777@gmail.com>,
"lori@arrowsco.com" <lori@arrowsco.com>, "paustin@austin-enterprise.com"
<paustin@austin-enterprise.com>, "jcbayline@sbcglobal.net"
<jcbayline@sbcglobal.net>, "bsalaz@bertsalas.com" <bsalaz@bertsalas.com>,
"donnawatson52@yahoo.com" <donnawatson52@yahoo.com>,
"info@blackstoneasphalt.com" <info@blackstoneasphalt.com>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>,
"burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "cldrilling@aol.com"
<cldrilling@aol.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>,

"j_camacho@camcosolutions.net" <j_camacho@camcosolutions.net>,
 "shatanaka@comcast.net" <shatanaka@comcast.net>, "office@ccexcavatinginc.com"
 <office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>,
 "contechg@gmail.com" <contechg@gmail.com>, "cooks_son@mail.com"
 <cooks_son@mail.com>, "cre8iveEngineering@gmail.com"
 <cre8iveEngineering@gmail.com>, "deniseddm@yahoo.com" <deniseddm@yahoo.com>,
 "jagchic@aol.com" <jagchic@aol.com>, "deensgroup@aol.com"
 <deensgroup@aol.com>, "abili@deltechengineeringinc.com"
 <abili@deltechengineeringinc.com>, "sdefty@ddge.net" <sdefty@ddge.net>,
 "contractor@dirtagg.com" <contractor@dirtagg.com>, "dgarcia287@aol.com"
 <dgarcia287@aol.com>, "dreambuilder.construction@gmail.com"
 <dreambuilder.construction@gmail.com>, "clbrooks@sbcglobal.net"
 <clbrooks@sbcglobal.net>, "christina@bordendecal.com"
 <christina@bordendecal.com>, "dbgriffin@fanfainc.com"
 <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
 "johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com"
 <judy@finegradeinc.com>, "forcetraffic@earthlink.net"
 <forcetraffic@earthlink.net>, "roxanne.medina@att.net"
 <roxanne.medina@att.net>, "lmartinez@fresnolandscapenet.net"
 <lmartinez@fresnolandscapenet.net>, "blessedc02@aol.com" <blessedc02@aol.com>,
 "geckogconstruction@gmail.com" <geckogconstruction@gmail.com>,
 "geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
 "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>, "office@interwestpacific.com"
 <office@interwestpacific.com>, "jesmarboring@sbcglobal.net"
 <jesmarboring@sbcglobal.net>, "romenage@joasinc.com" <romenage@joasinc.com>,
 "hallackj@concretebyhallack.com" <hallackj@concretebyhallack.com>,
 "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com"
 <alison@kwemerson.com>, "claudia@kelleyerosioncontrol.com"
 <claudia@kelleyerosioncontrol.com>, "egruetzmacherjr@gmail.com"
 <egruetzmacherjr@gmail.com>, "edblbe@gmail.com" <edblbe@gmail.com>,
 "mikeands5@aol.com" <mikeands5@aol.com>, "mandsenviro@aol.com"
 <mandsenviro@aol.com>, "monslee@yahoo.com" <monslee@yahoo.com>,
 "madsteelinc@aol.com" <madsteelinc@aol.com>, "amartin@martingeneral.net"
 <amartin@martingeneral.net>, "mackymccullough@mcculloughconstructioninc.com"
 <mackymccullough@mcculloughconstructioninc.com>, "dnielson@nielsoninc.com"
 <dnielson@nielsoninc.com>, "nittainc@hotmail.com" <nittainc@hotmail.com>,
 "norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
 "frankjr@pacific-electric.net" <frankjr@pacific-electric.net>,
 "mpadilla@padillalandscape.com" <mpadilla@padillalandscape.com>,
 "rebecca@payco.biz" <rebecca@payco.biz>, "davidscott@gvni.com"
 <davidscott@gvni.com>, "poundstone@mac.com" <poundstone@mac.com>,
 "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "ricky@reserrano.com"
 <ricky@reserrano.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,
 "rcande@pacbell.net" <rcande@pacbell.net>, "rdcress@frontiernet.net"
 <rdcress@frontiernet.net>, "seng@skwokengineers.com"
 <seng@skwokengineers.com>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>,
 "sernaconstruction@sbcglobal.net" <sernaconstruction@sbcglobal.net>,
 "kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdinc@att.net"
 <sjdinc@att.net>, "david.altstatt@att.net" <david.altstatt@att.net>,
 "vchavez@sbcglobal.net" <vchavez@sbcglobal.net>, "office@subsurf.com"
 <office@subsurf.com>, "tracy.crain@suulutaaq.com"
 <tracy.crain@suulutaaq.com>, "trafficloops@sbcglobal.net"
 <trafficloops@sbcglobal.net>, "landy@trivalleystriping.com"
 <landy@trivalleystriping.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,
 "jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>,
 "vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>,
 "edc@vintagepavingco.com" <edc@vintagepavingco.com>,
 "yolandasconst.mtc@att.net" <yolandasconst.mtc@att.net>

Return-Receipt-To: <broland@vikingbridges.com>
Date: Wed, 16 Oct 2013 13:41:57 -0700
Subject: DBE Letter for Bid on October 23, 2013
Thread-Topic: DBE Letter for Bid on October 23, 2013
Thread-Index: Ac6/2FEmonBTIJ0PS+OmJmIhoQf4jAK0trIgAABdOtA=
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C421B6B165@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C421B6B165fps01_"
MIME-Version: 1.0



DBE Letter for Bid
on October ...

Brian Roland

From: Microsoft Exchange
bsalaz@bertsalas.com
Sent: Wednesday, October 16, 2013 1:42 PM
Subject: Undeliverable: DBE Letter for Bid on October 23, 2013

Delivery has failed to these recipients or distribution lists:

bsalaz@bertsalas.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

bsalaz@bertsalas.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Wed, 16 Oct 2013 13:41:59 -0700
From: Brian Roland <broland@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "email@acdike.com" <email@acdike.com>, "dcheng@accordeng.com" <dcheng@accordeng.com>, "debbieh@alertolite.com" <debbieh@alertolite.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "allearthconstruction@gmail.com" <allearthconstruction@gmail.com>, "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "dougblacksher@aol.com" <dougblacksher@aol.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "aavila7777@gmail.com" <aavila7777@gmail.com>, "lori@arrowsco.com" <lori@arrowsco.com>, "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bsalaz@bertsalas.com" <bsalaz@bertsalas.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "info@blackstoneasphalt.com" <info@blackstoneasphalt.com>, "b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "cldrilling@aol.com" <cldrilling@aol.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>, "j_camacho@camcosolutions.net" <j_camacho@camcosolutions.net>, "shatanaka@comcast.net" <shatanaka@comcast.net>, "office@ccexcavatinginc.com" <office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>, "contechg@gmail.com" <contechg@gmail.com>, "cooks_son@mail.com"

<cooks_son@mail.com>, "cre8iveEngineering@gmail.com"
<cre8iveEngineering@gmail.com>, "deniseddm@yahoo.com" <deniseddm@yahoo.com>,
"jagchic@aol.com" <jagchic@aol.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "abili@deltechengineeringinc.com"
<abili@deltechengineeringinc.com>, "sdefty@ddge.net" <sdefty@ddge.net>,
"contractor@dirtagg.com" <contractor@dirtagg.com>, "dgarcia287@aol.com"
<dgarcia287@aol.com>, "dreambuilder.construction@gmail.com"
<dreambuilder.construction@gmail.com>, "clbrooks@sbcglobal.net"
<clbrooks@sbcglobal.net>, "christina@bordendecal.com"
<christina@bordendecal.com>, "dbgriffin@fanfainc.com"
<dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
"johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "forcetraffic@earthlink.net"
<forcetraffic@earthlink.net>, "roxanne.medina@att.net"
<roxanne.medina@att.net>, "lmartinez@fresnolandscapenet.net"
<lmartinez@fresnolandscapenet.net>, "blessedc02@aol.com" <blessedc02@aol.com>,
"geckogconstruction@gmail.com" <geckogconstruction@gmail.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
"trila.grsi@yahoo.com" <trila.grsi@yahoo.com>, "office@interwestpacific.com"
<office@interwestpacific.com>, "jesmarboring@sbcglobal.net"
<jesmarboring@sbcglobal.net>, "romenage@joasinc.com" <romenage@joasinc.com>,
"hallackj@concretebyhallack.com" <hallackj@concretebyhallack.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com"
<alison@kwemerson.com>, "claudia@kelleyerosioncontrol.com"
<claudia@kelleyerosioncontrol.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "edblbe@gmail.com" <edblbe@gmail.com>,
"mikeands5@aol.com" <mikeands5@aol.com>, "mandsenviro@aol.com"
<mandsenviro@aol.com>, "monslee@yahoo.com" <monslee@yahoo.com>,
"madsteelinc@aol.com" <madsteelinc@aol.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "mackymccullough@mcculloughconstructioninc.com"
<mackymccullough@mcculloughconstructioninc.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "nittainc@hotmail.com" <nittainc@hotmail.com>,
"norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
"frankjr@pacific-electric.net" <frankjr@pacific-electric.net>,
"mpadilla@padillalandscape.com" <mpadilla@padillalandscape.com>,
"rebecca@payco.biz" <rebecca@payco.biz>, "davidscott@gvni.com"
<davidscott@gvni.com>, "poundstone@mac.com" <poundstone@mac.com>,
"quimu@sbcglobal.net" <quimu@sbcglobal.net>, "ricky@reserrano.com"
<ricky@reserrano.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,
"rcande@pacbell.net" <rcande@pacbell.net>, "rdcross@frontiernet.net"
<rdcross@frontiernet.net>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>,
"sernaconstruction@sbcglobal.net" <sernaconstruction@sbcglobal.net>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdinc@att.net"
<sjdinc@att.net>, "david.altstatt@att.net" <david.altstatt@att.net>,
"vchavez@sbcglobal.net" <vchavez@sbcglobal.net>, "office@subsurf.com"
<office@subsurf.com>, "tracy.crain@suulutaaq.com"
<tracy.crain@suulutaaq.com>, "trafficloops@sbcglobal.net"
<trafficloops@sbcglobal.net>, "landy@trivalleystriping.com"
<landy@trivalleystriping.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,
"jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>,
"vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"yolandasconst.mtc@att.net" <yolandasconst.mtc@att.net>

Return-Receipt-To: <broland@vikingbridges.com>

Date: Wed, 16 Oct 2013 13:41:57 -0700

Subject: DBE Letter for Bid on October 23, 2013

Thread-Topic: DBE Letter for Bid on October 23, 2013

Thread-Index: Ac6/2FEmonBTIJ0PS+OmJmIhoQf4jAK0trIgAABdOtA=
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C421B6B165@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C421B6B165fps01_"
MIME-Version: 1.0



DBE Letter for Bid
on October ...



PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

October 2, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Replace Bearing Pads and Joint Seal at Bridges on Hwy 120 and Hwy 12
- Location: Terminous, CA and Lathrop, CA
- Engineer's Estimate: \$930,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Tracy Clemans

**NOT QUOTING THIS JOB
 KELLEY EROSION CONTROL
 775-322-7755**



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Don

Company Name: Fanfa Inc

Address: 2401 Grant AVE

SAN LORENZO CA

Phone: 520-278-5410 Fax: 520-278-5095

Please confirm your intention to quote the above referenced project.

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. Bidding other projects.

By: [Signature] Date: 10-17-13
Signature


DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: BRIAN ZARR

Company Name: ST RHODES CONSTRUCTION INC.

Address: 8585 COMMERCIAL WAY
REDDING, CA

Phone: 530-223-9322 Fax: 530-223-9222

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: BZ Signature Date: 10/17/13

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: NITTA EROSION CONTROL

Company Name: NITTA EROSION CONTROL

Address: 3778 OLLMAN AVE
WOODMIS, CA 95650

Phone: 916-652-7459 Fax: 916-652-4376

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 08:21
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/17 08:21
FAX NO./NAME	15598552610
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

October 2, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Replace Bearing Pads and Joint Seal at Bridges on Hwy 120 and Hwy 12
- Location: Terminous, CA and Lathrop, CA
- Engineer's Estimate: \$930,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 08:23
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	10/17 08:23
FAX NO./NAME	15105624339
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

October 2, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Replace Bearing Pads and Joint Seal at Bridges on Hwy 120 and Hwy 12
- Location: Terminous, CA and Lathrop, CA
- Engineer's Estimate: \$930,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

BROADCAST REPORT

TIME : 10/17/2013 08:38
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	08:17	19492510563	24	02	OK	ECM
10/17	08:18	15594533250	39	02	OK	ECM
10/17	08:19	17758273006	26	02	OK	ECM
10/17	08:21	15598552610	00	00	BUSY	
10/17	08:21	19098846032	25	02	OK	ECM
10/17	08:23	15105624339	00	00	BUSY	
10/17	08:24	14082984344	23	02	OK	ECM
10/17	08:25	15592761223	38	02	OK	ECM
10/17	08:26	17074372555	38	02	OK	ECM
10/17	08:27	16615899509	58	02	OK	ECM
10/17	08:29	15105270500	23	02	OK	ECM
10/17	08:30	16192583515	27	02	OK	ECM
10/17	08:31	16613268562	38	02	OK	ECM
10/17	08:37	15107270910	34	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 08:58
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/17 08:58
FAX NO./NAME	14154581608
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 08:59
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/17 08:59
FAX NO./NAME	14083453869
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 10/17/2013 08:59
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	08:25	16612828803	27	02	OK	ECM
10/17	08:26	17147712569	29	02	OK	ECM
10/17	08:27	15306722411	33	02	OK	ECM
10/17	08:28	15626900264	39	02	OK	ECM
10/17	08:29	14154017664	45	02	OK	
10/17	08:31	4479853	25	02	OK	ECM
10/17	08:32	15302217563	23	02	OK	ECM
10/17	08:33	6631858	23	02	OK	ECM
10/17	08:34	15592518821	39	02	OK	ECM
10/17	08:35	18059375473	26	02	OK	ECM
10/17	08:36	17602001116	39	02	OK	ECM
10/17	08:39	17143844594	30	02	OK	ECM
10/17	08:58	14154581608	00	00	BUSY	
10/17	08:59	14083453869	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : PDDR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 09:10
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/17 09:10
FAX NO./NAME	16503678282
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

October 2, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Replace Bearing Pads and Joint Seal at Bridges on Hwy 120 and Hwy 12
- Location: Terminous, CA and Lathrop, CA
- Engineer's Estimate: \$930,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 09:39
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	10/17 09:39
FAX NO./NAME	19257783059
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

October 2, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Replace Bearing Pads and Joint Seal at Bridges on Hwy 120 and Hwy 12
- Location: Terminous, CA and Lathrop, CA
- Engineer's Estimate: \$930,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

BROADCAST REPORT

TIME : 10/17/2013 09:39
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	09:06	15306626770	35	02	OK	ECM
10/17	09:07	15036691192	28	02	OK	ECM
10/17	09:08	15305770221	38	02	OK	ECM
10/17	09:09	17146463698	23	02	OK	ECM
10/17	09:10	16503678282	00	00	BUSY	
10/17	09:11	14154319053	38	02	OK	ECM
10/17	09:13	15102783095	57	02	OK	ECM
10/17	09:15	16617228900	25	02	OK	ECM
10/17	09:16	15595941056	43	02	OK	
10/17	09:17	15307439352	22	02	OK	ECM
10/17	09:18	15592642640	23	02	OK	ECM
10/17	09:19	17143826708	23	02	OK	ECM
10/17	09:20	19255537267	26	02	OK	ECM
10/17	09:21	13232228312	23	02	OK	ECM
10/17	09:39	19257783059	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

BROADCAST REPORT

TIME : 10/17/2013 09:32
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	09:14	17148930945	47	02	OK	
10/17	09:16	18583453737	39	02	OK	ECM
10/17	09:17	17149729331	40	02	OK	ECM
10/17	09:18	14157158726	40	02	OK	ECM
10/17	09:19	12096670960	39	02	OK	ECM
10/17	09:21	15597322684	45	02	OK	ECM
10/17	09:22	12097543830	23	02	OK	ECM
10/17	09:23	17753226606	24	02	OK	ECM
10/17	09:23	15629288146	01:18	02	OK	
10/17	09:26	15302419647	39	02	OK	ECM
10/17	09:27	15593250760	39	02	OK	ECM
10/17	09:29	19093940724	27	02	OK	ECM
10/17	09:30	3558108	27	02	OK	ECM
10/17	09:31	17078251769	33	02	OK	ECM
10/17	09:32	17072530131	39	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 10:24
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BRDA6J424689

DATE, TIME	10/17 10:24
FAX NO./NAME	18457834504
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

October 2, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Replace Bearing Pads and Joint Seal at Bridges on Hwy 120 and Hwy 12
- Location: Terminous, CA and Lathrop, CA
- Engineer's Estimate: \$930,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

BROADCAST REPORT

TIME : 10/17/2013 10:32
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	10:11	14089691650	31	02	OK	ECM
10/17	10:12	14082937598	30	02	OK	ECM
10/17	10:13	19255139353	28	02	OK	ECM
10/17	10:14	16194271620	22	02	OK	ECM
10/17	10:15	12097222227	22	02	OK	ECM
10/17	10:16	17607895168	31	02	OK	ECM
10/17	10:17	17076788384	30	02	OK	ECM
10/17	10:18	19259578121	28	02	OK	ECM
10/17	10:19	12098470586	31	02	OK	ECM
10/17	10:20	12094645782	39	02	OK	ECM
10/17	10:22	16613227854	37	02	OK	ECM
10/17	10:24	18457834504	00	00	BUSY	
10/17	10:24	18887331360	42	02	OK	
10/17	10:26	153022392222	39	02	OK	ECM
10/17	10:32	6524376	42	02	OK	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 10:27
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/17 10:27
FAX NO./NAME	14158638156
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2013 10:31
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/17 10:31
FAX NO./NAME	12094622163
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 10/17/2013 10:42
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BRDE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	10:20	15594785213	37	02	OK	ECM
10/17	10:21	19252568357	25	02	OK	ECM
10/17	10:22	12098470169	26	02	OK	ECM
10/17	10:23	15597477101	24	02	OK	ECM
10/17	10:24	18884116956	42	02	OK	
10/17	10:25	17146699864	24	02	OK	ECM
10/17	10:27	14158638156	00	00	BUSY	
10/17	10:27	17076358187	43	02	OK	
10/17	10:28	17145204027	35	02	OK	ECM
10/17	10:29	18888724450	40	02	OK	ECM
10/17	10:31	12094622163	00	00	BUSY	
10/17	10:32	17145519420	40	02	OK	ECM
10/17	10:33	15307955734	34	02	OK	ECM
10/17	10:34	15308325847	22	02	OK	ECM
10/17	10:35	14156472683	39	02	OK	ECM
10/17	10:41	15308947767	36	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED			
DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
ABSL Construction	8435 24th Ave Sacramento, CA 95826	(916) 379-0443	Martin Brothers Construction was \$3,088 less on the same item.
Bay Line Construction	1635 Fourth Street Berkeley, CA 94710	(510) 527-0500	Viking chose to perform this work for \$46,390 less.
Vintage Paving Company	119 Main Street Winters, CA 95694	(530) 795-0132	Martin Brothers Construction was \$8,852 less on the same item.
Austin Enterprise	P.O. Box 81926 Bakersfield, CA 93380	(661) 589-1001	Viking chose to perform this work.

FIRM SELECTED FOR WORK ABOVE

Martin Brothers Construction	8801 Folsom Blvd Ste. 260 Sacramento, CA 95826	(916) 381-0911	See Attached Quote

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
 TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 621781
 SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name: Caltrans District 10
Project Number: 10-0G3504
Location: California

Diamond Grinder, Concrete Grinding

UNIT PRICE:

Item 9: Remove concrete approach slab surface 860SF@ \$20.00SF TOTAL: \$17,000

*Based on up to 2 days work for this item
 Water source to be supplied by contractor within 5 miles of job site.
 This price includes slurry disposal
 Any changes to quantities changes price.
 Contractor to provide water, traffic control, lights, and any other items needed for support.
 Detail work to be completed by contractor for areas our equipment can't access.
 Any standby time caused by contractor or owner to be billed at T&M plus 10%.
 Sweeping and or washing after grinding with diamond grinder if needed to be completed by contractor.*

Grinder, AC Grinding

Daily Rental price:

- Wirtgen W210 or 2100 80"-87" High HP Grinder \$4100.00 per Shift**
 Price good for 8 hours. Overtime at \$550 per hour. \$500 extra for Saturdays and \$1000 for Sundays. \$0 extra charge for night work.
- Wirtgen W2000 80" Grinder \$3800.00 per Shift**
 Price good for 8 hours. Overtime at \$500 per hour. \$500 extra for Saturdays and \$1000 for Sundays. \$0 extra charge for night work.
- Wirtgen W120 48" Grinder \$2800.00 per Shift**
 Price good for 8 hours. Overtime at \$400 per hour. \$300 extra for Saturdays and \$600 for Sundays. \$0 extra charge for night work.

UNIT PRICE:

Item 10 Cold plane AC Pavement 490SY@ \$16.50SY TOTAL: \$8,085

*Price includes cut, load, initial sweep and haul.
 Any changes to quantities changes price.
 Contractor to provide water and skip loader for support
 This item to be done in one day or addition \$8000 charge to apply for second day*

ABSL Construction will grind as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.


All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee. Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention. Payment within 30 days.

This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.



License # 809660

October 23, 2013

Proposal
Renewal

10-SJ-12, 120-R4.4, R0.8, Contract Number 10-0G³⁵⁰⁴~~6304~~
Bidding on 10/23/13

<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Price</u>	<u>Amount</u>
11	Prepare Concrete Approach Slab Surface	SQFT	2,550	4.00 \$	10,200.00
12	Furnish Polyester Concrete Overlay	CF	546	100.00 \$	54,600.00
13 F	Place polyester Concrete Overlay	SQFT	2,550	12.00 \$	30,600.00
40	Mobilization	1	1	28,000.00 \$	28,000.00
Total Amount					\$ 123,400.00

Exclusions: Layout, traffic control, concrete washout, slurry disposal, grinding, demolition, storage area, forklift.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512

Thank you for the opportunity of considering our proposal, Bond Rate 1%

Atten: Estimating Department

Acceptance of Proposal

Date: _____

Signature: _____



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To: Bidding Contractors	Contact:
Address: Anytown CA	Phone:
	Fax:
Project Name: CT 10-OG3504	Bid Number:
Project Location:	Bid Date:

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
22	HMA (Type B)	82.00	TON	\$350.00	\$28,700.00
40	Mobilization	1.00	LS	\$10,000.00	\$10,000.00
				Total Bid Price:	<u>\$38,700.00</u>

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Vintage Paving Company, Inc</p> <p>Authorized Signature: _____</p> <p>Estimator: _____</p>
--	---

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 10-0G3504
Rt 12 / 120, San Joaquin County

Bid Date: October 23, 2013

BID ITEM # 14 / Access openings, Soffit (portion):

12 ea Core 24" hole in bottom of soffit.....	\$1,347.00 / ea.....	\$16,164.00
6 days manlift required		

Note: Contractor to provide submittal and protective device for prevention of materials falling onto traffic or railroad property.

Conditions:

1. Contractor to provide manlifts or work platforms. As noted
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site.
4. Contractor to provide approved slurry disposal site and pay associated fees.
5. One move in included. Additional moves at \$1,000.00 each

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding



**Martin Brothers
Construction**

8801 Folsom Blvd Suite 260 . Sacramento, CA 95826
(916) 381-0911 Fax:(916) 381-0611
License # 726454-A
8a Certified
General Engineering Contractors
Grading . Paving . Excavating
Union Signatory

Estimator: **Jack Shewmaker** Date: **10-23-2013**

Submitted To: **All Bidders**

Job Title: **10-SJ-12,120-R4.4,R0.8
Contract No. 10-0G3504**

PLEASE NOTE: Minimum Pay Clause

Job Address: **N/A**

We are hereby pleased to submit our Proposal per the following plan sheets: **Contract No. 10-0G3504 / Addendum 1**

This quote to include the following items (any items not specifically included are considered excluded):

Bid Item	Description		Bid Quantity	Unit	Bid Price	Bid Total
10	Cold Plane AC Pavement	* MINIMUM PAY	490	SY	10.20	4,998.00
22	Hot Mix Asphalt (type B)	* MINIMUM PAY	82	TON	364.00	29,848.00
40	Mobilization (PARTIAL)		1	LS	3,800.00	3,800.00

We hereby propose to furnish material and labor - complete in accordance with above specifications, for the sum of:

Total Base Bid \$ **38,646.00**

Payment to be made NET 30

Late Payment Subject To 1.5% per month interest penalty. All collection costs and or attorney fees to be paid by buyer.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

Authorized
Signature _____

Jack E. Shewmaker
VP of Operations

Note: This proposal may be withdrawn
by us if not accepted within 30 days.

Acceptance of Proposal -

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature _____

Date _____

Signature _____ Date _____

** Move-In Clause: The price is based on one mobilizations. Proposal is void if not available in one mobilization.
** Construction water to be provided by General Contractor

Items not specifically included in scope listed above are considered to be excluded.

Exclusion and Special Conditions:

- 1 Standard Work Clause: All work included in this proposal is to be performed with conventional paving equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
- 2 Bid Price is subject to change if above stated scope is phased or divided. If the above work is to be divided or changed call Martin Brothers Construction prior to bid time.
- 3 Standby Clause: All standby labor, equipment and trucking costs resulting from delays or disruptions caused by others will be paid on a time and material basis.



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 772-19409

We thank Viking Construction Company for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 10/15/2013 10:27:34 AM

Estimator Name: Troy Clemons

Awarding Agency: Caltrans

Project Name: Replace Bearing Pads and Joint Seal at Bridges

Bid Date & Time: 10/23/2013 2:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: \$30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 10/15/2013 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 10/15/2013 at 10:27AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Troy Clemons

Project Coordinator
Troy Clemons

Contact Information
11315 Sunrise Gold Circle
Rancho Cordova, CA
95742
Tel: 916-852-5530
Fax: 916-852-5533

Viking Construction Company

is seeking qualified DBEs

Project Name

Replace Bearing Pads and Joint Seal at Bridges

Awarding Agency

Caltrans

Project Location

Terminous and Lathrop, San Joaquin, CA

Bid Date & Time

10/23/2013 at 2:00 P.M

Bid/Contract #

10-0G3504

Project Details

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 10/15/2013 at 10:27AM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Viking Construction Company is Seeking Qualified

DBE

Bid Due Date : 10/23/2013 at 2:00 P.M Bid No : 10-0G3504

Contact Estimator : Troy Clemons

Project Name : Replace Bearing Pads and Joint Seal at Bridges

Agency Name : Caltrans

Project City : Terminous and Lathrop

Project County : San Joaquin

Project State : CA

Project Details :

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Contact Details : Troy Clemons

11315 Sunrise Gold Circle

Rancho Cordova, CA 95742

Tel: 916-852-5530

Fax: 916-852-5533

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, October 15, 2013 10:43 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Affidavit - Replace Bearing Pads And Joint Seal At Bridges

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **10/15/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Replace Bearing Pads And Joint Seal At Bridges**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/15/2013 10:43:04 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Replace Bearing Pads And Joint Seal At Bridges

City/Location: **Terminous And Lathrop**
County: **San Joaquin**

Owner: **Caltrans**

Bid Date: **Wednesday 10/23/2013 at 2:00 PM**

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Viking Construction
P.O. BOX 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 Fax: (916) 852-5533
Troy Clemons
tclemons@vikingbridges.com

Published on 10/15/2013 11:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

nce, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
sent: Tuesday, October 15, 2013 10:43 AM
To: Stacy Duong
Subject: Copy of your DBE Ad - Replace Bearing Pads And Joint Seal At Bridges

Date Of Advertisement Placement: 10/15/2013 10:43:04 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Replace Bearing Pads And Joint Seal At Bridges

City/Location: **Terminous And Lathrop**
County: **San Joaquin**

Owner: **Caltrans**

Bid Date: Wednesday 10/23/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP
Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access
Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping,
Electrical

Bid documents can be viewed at or obtained from:
Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A,
Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the
below if you need further direction in this regard.

Viking Construction
P.O. BOX 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Troy Clemons
tclemons@vikingbridges.com

Published on 10/15/2013 11:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
ant: Tuesday, October 15, 2013 10:43 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Replace Bearing Pads And Joint Seal At Bridges

Dear Stacy Duong,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can Click HERE to Edit your Ad at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 559-325-7055 or email bkina@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Troy Clemons
P.O. BOX 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

Bill To:
Stacy Duong
P.O Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

tclemons@vikingbridges.com

Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 10-0G3504. 9 results found.

Contractor: Myers and Sons Construction, LP **Contact:** Joe Goehring

Address: 2554 Millcreek Dr. Sacramento, CA 95833

Phone: 916-649-4504 **Fax:** 916-920-2246 **Email:** jgoehring@myers-sons.com

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE BOARDS, SWPP PLAN, CONCRETE WASHOUTS, FENCING, DEMO, FURNISH POLYESTER CONCRETE, BRIDGE DEMO, LANDSCAPING, EROSION CONTROL, HOT MIX AC, BEARING PADS, REBAR, CONCRETE, CONCRETE BARRIER, STRIPING AND MARKERS, ELECTRICAL

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements.

Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 10/07/2013

Contractor: California Engineering Contractors, Inc **Contact:** Jeff Hollfelder-Estimator

Address: 20 Happy Valley Road Pleasanton, CA 94566

Phone: 925-461-1500 **Fax:** 925-461-0510 **Email:** rorzech@cecmain.com

Services needed: We invite DBE's to participate in the referenced project as subcontractors, consultants and suppliers. We request quotes for the following but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Portable Changeable Message Signs, WPCP, Temporary Fencing, Furnish & Place Polyester Concrete Overlay, Demolition, Landscaping & Erosion Control, Hot Mix Asphalt, Joint Seal, Bar Reinforcing Steel, Object Marker, Traffic Striping & Markers, Trucking, Materials & Supplies

Requirements: CEC, an Equal Opportunity Employer, is willing to breakout any portion of work to encourage DBE participation. Plans & specs are available for viewing at our Pleasanton office. 100% Payment & Performance Bonds will be required from a single, treasury-listed surety subject to our approval. CEC will pay bond premiums up to 1.5%. Subcontractors awarded on any project will be on CEC's standard form for subcontract without any modifications. Please call for assistance in bonding, insurance, lines of credit, technical info, equipment and supplies or if any other assistance is needed.

Date posted: 09/25/2013

Contractor: SHASTA CONSTRUCTORS, INC. **Contact:** Jan Lusso

Address: P.O. Box 491539 Redding, CA 96049

Phone: (530) 365-3930 **Fax:** (530) 365-5465 **Email:** jlusso@shastaconstructors.com

Services needed: Shasta Constructors, Inc. is seeking subcontractors and/or suppliers including those certified and qualified DBEs to provide material and sub quotes for bid items including, but not limited to: Lead Compliance Plan, Construction Area Signs, Prepare WPCP, Temp Fence (ESA), Remove Concrete Approach Slab, cold Plane AC, Prepare Concrete Approach Surface, Furnish & Place Polyester Concrete Overlay, Access Opening, Bridge Removal (Portion), Mulch, Fertilizer,

Plant, Foliage Protector, Root Protector, HMA, Temp Support, Temp Decking, Clean Expansion Joint Bearing Pad, Joint Seal, Bar Reinforcing Steel, Guard Railing Delineator, Object Marker, Thermoplastic Traffic Stripe, Pavement Marker, Maintain Existing Traffic Management System During Construction, trucking, and miscellaneous construction supplies.

Requirements: Plans and specifications may be reviewed in our office or may be viewed / obtained from the Department of Transportation's website:

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php If you require assistance in obtaining bonding, insurance, or lines of credit, necessary equipment, supplies and materials or have any questions in connection with the project including information about the plans, specifications and requirements of the contract, please contact Jan Lusso at extention 27. We are an equal opportunity employer and will consider all bids submitted. We especially encourage firms certified as DBE by Caltrans to submit bids. If you are interested in this project we are more than willing to discuss in detail what assistance we can provide you. All Subcontractors shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. Shasta will pay only standard industry rates for these bonds. Subcontractors must possess current insurance and worker's compensation coverage. Please contact Shasta for assistance in responding to this solicitation. Shasta's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. ALL bids received will be considered.

Date posted: 10/01/2013

Contractor: Bugler Construcion **Contact:** Glenn Bugler

Address: 4847 Hopyard Rd. Suite 4, No. 395 Pleasanton, CA, 94588

Phone: (925) 416-0700 **Fax:** (925)416-7746 **Email:** buglerconst@comcast.net

Services needed: We are seeking all qualified subcontractors and/or suppliers, including certified DBE firms, to provide and/or supply the following: Lead Compliance Plan, Construction Area Signs, PCMS, Prepare WPCP, Job Site Management, Cold Plane Asphalt, ESA Fence, Furnish and/or Place Polyester Concrete, Bridge Removal (portion), Mulch, Fertilizer, Planting, Hot Mix Asphalt (B), Temporary Support, Temporary Decking, Elastomeric Bearing Pad, Joint Seal (1.5",2"), Joint Seal Assembly (3",5.5"), Reinforcing Steel, Concrete Barrier (type 25 & 27mod), Thermoplastic Stripe, Traffic Control, Trucking and Equipment Rental.

Requirements: Bugler Construction is signatory to the Carpenters, Laborers, Operating Engineers and Cement Mason Unions. Subcontractors must possess a current California Contractor's License and have insurance and workers compensation insurance that meet Bugler's requirements. 100% performance and payment bonds may be required for the full amount of the subcontract price. Bugler will provide assistance in obtaining bonding and insurance. Bugler can also provide assistance in obtaining access to lines of credit, equipment, material or other technical assistance to all potential subcontractors and suppliers. A copy of the standard subcontract, including insurance and bonding requirements, can be obtained by contacting our Main Office. Submission of a proposal shall constitute acceptance of Bugler's standard subcontract agreement without exception. Bugler is willing to break out smaller portions of work for all qualified suppliers and subcontractors in increase participation. Plans and Specifications are available for viewing at Pleasanton office or at the Caltrans website: http://dot.ca.gov/hq/ese/oe/weekly_ads/all_adv_projects.php Bugler Construction will work cooperatively with all qualified firms seeking work on this project and is an equal opportunity employer.

Date posted: 10/02/2013

Contractor: American Civil Constructors **Contact:** Andrew Keough

Address: 3701 Mallard Drive Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** akeough@accbuilt.com

Services needed: ACC is requesting quotes from all DBE and Non-DBE Subcontractors and Suppliers including, but not limited to Lead Compliance Plan, Construction Area Signs, Traffic Control System, PCMS Boards, Job Site Management, Prepare WPCP, Temporary Concrete Washout, Temporary Fence (Type ESA), Remove Concrete Approach Slab Surface, Cold Plane AC Pavement,

Prepare Concrete Approach Slab Surface, Furnish Polyester Concrete Overlay, Access Opening, Soffit, Bridge Removal (Portion, Locations A & B), Mulch, Fertilizer (Packet), Plant (Group W), Foliage Protector, Root Protector, HMA (Type B), Temporary Support, Temporary Decking, Structural Concrete (Bridge), Clean Expansion Joint, Joint Seal (MR 1 1/2" & 2"), Joint Seal Assembly (MR 3" & 5 1/2"), Bar Reinforcing Steel (Bridge), Guard Railing Delineator, Striping & Pavement Markers, Concrete Barrier (Type 25 & Type 27 Mod), Maintain Existing Traffic Management System Elements During Construction, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: Providing a bond will be a condition of executing the subcontract. Quotes will be broken down into comparable packages as reasonably necessary. ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond. Please fax quotes no later than 11:00AM on bid day. If you have any questions, please contact the project estimator. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 10/08/2013

Contractor: Valentine Corporation **Contact:** Lisa Davis

Address: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** Ldavis@Valentinecorp.com

Services needed: Lead compliance plan, Constructio Area Signage, Traffic Control, WPCP, Cold Plane AC, Polyester Concrete, Landscaping, Rebar, Thermoplastic Striping

Requirements:

Date posted: 10/15/2013

Contractor: Golden State Bridge, Inc. **Contact:** Brian Stopper

Address: 2990 Bay Vista Court, Suite D Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com

Services needed: Grading, asphalt paving, aggregate base, underground utilities, erosion control, reinforcing steel, precast girders, ready mix concrete, concrete paving, cast-in-place barrier, CIDH piles, MSE walls, traffic control, electrical, pavement striping & marking, fencing, guard rail, sign structures, minor concrete, clear & grubbing.

Requirements: Golden State Bridge is union and requires insurance in accordance with the contract requirements

Date posted: 10/09/2013

Contractor: Blaisdell Construction, Inc **Contact:** Craig Blaisdell

Address: PO Box 938 Anderson, CA 96007

Phone: 530-365-4444 **Fax:** 530-365-8763 **Email:** craig@blaisdellconstruction.com

Services needed: Blaisdell Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including all certified DBE firms for various items of work including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, CMS, Job Site Management, WPCP, Temporary Concrete Washout, Temporary Fence, Remove Concrete Concrete Approach Slabs Surface, Cold Plane Asphalt Concrete Pavement, Furnish Polyester, Place Polyester, Bridge Removal, Mulch, Fertilizer, Plant, Foliage and Root Protection, HMA, Concrete, Joint Seal, Bearing Pad, Rebar, Traffic Stripe. Plans are available for viewing at the Anderson, CA office or at http://dot.ca.gov/hq/esc/oe/weekly_ads Quotes must contain, inclusions and exclusions, be valid for the same duration as specified by the Owner for Contract Award. All Addenda(s) issued must be acknowledged on the quote.

Requirements: BCI is signatory to Operating Engineers/Carpenters/Laborers/Cement Masons. Subcontractors awarded on any project will be required to sign the standard EUCA subcontract

agreements without any modifications and must possess a current contractor's license and all applicable insurances meeting the project requirements Payment and Performance Bonds may be required. Please call for assistance in bonding, insurance, lines of credit, technical info, equipment and supplies or if any other assistance is needed. Blaisdell Construction is an Equal Opportunity Employer.

Date posted: 10/15/2013

Contractor: Viking Construction Company **Contact:** Troy Clemons

Address: P.O. Box 1508 Rancho Cordova, CA 95741

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** telemons@vikingbridges.com

Services needed: Viking Construction Company an Equal Opportunity Employer, is inviting and encouraging responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact Troy Clemons if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact Troy Clemons if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. Each bidder must be signatory to their respective Union. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Date posted: 10/15/2013



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

October 2, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Replace Bearing Pads and Joint Seal at Bridges on Hwy 120 and Hwy 12
- Location: Terminous, CA and Lathrop, CA
- Engineer's Estimate: \$930,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Signs, Traffic Control, CMS Signs, SWPPP, BMP Implementation, Concrete Removal, Cold Plane AC, Polyester Overlay, Bridge Removal, Soffit Access Openings, Landscaping, Erosion Control, Joint Seal, Rebar, Guard Rail, Concrete Barrier, Striping, Electrical


Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Bearing Pads and Joint Seal

BID DATE: Wednesday October 23, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER




CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment	DBE Commitment
DBE "Good Faith Effort"	DBE GFE
Attachment "A"	A
Attachment "B"	B
Attachment "C"	C
Attachment "D"	D
Attachment "E"	E



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533


DBE “Good Faith Effort”

**Project: Bearing Pad & Joint Seal Replacement in San Joaquin County at
Various Locations**

Owner: Caltrans

Contract No.: 10-0G3504

Bid Date: October 23, 2013



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE “Good Faith Effort”

**Project: Bearing Pad & Joint Seal Replacement in San Joaquin County at
Various Locations**

Owner: Caltrans

Contract No.: 10-0G3504

Bid Date: October 23, 2013