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CALIFORNIA

Water Boards

North Coast Regional Water Quality Control Board

March 1, 2013

Mr. Jim McIntosh

California Department of Transportation
1656 Union Street

Eureka, CA 95501

Dear Mr. McIntosh:

Subject: Notice of Coverage, General Waste Discharge Requirements for Discharges
Associated with Transportation Structure Repainting Activities Order No. R1-
2003-0041

File: Mendocino County General Order No. R1-2003-0041

WDID No. 1B13021RMEN

On November 28, 2012 and February 04, 2013, Jim McIntosh on behalf of the California
Department of Transportation (Permittee), submitted a Report of Waste Discharge
(ROWD) with a description of the proposed bridge painting project known as Jitney Gulch
Bridge, in Mendocino County. The proposed bridge activities have the potential to impact
water quality. Coverage under Order No. R1-2003-0041, General Waste Discharge
Requirements for Discharges Associated with Transportation Structure Repainting Activities
(WDR Order R1-2003-0041) is conditional upon the Regional Water Quality Control Board
(Regional Water Board) receiving a project fee of $8,154.47.

Based on our technical review of the ROWD, Regional Water Board staff has determined the
proposed project qualifies for enrollment under WDR Order R1-2003-0041. As of the date
of the Regional Water Board receiving the project fee, the Jitney Gulch Bridge project is
covered under WDR Order No R1-2003-0041.

The Jitney Gulch Bridge’s existing paint system consists of lead silicate chromate primer
and green finish coat paint. Maintenance work that disturbs the existing paint system will
produce debris containing heavy metals in amounts that could exceed the thresholds
established in Title 8 and 22 of the California Code of Regulations.

Coverage under WDR Order R1-2003-0041prohibits the discharge of waste to waters of the
state (surface or ground water); and is issued for the threatened discharge of waste
associated with bridge painting activities. Therefore, this approval is contingent on the
Permittee’s proposal that all debris produced during maintenance and repainting activities
shall be fully contained and prevented from discharging to waters of the state or land areas
outside of the containment structure.

Davio M, Nowsen, cHair | MATTHIAS ST, JOMN, EXECUTIVE OFFICER

5550 Skylane Bivd., Suite A, Santa Rosa, CA 95403 | www.waterboards.ca.gov/northcoast
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On December 14, 2012, the Permittee received coverage under the Regional Water Board
Resolution No. R1-2012-0099, Policy for Waiving Waste Discharge Requirements for Specific
Types of Waste Discharge (Categorical Waiver Policy) for maintenance work on several
bridges in Mendocino County, including the Jitney Gulch Bridge. Part of the proposed
maintenance work on the Jitney Gulch Bridge is to paint the newly installed steel elements,
as well as blast clean and paint less than five square feet of the existing bridge structure.
This letter serves to cover the blast cleaning and painting activities under WDR Order No.
R1-2003-0041, while all other work is cover under the Categorical Waiver Policy.

Under WDR Order No. R1-2003-0041, the Permittee is required to take on monitoring and
reporting responsibilities; these requirements are specified in Monitoring and Reporting
Program (MRP) No. R1-2003-0041. Additionally, the Permittee shall complete the project
as described in the November 28, 2012, and February 04, 2013, complete ROWD. A Water
Pollution Control Plan must be submitted 30 days prior to commencement of the project as
per section D.2 of WDR Order R1-2003-0041. As a condition of coverage under WDR Order
R1-2003-0041, no staging, access, or parking areas may be located within, or immediately
adjacent to waters of the state or waters of the United States. All exposed soils must be
stabilized using a native seed mix or other method as approved by Regional Water Board
Staff. Additionally, photographs must be taken during the main events of the project. The
events requiring photo documentation are as follows:

1. Installation of best management practices (BMPs);
Abrasive blast cleaning activities;

Repainting activities; and

AW

Project completion.

These photographs are required for the purpose of verifying compliance with WDR Order
No. R1-2003-004. The photographs are to be submitted to the Regional Water Board
within two weeks of the completion of the Project.

Please be aware that WDR Order No. R1-2003-0041 requires a permit fee be paid annually
until the permit is terminated. Permit coverage will remain in place until coverage is
terminated by Regional Water Board staff in writing. It is the Permittee’s responsibility to
request cancellation of the permit coverage as soon as the project is completed.

Please read and fully understand Order No. R1-2003-0041 and MRP Order No. R1-2003-
0041. These documents can be found at:

http://www.waterboards.ca.gov/northcoast/board decisions/adopted orders/pdf/06040
3GeneralWDRsRepainting.pdf and

http://www.waterboards.ca.gov/northcoast/board decisions/adopted orders/pdf/06040
3General WDRMR.pdf
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If you have any questions, please contact Heidi Otten at (707) 576-2701 or
heidi.otten@waterboards.ca.gov or Mona Dougherty at (707) 570-3761 or
mona.dougherty@waterboards.ca.gov.

Sincerely,

Original Signed By

Matthias St. John
Executive Officer

130301_HMO_ef JitneyGulchRepainting_EnrollLtr

Certified-Return Receipt Requested

March 1, 2013



California Regional Water Quality Control Board
North Coast Region

ORDER NO. R1-2003-0041

GENERAL WASTE DISCHARGE REQUIREMENTS

FOR DISCHARGES ASSOCIATED WITH TRANSPORTATION STRUCTURE

REPAINTING ACTIVITIES

All Counties

The California Regional Water Quality Control Board, North Coast Region (hereinafter Regional
Water Board), finds that:

1.

Section 13260(a) of the California Water Code (CWC) requires that any person
discharging waste or proposing to discharge waste within any region, other than
to a community sewer system, that could affect the quality of the waters of the
state, file a Report of Waste Discharge (ROWD).

A “transportation structure” (hereinafter “structure”) is defined as a bridge,
overhead, underpass, overcrossing, separation, viaduct, tunnel, or tube that when
measured parallel to the roadway centerline has a length of more than 20 feet
between the faces of the end abutments.

Discharges of waste to land associated with structure repainting activities have
certain common characteristics, such as similar constituents, concentrations of
constituents, and containment and disposal techniques. These types of discharges
are appropriately regulated under General Waste Discharge Requirements
(General WDRs).

These General WDRs are intended to regulate discharges of waste associated with
structure repainting activities that may affect waters of the state for which a
waiver of WDRs or an individual set of WDRs are not appropriate. Only entities
generating waste discharges to land (hereinafter discharger) in amounts that may
affect waters of the state shall be eligible for coverage under these General
WDRs.

Waste produced from structure repainting activities includes: soluble surface
contaminants, coatings, lead, rust, oil and grease, mill scale, paint, sharp edges
and welds, visible dust, dirt, road film, soaps, wash water, construction debris,
spent filters, vacuumed residues, demolition debris, soil, silt, and other organic
and earthen material.
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10.

11.

The existing paint system may contain lead, which requires 100% containment of
both the paint debris and other waste material produced from operations.
Washwater and any visible dust produced when the paint system is disturbed also
shall be 100% contained. All waste material produced from structure repainting
activities shall be stored at a designated Hazardous Materials Storage Area.

Lead is a toxic heavy metal pollutant and bioaccumulates in animal tissues. The
U.S. Environmental Protection Agency’s primary maximum contaminant level
(MCL) for lead in drinking water is 15 parts per billion (ppb), with the MCL goal
of 0 ppb. The U.S. Environmental Protection Agency Health Advisory lists lead
as a probable human carcinogen. The Water Quality Control Plan for the North
Coast Region states “All waters shall be maintained free of toxic substances in
concentrations that are toxic to, or that produce detrimental physiological
responses in humans, plant, animal, or aquatic life.”

Determinations of whether structure repainting activities should be covered by
General WDRs, waiver of WDRs, or individual WDRs will be made on a case-
by-case basis. In general, however, the Regional Water Board finds that
discharges associated with structure repainting activities may affect waters of the
state and are appropriate for coverage under General WDRs.

The Regional Water Board finds that structure repainting activities have a Threat
to Water Quality and Complexity of 2-C as defined in the fee schedule listed in
Section 2200 Title 23, California Code of Regulations (CCR).

This Order establishes minimum standards for discharges of waste associated with
structure repainting activities. In the event of a conflict between the provisions of

this Order and the Basin Plan, the more stringent provision prevails and the
discharger shall comply with the more stringent standard.

The beneficial uses of all receiving waters in the North Coast Region may include
some or all of the following:

a. municipal and domestic supply (MUN)
b. agricultural supply (AGR)

c. industrial service supply (IND)

d. industrial process (PROC)
e. groundwater recharge (GWR)

f. freshwater replenishment (FRSH)
g. navigation (NAV)

h. hydropower generation (POW)

i. water contact recreation (REC1)
j. noncontact water recreation (REC2)
k. commercial and sport fishing (COMM)
. warm freshwater habitat (WARM)
m. cold freshwater habitat (COLD)
n. preservation of areas of special biological significance (BIOL)
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12.

13.

14.

15.

16.

17.

o. inland saline water habitat (SAL)

p. wildlife habitat (WILD)
q. preservation of rare and endangered species (RARE)
r. marine habitat (MAR)
s. migration of aquatic organisms (MIGR)
t. spawning, reproduction, and/or early development (SPWN)
u. shellfish harvesting (SHELL)
v. estuarine habitat (EST)

w. aquaculture (AQUA)

The beneficial uses for areal ground waters include:

domestic water supply

agricultural water supply
industrial service supply
industrial process supply

e o o

This Order does not preempt or supersede the authority of municipalities, flood
control agencies, or other local agencies to prohibit, restrict, or control discharges
of waste subject to their jurisdiction.

The Regional Water Board, acting as the lead agency, has determined that
structure repainting activities are categorically exempt from provisions of CEQA
as a Class 1, Existing Facility, pursuant to Section 15301, Title 14, CCR. The
Categorical Exemption covers new discharges of waste associated with structure
repainting activities. New discharges of waste associated with structure
repainting activities in compliance with this Order will not result in a significant
impact on the environment.

This Order is consistent with the provisions of State Water Resources Control
Board (State Water Board) Resolution No. 68-16, “Statement of Policy with
Respect to Maintaining High Quality of Waters in California.” The Order does
not allow degradation of water quality.

The Regional Water Board has notified potential dischargers and all other known
interested parties and agencies of its intent to prescribe WDRs for the discharge
and has provided them with an opportunity to submit their written comments and
recommendations.

The Regional Water Board, in a public meeting, heard and considered all
comments pertaining to the proposed discharge.

THEREFORE, IT IS HEREBY ORDERED that dischargers of structure repainting waste, in
order to meet the provisions contained in Division 7 of the CWC and regulations adopted
thereunder, shall comply with the following:
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A. APPLICATION PROCEDURES

1. Dischargers shall seek coverage under these General WDRs by filing: (1) a
Report of Waste Discharge (Form 200) or an equivalent document; and (2) an
annual fee.! The Regional Water Board staff will review the application and will
make a preliminary determination of whether coverage under these General
WDRs, individual WDRs, or a waiver of WDRs is appropriate.

2. Coverage under these Waste Discharge Requirements shall not take effect until:
(1) the discharger’s application is determined to be complete, and (2) the
discharger has received written notification from the Executive Officer of the
Regional Water Board (Executive Officer) stating that coverage under this order
is appropriate. The Executive Officer shall not issue this notification upon
finding that coverage of the project in question under this Order has caused or will
likely cause significant public controversy. For such controversial projects, the
determination of whether coverage under this Order is appropriate will be made
by the Regional Water Board at a regularly scheduled board meeting.

3. A determination by the Executive Officer that a specific discharge is
appropriately covered under these General WDRs creates no vested right to
continued future coverage. The Regional Water Board may decide, based on
good cause, to rescind coverage of a specific discharge under these General
WDRs. Such a discharge may be eligible for coverage under a waiver of WDRs,
another set of General WDRs, individual WDRs, and/or a National Pollutant
Discharge Elimination System (NPDES) permit. If the Regional Water Board
decides to regulate a discharge covered by these General WDRs, a waiver of
WDRs, under another set of General WDRs, under individual WDRs and/or an
NPDES permit, the applicability of these General WDRs to the discharge is
immediately terminated on the date the coverage under the other set of General
WDRs takes effect, or on the effective date of the waiver of WDRs, individual
WDRs or NPDES permit.

B. DISCHARGE PROHIBITIONS
1. The discharge of any waste not specifically regulated by this Order is prohibited.

2. Creation of a pollution, contamination, or nuisance, as defined by Section 13050
of the California Water Code (CWC), is prohibited.

3. The discharge of waste to land that is not under the control of the discharger is
prohibited, except as authorized under C. SOLIDS DISPOSAL.

' The annual fee for coverage corresponds to a Threat to Water Quality and Complexity of 2-C, as defined in the

fee schedule listed in 23 CCR 2200. The annual fee for this category of discharge currently is $2,025.
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The discharge of any waste, treated or untreated, to surface waters, surface water
drainage courses, or areas where the wastes could pass into surface waters is
prohibited.

The operation of construction equipment in surface waters is prohibited.

The discharge of waste that is not authorized by these General WDRs or other
Order or waiver by the Regional Water Board is prohibited.

C. SOLIDS DISPOSAL

1.

Solid waste removed from the job site shall be disposed at a legal point of
disposal, and in accordance with the provisions of Title 27, Division 2,
Subdivision 1, CCR or as waived pursuant to Section 13269 of the CWC.

D. GENERAL PROVISIONS

1.

Fuel/Toxic Materials Storage

The storage and use of any fuels, oils or toxic substances at the project location or
offsite staging areas shall be managed to prevent discharges of waste. All spills
and leaks shall be cleaned up immediately and all contaminated materials shall be
disposed at an approved disposal site.

Water Pollution Control Plan

The discharger shall submit a Water Pollution Control Plan at least thirty days
prior to commencement of the project. The plan shall describe the chronology of
construction activities for this project and Best Management Practices to be
employed.

Waste Disposal

Excess earthen materials, demolition materials and organic material generated
during the project shall be disposed at a legal point of disposal and in accordance
with provisions of Title 27, Division 2, Subdivision 1, CCR. If a disposal site is
to be used that has not been previously approved by a Regional Water Board, the
discharger shall obtain approval of the new disposal site at least 30 days prior to
initiation of proposed work.
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4. Operation and Maintenance

The discharger shall properly operate and maintain all facilities and systems of
treatment and control (and related appurtenances) which are installed or used by
the discharger to achieve compliance with conditions of this Order. The
discharger shall keep in a state of readiness all systems necessary to achieve
compliance with the conditions of this Order. All systems, both those in service
and in reserve, shall be inspected and maintained on a regular basis. Records
shall be kept of the inspections and maintenance and made available to the
Regional Water Board.

5. Availability

The discharger shall ensure that all site-operating personnel are familiar with the
contents of this Order and shall maintain a copy of this Order at the site.

6. Modification

Prior to any modifications of the discharger’s facility which would result in a
material change in the quality or quantity of waste treated or discharged, or any
material change in the location of discharge, the discharger shall report all
pertinent information in writing to the Regional Water Board and obtain
confirmation from the Regional Water Board that such modifications do not
disqualify the discharger from coverage under these General WDRs. Either
confirmation or new WDRs shall be obtained before any modifications are
implemented.

7. Waste Containment

The discharger shall have an engineer monitoring the site to ensure the
effectiveness of the containment system. The system shall be approved by the site
engineer prior to commencement of work by the contractor. The site engineer
also shall be responsible for assuring compliance with this Order. The discharger
shall establish a liaison contact with Regional Water Board staff for the purpose
of assuring that compliance with this Order is maintained. A list of designated
liaison personnel, addresses, telephone numbers, and specific area(s) of
responsibility shall be submitted one month prior to commencement of the
construction.

8. Notification
The Regional Water Board’s Executive Officer shall be notified immediately of

any failure of the waste containment facilities. Such failure shall be promptly
corrected in accordance with the requirements of this Order.
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10.

11.

12.

13.

Permit Responsibility

This Order does not relieve the discharger from responsibility to obtain other
necessary local, state, and federal permits to construct facilities necessary for
compliance with this Order, nor does this Order prevent imposition of additional
standards, requirements, or conditions by any other regulatory agency.

Storm Water

If land disturbance (excluding agricultural activity) is one acre or more, the
applicant must apply for a Construction Activities Storm Water Permit prior to
commencement of construction. If storm water runoff from any industrial
processing area is to be discharged to any surface water, coverage under the
National Pollution Discharge Elimination System (NPDES) General Permit No.
CAS000001-Discharges Of Storm Water Associated With Industrial Activities
Excluding Construction Activities Permit will be required.

Inspections

The discharger shall allow the Regional Water Board or an authorized
representative, upon presentation of credentials and other documents as may be
required by law, to:

a. enter upon the premises where a regulated facility or activity is located or
conducted or where records are required to be kept under the conditions of
this Order;

b. have access to and copy at reasonable times any records required to be kept
under the conditions of this Order;

c. Inspect, at reasonable times, any facilities, equipment, practices, or operations
regulated or required under this Order; and

d. sample, photograph, video record, and/or monitor at reasonable times, for the
purposes of assuring compliance with this Order or as otherwise authorized by
the CWC, any substances or parameters at this location.

Periodic Review

The Regional Water Board will review this Order periodically and will revise this
Order when necessary.

Severability
Provisions of these waste discharge requirements are severable. If any provision

of these requirements is found invalid, the remainder of these requirements shall
not be affected.
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14. Change in Ownership

In the event of any change in control or ownership of land or waste discharge
facilities presently owned or controlled by the discharger, the discharger shall
notify the succeeding owner or operator of the following items by letter, a copy of
which shall be forwarded to the Regional Water Board:

a. existence of this Order, and
b. the status of the dischargers' annual fee account

15.  Vested Rights

This Order does not convey any property rights of any sort or any exclusive
privileges. The requirements prescribed herein do not authorize the commission
of any act causing injury to persons or property, nor protect the discharger from
his liability under federal, state, or local laws, nor create a vested right for the
discharger to continue the waste discharge.

16. Order Termination

After notice and opportunity for a hearing, coverage of an individual discharge
under this Order may be terminated or modified for cause, including but not
limited to the following:

a. violation of any term or condition contained in this Order;

b. obtaining this Order by misrepresentation or failure to disclose all relevant
facts;

c. achange in any condition that requires either a temporary or permanent
reduction or elimination of the authorized discharge;

d. achange in a wastewater treatment system to a configuration that is not
eligible for coverage under this Order;

e. violation of any term or condition contained in this Order;

f. obtaining this Order by misrepresentation or failure to disclose all relevant
facts;

g. achange in any condition that requires either a temporary or permanent
reduction or elimination of the authorized discharge;

h. achange in the discharge that is not eligible for coverage under this Order.

17. Compliance

The discharger shall comply with all of the conditions of this Order. Any
noncompliance with this Order constitutes a violation of the Porter-Cologne
Water Quality Control Act and/or Basin Plan and is grounds for an enforcement
action.
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18.

19.

20.

Liability

The Regional Water Board may impose administrative civil liability, may refer a
discharger to the State Attorney General to seek civil monetary penalties, may
seek injunctive relief, or take other appropriate enforcement action as provided in
the California Water Code or federal law for violation of State Water Board or
Regional Water Board orders.

Monitoring

The discharger shall comply with Contingency Planning and Notification
Requirements Order No. 74-151 and with Monitoring and Reporting Program No.
R1-2003-0041 and any modifications to these documents as specified by the
Regional Water Board Executive Officer. Such documents are attached to this
Order and incorporated herein. Chemical analyses shall be conducted at a
laboratory certified for such analyses by the State Department of Health Services.

Signatory Requirements

a. All Report of Waste Discharge applications submitted to the Regional Water
Board shall be signed by either the chief executive officer of the agency or a
senior executive officer having responsibility for the overall operations of a
principal geographic unit of the agency.

b. Reports required by this Order and other information requested by the
Regional Water Board shall be signed by either the chief executive officer of
the agency or a senior executive officer having responsibility for the overall
operations of a principal geographic unit of the agency or may be signed by a
duly authorized representative provided:

i. the authorization is made in writing by a person described in paragraph (a)
of this provision;

ii. the authorization specifies either an individual or a position having
responsibility for the overall operation of the regulated facility or activity
or an individual or position having overall responsibility for
environmental matters for the agency; and

iil. the written authorization is submitted to the Regional Water Board prior to
or together with any reports, information, or applications signed by the
authorized representative.

c. Any person signing a document under paragraph (a) or (b) of this provision
shall make the following certification:

“I certify under penalty of law that this document and all attachments were
prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the
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21.

22.

23.

24.

information submitted. Based on my inquiry of the person or persons who
manage the system, or those persons directly responsible for gathering the
information, the information submitted, is, to the best of my knowledge and
belief, true, accurate, and complete. 1 am aware that there are significant
penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.”

Analyses

Unless otherwise approved by the Regional Water Board’s Executive Officer, all
analyses shall be conducted at a laboratory certified for such analyses by the State
Department of Health Services. All analyses shall be conducted in accordance
with the latest edition of “Guidelines Establishing Test Procedures for Analysis of
Pollutants,” promulgated by the U.S. Environmental Protection Agency (U.S.
EPA.

Record Keeping

The discharger shall retain records of all monitoring information including all
calibration and maintenance records, copies of all reports required by this Order,
and records of all data used to complete the application for this Order. Records
shall be maintained for a minimum of three years from the date of the sample,
measurement, or report. This period may be extended during the course of any
unresolved litigation regarding this discharge or when requested by the Executive
Officer.

Record Request

The discharger shall furnish, within a reasonable time, any information the
Regional Water Board may request to determine whether cause exists for
modifying, revoking and reissuing, or terminating the discharger’s coverage under
this Order. The Discharger shall also furnish to the Regional Water Board, upon
request, copies of all records required to be kept by this Order.

Noncompliance

In the event the discharger is unable to comply with any of the conditions of this
Order due to:

a. breakdown of equipment;
b. accidents caused by human error or negligence; or
c. other causes such as acts of nature;

the discharger shall notify the Executive Officer by telephone as soon as he or his
agents have knowledge of the incident and confirm this notification in writing
within two weeks of the telephone notification. The written notification shall
include pertinent information explaining reasons for the noncompliance and shall
indicate the steps taken to correct the problem and the dates thereof, and the steps
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25.

26.

27.

28.

1.

being taken to prevent the problem from recurring.
Planned Changes

The discharger shall file with the Regional Water Board an application at least
120 days before making any material change or proposed change in the character,
location or volume of the discharge.

Other Information

When the discharger becomes aware that it failed to submit any relevant facts in a
permit application or submitted incorrect information in a permit application, or in
any report to the Regional Water Board, the discharger shall promptly submit
such facts or information.

False Reporting

Any person who knowingly makes any false statement, representation, or
certification in any record or other document submitted or required to be
maintained under this Order, including monitoring reports or reports of
compliance or noncompliance shall be subject to enforcement procedures as
identified in the Order and/or in these Standard Provisions.

Anticipated Noncompliance
The discharger shall give advance notice to the Regional Water Board of any

planned changes in the permitted facility or activity that may result in
noncompliance with waste discharge requirements.

ENFORCEMENT PROVISIONS

The provisions in this enforcement section shall not act as a limitation on the
statutory or regulatory authority of the Regional Water Board.

Any violation of this Order constitutes violation of the California Water Code and
regulations adopted thereunder and is the basis for enforcement action,
termination of the Order, revocation and reissuance of the Order, denial of an
application for reissuance of the Order or a combination thereof.

It shall not be a defense for a discharger in an enforcement action that it would
have been necessary to halt or reduce the permitted activity in order to maintain
compliance with the conditions of this Order.
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Expiration

Individual coverage by this Order expires upon completion of the structure repainting project or
five years from the date of coverage under the General WDRs, whichever occurs first. If the
discharger wishes to continue an activity regulated by this Order after the expiration date of
coverage by this Order, the discharger shall apply for and obtain new Waste Discharge
Requirements. A new report of waste discharge must be submitted to the Regional Water Board
at least 30 days in advance of new coverage by Waste Discharge Requirements.

Certification

I, Susan Warner, Executive Officer, do
hereby certify that the foregoing is a full,
true, and correct copy of an Order adopted
by the California Regional Water Quality
Control Board, North Coast Region, on
May 15, 2003.

Susan A. Warner
Executive Officer

KLJ:js/General WDRsfor Repainting



Kirsten James
April 10, 2003

California Regional Water Quality Control Board
North Coast Region

MONITORING AND REPORTING PROGRAM NO. R1-2003-0041
FOR

DISCHARGES ASSOCIATED WITH TRANSPORTATION STUCTURE
REPAINTING ACTIVITIES

All Counties

MONITORING

The following monitoring program shall be conducted whenever there is any waste
discharge from transportation structure repainting activities to a surface water or
locations where these materials could pass into surface waters. Fugitive sandblasting
dust that escapes from the sandblasting containment system constitutes a waste discharge.
The sampling schedule shall continue until the discharge stops. Samples of the affected
waterway in the area of the discharge shall be collected immediately downstream as well
as immediately upstream from the affected area and shall be analyzed for the following:

Constituent Units Type of Sample Frequency

Turbidity NTU’s Grab Not less than once
every four hours

Lead ppb Grab Not less than once

every four hours

REPORTING

Monitoring reports shall be submitted to the Regional Water Board monthly by the first
day of the second month following the monitoring period. Monitoring reports shall
include all laboratory analyses reports. If no discharge occurs, no monitoring report need
be submitted.

In reporting monitoring data, the discharger shall arrange the data in tabular form on an 8
1/2 by 11-inch sheet so the date, constituents, and concentrations are readily discernible.
The monitoring reports shall contain new data as well as historical data. The monitoring
reports shall contain a detailed map showing the location of sample collection points. If
the discharger is unable to collect samples for any reason, the monitoring report shall so
indicate. The monitoring data and any necessary narrative reports shall be properly titled
and referenced to this Order and shall be submitted to the Regional Water Board and
certified to be true and correct by penalty of perjury.



Monitoring and Reporting Program No. 2
R1-2003-0041

NOTIFICATION

In the event of a discharge to a surface water or locations where these materials could pass into
surface waters, the discharger shall notify the Executive Officer by telephone as soon as he or
his agents have knowledge of the incident and confirm this notification in writing within two
weeks of the telephone notification. The written notification shall include pertinent
information explaining reasons for the noncompliance and shall indicate the steps taken to
correct the problem, the dates thereof, and the steps being taken to prevent the problem from
recurring.

Ordered by:

Susan A. Warner
Executive Officer

May 15, 2003

KLIJ:js/General WDR_M&R
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CALIFORNIA

Water Boards

North Coast Regional Water Quality Control Board

December 14, 2012

Mr. James McIntosh

California Department of Transportation
1656 Union Street

Eureka, CA 95501

Dear Mr. Mclntosh:

Subject: Fifteen Transportation Structure Maintenance Projects on State Route 101 in
Mendocino County subject to coverage under the Policy for Waiving Waste
Discharge Requirements

File: CDOT Mendocino County Bridge Maintenance Orders

North Coast Regional Water Quality Control Board (Regional Water Board) staff has
completed review of the report of waste discharge (ROWD) received November 28, 2012,
and supplemental information submitted December 6, 2012, describing fifteen
transportation structure maintenance projects on State Routes 101 and 271 (hereinafter
Projects) located in Mendocino County. These transportation structures include Arnold
Bridge and Overhead (MEN 101-postmile (PM) 57.7), Route 271/101 Separation-Scandia
South Leggett (MEN 101-PM R89.6), Jitney Gulch (MEN 101-PM 93), Rock Creek (MEN 101-
PM 93.7), Bridges Creek (MEN 101-PM 97.5), South Fork Eel River (1) (MEN 101-PM 99.5),
South Fork Eel River (2) (MEN 101-PM 100.0), Route 271/101 Separation- Reynolds (MEN
101-PM R101.9), South Fork Eel River (3)(MEN 101-PM R102.7), South Fork Eel River
(4)(MEN 101-PM R106.6), Big Dann Creek (MEN 271-PM 4.9), Cedar Creek (MEN 271-PM
5.2), McCoy Creek (MEN 271-PM 17.9), South Fork Eel River (5)(MEN 271-PM 22.6), and
Route 101/271 Separation- Piercy (MEN 101-PM R103.81).

The ROWD was submitted on behalf of the owner and operator of the Projects, the
California Department of Transportation (hereinafter Permittee). Based on technical
review of the ROWD, Regional Water Board staff has determined that the Projects qualify
for coverage under the specific waiver category: “Maintenance Activities on Transportation
Structures” under Regional Water Board Resolution No. R1-2012-0099, Policy for Waiving
Waste Discharge Requirements for Specific Types of Waste Discharge (Categorical Waiver
Policy) and as such, the action of issuing waste discharge requirements (WDRs) is waived.

The following maintenance activities are to take place on these transportation structures:

1. Arnold Bridge and Overhead
a. Replacement of seals at bridge expansion joints; and

Davio M. Nogen, cHair | MaTTHIAS ST. JOHN, EXECUTIVE OFFICER
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b. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate.

2. Route 271/101 Separation-Scandia South Leggett
a. Spotrepair of degraded concrete (spall).
3. Jitney Gulch

a. Replacement of seals at bridge expansion joints;
b. Replacement of elastomeric bearing pads; and
c. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate.
4. Rock Creek

a. Replacement of seals at bridge expansion joints; and
b. Apply Silane to seal cracks on bridge structure.

5. Bridges Creek

a. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate; and
b. Replace high density polyester overlay.
6. South Fork Eel River (1)

a. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate.
7. South Fork Eel River (2)

a. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate.
8. Route 271/101 Separation-Reynolds

a. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate.
9. South Fork Eel River (3)

a. Replacement of seals at bridge expansion joints; and
b. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate.
10. South Fork Eel River (4)

a. Replacement of seals at bridge expansion joints.
11. Big Dann Creek

a. Spotrepair of degraded concrete (spall); and
b. Repair rail damages.
12. Cedar Creek

a. Spotrepair of degraded concrete (spall).
13. McCoy Creek

a. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate.
14. South Fork Eel River (5)

a. Replacement of seals at bridge expansion joints; and
b. Spotrepair of degraded concrete (spall).
15. Route 101/271 Separation-Piercy
a. Repair of deteriorating Asphalt Concrete (AC) overlay and treatment of
bridge decks with methacrylate.
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All work will be done from the bridge decks and within lane closures. None of the
maintenance work will involve ground disturbing activities, although temporary
Construction Area Signs will result in minor vegetation disturbance. All staging and
equipment storage will be within or on existing paved surfaces or vegetated gravel
pullouts. Where necessary, deck drains will be covered and measures will be taken to
assure that shot/sandblasting residue, concrete grindings, Silane, methacrylate, and any
other solid or liquid waste is fully contained.

Technical review of the submitted ROWD indicates that the projects are consistent with the
North Coast Region’s Water Quality Control Plan for the North Coast Region (Basin Plan)
and meets the requirements of the Categorical Waiver Policy.

As a condition of coverage under the Categorical Waiver Policy, the Permittee shall
complete the Projects as described in the November 28, 2012 ROWD and supplemental
information submitted December 6, 2012, including using all proposed Best Management
Practices (BMPs), containing all waste, and notifying Regional Water Board staff of the
commencement and completion of the Projects. If the Projects are modified by Caltrans or
their contractor in a way that may impact waters of the state, Caltrans must notify the
Regional Water Board immediately.

The Categorical Waiver Policy is enclosed for your convenience. Coverage under this Policy
will remain in place until coverage is terminated by Regional Water Board staff in writing
or in five years from the date of this letter.

If you have any questions, please contact Heidi Otten at Heidi.Otten@waterboards.ca.gov or
(707) 576-2701 or me at Mona.Dougherty@waterboards.ca.gov or (707) 570-3761.

Sincerely,

Original Signed By

Mona Dougherty
Senior Water Resource Control Engineer

121214_HMO_ef_15BridgesinMendo_WaiverLtr

Enclosures: Regionwide Policy for Waiving Waste Discharge Requirements for Specific
Types of Waste Discharge R1-2012-0099
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California Regional Water Quality Control Board
North Coast Region

Resolution No. R1-2012-0099
(Renewal of Order No. R1-2007-0098)

Policy for Waiving Waste Discharge Requirements
for Specific Types of Waste Discharge

Regionwide

WHEREAS, the California Regional Water Quality Control Board, North Coast Region
(hereinafter Regional Water Board) finds that:

1

California Water Code Section 13260(a) requires that any person discharging
waste, or proposing to discharge waste within any region that could affect the
quality of the waters of the state, other than into a community sewer system, shall
file with the appropriate regional water board a report of the discharge (“report of
waste discharge” or “"ROWD”) containing the information that may be required by
the regional water board; and

The Regional Water Board has a statutory obligation, pursuant to California Water
Code Section 13269(a), to prescribe waste discharge requirements except where
the Regional Water Board finds that a waiver of waste discharge requirements for
a specific discharge or type of discharge is consistent with the Water Quality
Control Plan for the North Coast Region (Basin Plan) and is in the public interest;

~and

California Water Code Section 13269(b) provides that any such waiver of waste
discharge requirements shall be conditional; may be terminated at any time by the
Regional Water Board; and must be renewed every five years; and

The Regional Water Board, in accordance with California Water Code Section
13269, waived waste discharge requirements for certain categories of discharge
as set forth in Regional Water Board Resolution No. R1-2007-0098, Policy for
Waiving Waste Discharge Requirements for Specific Types of Waste Discharge
(“Categorical Waiver”) on December 6, 2007; and

Under the California Environmental Quality Act (Public Resources Code section
21000 et seq.) (CEQA), the renewal of the categorical waiver is a “project” and the
Regional Water Board is the lead agency responsible for approving that project;
and :

Section 15061 (b)(3) of the CEQA Guidelines (section 15000 et seq of title 14 of the
California Code of Regulations) allows a lead agency to find a project exempt from
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CEQA if “it can be seen with certainty that there is no p0551b111ty that the actmty in
question may have a significant effect on the environment;” and

Section 15061(b)(3) of the CEQA Guidelines(section 15000 et seq of title 14 of the
California Code of Regulations) allows a lead agency to find a project exempt from
CEQA if it consists of the repair or maintenance of an existing public or private
structure involving no expansion of use beyond that existing at the time of the lead
agency’s determination; and

The Regional Water Board can see with certainty that readoption of the
categorical waivers set out in R1-2007-0098 will not have any effect on the
environment because the environmental baseline, against which the Regional
Water Board considers the environmental impacts of a project, includes the
existing categorical waivers; and

The Regional Water Board can see with certainty that the addition of the waiver
category of Maintenance Activities on Transportation Structures will not have any
effect on the environment because the activity will take place on an existing
structure and the conditions of waiver category restrict any discharge of
pollutants; and

The Regional Water Board has notified interested parties of its intent to renew
and modify the Categorical Waiver. The Regional Water Board, in a public hearing
on December 6, 2012, heard and considered all comments pertaining to this
amendment.

THEREFORE BE IT RESOLVED, that the Regional Water Board, based on the
aforementioned public hearing and review of Resolution R1-2007-0098, finds that waivers
of waste discharge requirements for the specific categories of waste discharge identified
herein in Attachment A of this Resolution are consistent with the Basin Plan and in the
public interest provided that all dischargers:

(a) comply with all applicable provisions of the Water Quality Control
Plan for the North Coast Region (Basin Plan);

(b) comply with the conditions for waivers of waste discharge as set forth
herein;

(c) file with the Regional Water Board, or with the appropriate permitting
agency by written agreement with the Regional Water Board, a
ROWD, or functional equivalent, to demonstrate that compliance with
the waiver conditions specified herein can be achieved; and
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(d) comply with applicable State Water Resources Control Board policies
including, but not limited to, Resolution 68-16 relating to maintaining
high quality waters in California.

BE IT FURTHER RESOLVED, that the Regional Water Board finds, after reviewing
Resolution No. R1-2007-0098, that the existing list of categorical waivers and the new
waiver category of Maintenance Activities on Transportation Structures, are appropriate and
the discharges for which these categorical waivers have been established should not be
subject to general or individual waste discharge requirements. '

BE IT FURTHER RESOLVED, that the Regional Water Board, in accordance with CEQA and
the CEQA Guidelines, determines that because the proposed project is to renew the
categorical waivers previously contained in Resolution No. R1-2007-0098, and to add the
waiver category of Maintenance Activities on Transportation Structures that requires
implementation of best management practices to prevent any pollutant discharge to
surface waters or land; there is no possibility that the project will have a significant effect
on the environment, and is, therefore, exempt from CEQA.

BE IT FURTHER RESOLVED, that this Resolution shall serve as a certificate of
determination that the project is exempt from CEQA, and the Regional Water Board directs
the Executive Officer to file a notice of such determination with the appropriate agencies.

BE IT FURTHER RESOLVED, that pursuant to California Water Code Section 13269, and
subject to the conditions set forth in this Resolution, the Regional Water Board waives the
issuance of waste discharge requirements for the specific categories of waste discharge
shown in Attachment A of this Resolution, except for those waste discharges for which
waste discharge requirements have been adopted.

BE IT FURTHER RESOLVED, that a person whose waste discharge requirements have been
waived pursuant to this Resolution, in accordance with the following general conditions,
shall:

(a) comply with all applicable provisions of the Basin Plan for the North
Coast Region;

(b) discharge only in accordance with a complete ROWD or equivalent;

(c) notcreate a pollution, contamination, or nuisance, as defined by
California Water Code Section 13050;

(d) notdischarge any waste not specifically regulated by the waivers
described herein;
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(e) implementa monitoring and reporting program, unless this
requirement is waived as not in the public interest, according to
criteria to be subsequently developed by the Regional Water Board
Executive Officer; and

(f) allow Regional Water Board staff reasonable access onto the affected
property for the purpose of performing an inspection to determine
compliance with waiver conditions.

BE IT FURTHER RESOLVED, that the additional conditions specified herein for waivers of
specific waste discharges or categories of waste discharge, as shown in Attachment A to
this Resolution, incorporated herein by reference, are hereby adopted.

BE IT FURTHER RESOLVED, that the discharge of any waste not specifically regulated by
the categorical waivers described herein is prohibited.

BE IT FURTHER RESOLVED, that any person seeking coverage for any specific waste
discharge or category of waste discharge specified in this Resolution shall file a full and
complete ROWD or its functional equivalent to the Regional Water Board or to the
appropriate permitting agency by written agreement with the Regional Water Board.
When submitted to the Regional Water Board, such ROWD or equivalent must be certified
and accompanied by the requisite fee pursuant to the California Water Code Section 13260.

BE IT FURTHER RESOLVED, that, pursuant to California Water Code Section 13269, the
waiver of waste discharge requirements for the categories of waste specified herein shall
not exceed five years in duration.

BE IT FURTHER RESOLVED, that, in compliance with California Water Code Section 13269,
this Resolution and the categorical waivers described herein, shall be reviewed and
amended as necessary no later than five years from the date of adoption of this Resolution.

BE IT FURTHER RESOLVED, that, in compliance with California Water Code Section 13269,
the Executive Officer will develop and implement a program to require compliance with the
conditions pursuant to which waste discharge requirements are waived by this Resolution.

BE IT FURTHER RESOLVED, that this action waiving the issuance of waste discharge
requirements for certain specific types of discharges (a) is conditional, (b) may be
terminated at any time, (c) does not permit an illegal activity, (d) does not preclude the
need for permits which may be required by other local or governmental agencies, and (e)
does not preclude the Regional Water Board from administering enforcement remedies
(including civil penalties) pursuant to the California Water Code.
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BE IT FURTHER RESOLVED, that a waiver of waste discharge requirements for a type of
discharge may be superseded by the adoption by the State Water Resources Control Board
or Regional Water Board of waste discharge requirements or general waste discharge
requirements for that type of discharge.

BE IT FURTHER RESOLVED, that, as provided by California Water Code Section 13350(a),
any person may be liable for civil penalties if that person in violation of a waiver condition
or certification, intentionally or negligently discharges waste, or causes waste to be
deposited where it is discharged, into the waters of the state and creates a condition of
pollution or nuisance.

Certification:

I, Matthias St. John, Executive Officer do hereby certify that the foregoing is a full, true, and
correct copy of an Order adopted by the California Regional Water Quality Control Board,
North Coast Region, on December 6, 2012.

P el

Matthias St.john
Executive Officer

12_0099_Resolution_CategoricalWaiver



ATTACHMENT A

CATEGORICAL WAIVERS ESTABLISHED BY THE ADOPTION OF NORTH COAST
REGIONAL WATER QUALITY CONTROL BOARD RESOLUTION NO. R1-2012-0099

Waiver Category

Waiver Conditions (Note General Waiver Conditions Below**)

Test Pumping of Fresh Water Wells

Residual chlorine is not present and no other pollutants are present or added, and the well
is not part of a groundwater cleanup project.

Discharge from Flushing of Domestic
Water Lines and Tanks

Residual chlorine is not present and no toxic pollutants are present. Best Management
Practices will be used to control potential erosion.

Discharge from Hydrostatic Test
Lines

Project is not expected to have a significant water quality impact, no residual chlorine is
present, and Best Management Practices will be used to control potential erosion.

Air-conditioner, Non-contact Cooling
and Elevated Temperature Water

Discharge to land only and not to a storm drain system, where no water quality problems
are anticipated and discharge rates do not result in erosion or any water quality impact.

Minor Dredging and Fill Operations

Discharges are short-term, do not result in net loss of wetlands or beneficial uses, spoil or
fill is non-toxic and discharged to land, and operations are not governed by General WDRs.

Confined Animal Wastes

Discharger complies with the California Code of Regulations, Title 27, Division 2,
Subdivision 1, Chapter 7, Subchapter 2, Article 1. Confined animal waste operations
requiring NPDES permits under federal Clean Water Act regulations and cow dairies
constructed and operating as of January 19, 2012, that have subsequently undergone no
expansion in size of their facilities are subject to regulation under the North Coast Regional
Water Board Dairy & Concentrated Animal Feeding Operations (CAFO) Program and are not

eligible for a waiver under this policy.

Storm Water Runoff

Storm water runoff is not governed by statewide regulations, no water quality problems are
anticipated and no NPDES permit is required.

Non-Commercial One-Time Sand and
Gravel Operations and Processing

Operations wash waters are confined to land and stockpiles are protected from storm flows.
Projects shall comply with applicable local policies. Commercial operations are subject to
WDRs and/or storm water regulations, and are not eligible for this waiver.

Swimming Pool Discharges

Discharges to land only, where beneficial water uses will not be affected. General permit
shall be used for other discharges as appropriate.




Waiver Category

Waiver Conditions (Note General Waiver Conditions Below**)

Food Processing Wastes Spread on
Land

Small, seasonal, applied at agronomic rates and confined to land where no water quality
problems are anticipated.

Agricultural Commodity Wastes

Small, seasonal, applied at agronomic rates and confined to land where no water quality
problems are anticipated.

Industrial Wastes Utilized for Soil
Amendments

Industry certifies inert, non-toxic and non-hazardous content, no water quality problems
are anticipated, and discharger complies with California Code of Regulations, Title 27,
Division 2, Subdivision 1.

Individual Sewage Disposal Systems
and Small Community, Commercial,
Institutional, and Industrial
Operations which Utilize On-site
Wastewater Treatment and Disposal
for Domestic Wastes

Project has approval of local permitting agencies and complies with the Basin Plan,
including the Basin Plan Policy on the Control of Water Quality with Respect to On-site
Waste Treatment and Disposal Practices.

Flow-through Seawater Systems and
Aquacultural Operations

Project complies with the Basin Plan, no water quality problems are anticipated (including
any problems resulting from the discharge of hormones, biocides, parasites, larvae and
antibiotics) and no federal NPDES permit is required.

Use of Reclaimed Wastewater for Soil
. Compaction or Dust Control, and
other Construction Purposes

Use is limited to dry periods or short duration, complies with the Basin Plan, and complies
with statewide reclamation requirements.

Lake or Reservoir Drainage Projects

Pollutants are not present, discharge is to land only and no water quality impacts are
anticipated.

Low-volume, Non-contaminated
Wastewaters Generated by the
Installation and Purging of
Monitoring Wells During
Groundwater Contamination
Investigations

The discharger files a ROWD which provides the technical information necessary to
demonstrate that the discharge will not reach surface waters, will prevent environmental
contamination and pollution or nuisance, and is contained on property controlled by the
discharger.




Waiver Category

Waiver Conditions (Note General Waiver Conditions Below**)

Discharge Associated with the
Incineration of Soils Contaminated
with Petroleum Hydrocarbons

The discharger files a ROWD which provides the technical information necessary to
demonstrate that the discharge will not reach surface waters, will prevent environmental
contamination and pollution or nuisance, and is contained on property controlled by the
discharger.

Pumped/Drained Water from
Storage Tank Excavations

Water must be uncontaminated. Location of disposal or reuse must be identified.

Soil Stabilizing Agents

Used for beneficial purposes such as dust control, where water quality will not be adversely
impacted and where stabilizing agents cannot reach State waters.

Winery Operations

Non-commercial wineries producing less than 200 gallons of wine per year provided that
discharge is to land and no adverse water quality impacts are anticipated. (Note:
Commercial wineries and non-commercial wineries producing over 200 gallons of wine per
year are now regulated by General Waste Discharge Requirements for Discharges of Winery
Wastes to Land.)

Maintenance Activities on
Transportation Structures

The use of effective Best Management Practices that prevent any discharge of pollutants to
surface waters or land.

** General Waiver Conditions Applicable to All Waiver Categories: In addition to the waiver conditions specific to each
waiver category, the following general waiver conditions apply to all waiver categories. The discharger: (1) shall comply with
all applicable provisions of the Water Quality Control Plan for the North Coast Region; (2) shall discharge only in accordance
with a complete ROWD or equivalent; (3) shall not create a pollution, contamination, or nuisance, as defined by Section 13050
of the California Water Code; (4) shall not discharge any waste not specifically regulated by the waivers described herein; (5)
shall implement a monitoring and reporting program unless this requirement is waived as not against the public interest, to be
subsequently developed by the Regional Water Board Executive Officer; and (6) shall allow Regional Water Board staff
reasonable access onto the affected property for the purpose of performing an inspection to determine compliance with

waiver conditions.

12_0099_Resolution_CategoricalWaiver_AttachA
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Project No. S9300-06-194
September 26, 2012

Mark Melani, Task Order Manager
Caltrans District 3

703 B Street

Marysville, California 95901

Subject: ASBESTOS AND LEAD-CONTAINING PAINT SURVEY REPORT
MENDOCINO COUNTY BRIDGES
CONTRACT NO. 03A1368, E-FIS 01 0002 0281 1 (EA 01-0A4201)
TASK ORDER NO. 194

Dear Mr. Melani:

In accordance with California Department of Transportation Contract No. 03A1368 and Task Order
No. 194 (EA 01-0A4201), we have performed an asbestos and lead-containing paint survey of the
subject bridges. The scope of services included surveying 15 bridge structures located along Highways
101 and 271 for suspect asbestos-containing materials and lead-containing paint, collecting bulk
samples, and submitting the samples to laboratories for analyses.

The accompanying report summarizes the services performed and laboratory analysis.

The contents of this report reflect the views of Geocon Consultants, Inc., who are responsible for the
Jacts and accuracy of the data presented herein. The contents do not necessarily reflect the official
views or policies of the State of California or the Federal Highway Administration. This report does

not constitute a standard, specification, or regulation.

Please contact us if you have questions concerning the contents of this report or if we may be of
further service.

Sincerely,

/
GEOCON QONSULTANTS, INC.

7 - T, e
/ y G e e F B
" A - B e R
i g o P
David A. Watts, CAC No. 98-2404 John E. Juhrénd, PE, CEG

Senior Project Scientist Project Manager

(2+2 CDs) Addressee

3160 Gold Valley Drive, Suite 800 M Rancho Cordova, CA 95742-7515 W Telephone 916.852.9118 ™ Fax 916.852.9132
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ASBESTOS AND LEAD-CONTAINING PAINT SURVEY REPORT

1.0 INTRODUCTION

This asbestos and lead-containing paint (LCP) survey report was prepared by Geocon Consultants, Inc.
under Caltrans Contract No. 03A 1368, Task Order No. 194 (TO-194), and EA No. 01-0A4201.

1.1 Project Description

The project consists of 15 bridges located on Highways 101 and 271 in Mendocino County, California.
We performed asbestos and LCP survey activities at the structures. The approximate bridge locations
are depicted on the Vicinity Map, Figure 1. The approximate sample locations are depicted on the Site
Plan, Figure 2. A list of the bridges included in our survey is in Appendix A.

1.2 General Objectives

The purpose of the scope of services outlined in TO-194 was to determine the presence and quantity of
asbestos and LCP at the project location prior to planned improvements. The information obtained
from this investigation will be used by Caltrans for waste profiling, determining California
Occupational Safety and Health Administration (Cal/OSHA) applicability, and coordinating asbestos
and LCP disturbance activities.

It was not Geocon'’s intent during this inspection to conduct an evaluation of lead-based

paint hazards in accordance with U.S. Department of Housing and Urban Development
(HUD) guidelines.

2.0 BACKGROUND
2.1 Asbestos

The Code of Federal Regulations (CFR), 40 CFR 61, Subpart M, National Emissions Standards for
Hazardous Air Pollutants (NESHAP) and Federal Occupational Safety and Health Administration
(FED OSHA) classify asbestos-containing material (ACM) as any material or product that contains
greater than 1% asbestos. Nonfriable ACM is classified by NESHAP as either Category I or Category 11
material defined as follows:

e Category I — asbestos-containing packings, gaskets, resilient floor coverings, and asphalt roofing
products.

e Category II — all remaining types of nonfriable asbestos-containing material not included in
Category | that when dry, cannot be crumbled, pulverized, or reduced to powder by hand pressure.

Mendocino County Bridges; Task Order No. 194 Caltrans Contract No. 03A1368, EA 01-0A4201
Geocon Project No. 59300-06-194 -1- September 26, 2012



Regulated asbestos-containing material (RACM), a hazardous waste when friable, is classified as any

manufactured material that contains greater than 1% asbestos by dry weight and is:

e Friable (can be crumbled, pulverized, or reduced to powder by hand pressure); or
e Category I material that has become friable; or
e Category I material that has been subjected to sanding, grinding, cutting, or abrading; or

e Category II nonfriable material that has a high probability of becoming crumbled, pulverized, or
reduced to a powder during demolition or renovation activities.

Activities that disturb materials containing any amount of asbestos are subject to certain requirements
of the Cal/OSHA asbestos standard contained in Title 8, CCR §1529. Typically, removal or
disturbance of more than 100 square feet of material containing more than 0.1% asbestos must be
performed by a registered asbestos abatement contractor, but associated waste labeling is not required
if the material contains 1% or less asbestos. When the asbestos content of a material exceeds 1%,

virtually all requirements of the standard become effective.

Materials containing more than 1% asbestos are also subject to NESHAP regulations
(40 CFR Part 61, Subpart M). RACM (friable ACM and nonfriable ACM that will become friable during
demolition operations) must be removed from structures prior to demolition. Certain nonfriable ACM and
materials containing 1% or less asbestos may remain in structures during demolition; however, there are
waste handling/disposal issues and Cal/lOSHA work requirements that must be addressed. Contractors are

responsible for segregating and characterizing waste streams prior to disposal.

With respect to potential worker exposure, notification, and registration requirements, Cal/OSHA
defines asbestos-containing construction material (ACCM) as construction material that contains more
than 0.1% asbestos (Title 8, CCR 341.6).

2.2 Lead Paint

Construction activities (including demolition) that disturb materials or paints containing any amount of
lead are subject to certain requirements of the Cal/OSHA lead standard contained in Title 8, CCR,
§1532.1. Deteriorated paint is defined by Title 17, CCR, Division 1, Chapter 8, §35022 as a surface
coating that is cracking, chalking, flaking, chipping, peeling, non-intact, failed, or otherwise separating
from a substrate. Demolition of a deteriorated LCP component would require waste characterization
and appropriate disposal. Intact LCP on a component is currently accepted by most landfills and
recycling facilities; however, contractors are responsible for segregating and characterizing waste

streams prior to disposal.
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For a solid waste containing lead, the waste is classified as California hazardous when: 1) the total lead
content equals or exceeds the respective Total Threshold Limit Concentration (TTLC) of
1,000 milligrams per kilogram (mg/kg); or 2) the soluble lead content equals or exceeds the respective
Soluble Threshold Limit Concentration (STLC) of 5 milligrams per liter (mg/1) based on the standard
Waste Extraction Test (WET). A waste has the potential for exceeding the lead STLC when the waste’s
total lead content is greater than or equal to ten times the respective STLC value since the WET uses a
1:10 dilution ratio. Hence, when total lead is detected at a concentration greater than or equal to 50
mg/kg, and assuming that 100 percent of the total lead is soluble, soluble lead analysis is required.
Lead-containing waste is classified as “Resource, Conservation, and Recovery Act” (RCRA)
hazardous, or Federal hazardous, when the soluble lead content equals or exceeds the Federal

regulatory level of 5 mg/l based on the Toxicity Characteristic Leaching Procedure (TCLP).

The above regulatory criteria are based on chemical concentrations. Wastes may also be classified as
hazardous based on other criteria such as ignitability; however, for the purposes of this investigation,
toxicity (i.e., lead concentration) is the primary factor considered for waste classification since waste
generated during the construction activities would not likely warrant testing for ignitability or other
criteria. Waste that is classified as either California-hazardous or RCRA-hazardous requires

management as a hazardous waste.

Potential hazards exist to workers who remove or cut through LCP coatings during demolition. Dust
containing hazardous concentrations of lead may be generated during scraping or cutting materials
coated with lead-containing paint. Torching of these materials may produce lead oxide fumes.
Therefore, air monitoring and/or respiratory protection may be required during the demolition of
materials coated with LCP. Guidelines regarding regulatory provisions for construction work where

workers may be exposed to lead are presented in Title 8, CCR, §1532.1.

3.0 SCOPE OF SERVICES

Mr. David Watts, a California-Certified Asbestos Consultant (CAC), certification No. 98-2404
(expiration September 16, 2013), and Certified Lead Paint Inspector/Assessor and Project Monitor with
the California Department of Public Health Services (DPH), certification numbers 1-1734 and M-1734
(expiration December 4, 2013), performed the asbestos and LCP surveys at the project location from
August 6 through 13, 2012.

3.1 Asbhestos

Suspect ACM were grouped into homogeneous areas with representative samples randomly collected
from each. In addition, each potential ACM was evaluated for friability. A total of sixteen bulk
asbestos samples representing eight suspect components were collected. Geocon observed no suspect
asbestos materials on bridges 10-0030, 10-0031, 10-0036, 10-0037, or 10-0053. Consequently, we
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collected no asbestos samples at those locations. Geocon also observed that the signage for bridges
10-0053 and 10-0126 incorrectly identifies these bridges as “1-53” and “10-32,” respectively.

Our procedures for inspection and sampling in accordance with TO-194 are discussed below:

e Collected bulk asbestos samples after first wetting friable materials with a light mist of water. The
samples were then cut from the substrate and transferred to labeled containers. Note that when
multiple samples were collected, the sampling locations were distributed throughout the
homogeneous area (spaces where the material was observed).

e Relinquished bulk asbestos samples to EMSL Analytical, Inc., a California-licensed and Caltrans-
approved subcontractor, for asbestos analysis in accordance with United States Environmental
Protection Agency (EPA) Test Method 600/R-93/116 using polarized light microscopy (PLM)
under chain-of-custody protocol. EMSL Analytical, Inc. is a laboratory accredited by the National
Institute of Standards and Technology National Voluntary Laboratory Accreditation Program
(NIST-NVLAP) for bulk asbestos fiber analysis. The laboratory analyses were requested on a five-
day turnaround time.

Bridge and asbestos sample identification numbers, material descriptions, approximate quantities,
friability assessments, and photo references are summarized on Table 1. Approximate sample locations
are presented on Figure 2. Materials represented by the samples collected are shown in the attached

photographs.

3.2 Lead Paint

Nineteen bulk paint samples were collected from suspect LCP observed at the project location. Our

sampling procedures in accordance with TO-194 are discussed below:

e Collected bulk samples of suspect LCP using techniques presented in HUD guidelines. In addition,
the painted areas were evaluated for evidence of deterioration such as flaking or cracking.

e Relinquished bulk LCP samples under chain-of-custody protocol to Advanced Technology
Laboratories, a California-licensed and Caltrans-approved subcontractor, for lead analysis in
accordance with EPA Test Method 6010B. Advanced Technology Laboratories is accredited by the
DPH for lead analysis. The laboratory analyses were requested on a five-day turnaround time.

Bridge and paint sample identification numbers, descriptions, peeling and flaking quantities, and photo
references are summarized on Table 2. Approximate sample locations are presented on Figure 2.

Materials represented by the samples collected are shown in the attached photographs.
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4.0 INVESTIGATIVE RESULTS

4.1 Asbestos Analytical Results

Chrysotile asbestos at a concentration of 80% was detected in samples representing nonfriable sheet
packing (used as barrier rail shims) on bridges 10-0091, 10-0093, 10-0135, and 10-0218. The
approximate sheet packing quantities for the bridges were 20, 80, 10, and 60 square feet, respectively.
A summary of the analytical laboratory test results for asbestos is presented on Table 1. Reproductions

of the laboratory reports and chain-of-custody documentation are in Appendix B.

4.2 Paint Analytical Results

Samples representing intact white traffic striping observed during our survey exhibited total lead
concentrations ranging from 2.5 to less than the laboratory practical quantitation limit (PQL) of
40 mg/kg. WET lead was not detected at or above the laboratory PQL of 0.50 mg/I.

Samples representing intact yellow traffic striping observed during our survey exhibited total lead
concentrations ranging from 3.7 to 11,000 mg/kg. TCLP lead concentrations ranged from less than the
laboratory PQL of 0.50 to 3.2 mg/L

A sample representing approximately 100 square feet of deteriorated white paint observed on the
Bridge 10-0036 barrier rails exhibited a total lead concentration of 410 mg/kg and a WET lead

concentration of 0.88 mg/l.

A sample representing intact green paint observed on the Bridge 10-0037 structural steel members
exhibited a total lead concentration of 1,700 mg/kg. TCLP lead was not detected at or above the
laboratory PQL of 3.1 mg/L.

A sample representing intact green paint observed on the Bridge 10-0053 structural steel members
exhibited a total lead concentration of 14,000 mg/kg and a TCLP lead concentration of 7.7 mg/l.

A sample representing intact gray paint observed on the Bridge 10-0179 structural steel members
exhibited a total lead concentration of 66,000 mg/kg and a TCLP lead concentration of 95 mg/l.

A summary of the analytical laboratory test results for paint is presented on Table 2. Reproductions of

the laboratory reports and chain-of-custody documentation are in Appendix B.
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5.0 RECOMMENDATIONS

Based on our findings, we recommend the following:

5.1 Asbestos

NESHAP regulations do not require that asbestos-containing sheet packing (barrier rail shims, a
Category I nonfriable/nonhazardous material) identified during our survey be removed prior to
demolition, renovation, or be treated as hazardous waste. The sheet packing may also be reused or
stored for future use. However, activities causing disfurbance to the sheet packing matrix (i.e., cutting,
abrading, sanding, grinding, etc.) would require compliance with the Cal/OSHA asbestos standard
contained in Title 8, CCR §1529. Contractors are responsible for informing the landfill of the
contractor’s intent to dispose of asbestos waste. Some landfills may require additional waste
characterization. Contractors are responsible for segregating and characterizing waste streams prior to

disposal.

Geocon also recommends the notification of contractors (that will be conducting renovation or related
activities) of the presence of asbestos in their work areas (i.e., provide contractor|s] with a copy of this
report and a list of asbestos removed during subsequent activities). Contractors not trained for asbestos

work should be instructed not to disturb asbestos during their activities.

Written notification to the Mendocino County Air Quality Management District is required ten
working days prior to commencement of any demolition activity (whether asbestos is present or not).
In accordance with Title 8, CCR 341.9, written notification to the nearest Cal/OSHA district office is

required at least 24 hours prior to certain asbestos-related work.

5.2 Lead Paint

Geocon recommends composite sampling (asphalt, concrete, and traffic striping) of surface grindings
associated with EA No. 01-0A4201. Geocon also recommends that traffic striping on all 15 bridges be
treated as lead-containing for purposes of determining the applicability of the Cal/OSHA lead standard
contained in Title 8, CCR §1532.1.

White paint on the Bridge 10-0036 barrier rails sampled during our survey would not be classified as

California or Federal hazardous based on lead content.

Green paint on the Bridge 10-0037 structural steel members sampled during our survey would be
classified as California hazardous based on lead content if stripped, blasted, or otherwise separated

from the substrate.
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Green and gray paint on, respectively, the Bridge 10-0053 and 10-0179 structural steel members
sampled during our survey would be classified as California and Federal hazardous based on lead

content if stripped, blasted, or otherwise separated from the substrate.

We recommend that all paints at the project location (signage, graffiti, graffiti abatement, etc.) be
treated as lead-containing for purposes of determining the applicability of the Cal/OSHA lead standard
during maintenance, renovation, and demolition activities. This recommendation is based on LCP
sample results and the fact that lead was a common ingredient of paints manufactured before 1978 and
is still an ingredient of some paints. In accordance with Title 8, CCR, §1532.1(p), written notification
to the nearest Cal/OSHA district office is required at least 24 hours prior to certain lead-related work.
Compliance and training requirements regarding construction activities where workers may be exposed
to lead are presented in Title 8, CCR, §1532.1, subsections (e) and (1), respectively. Contractors are

responsible for segregating and characterizing waste streams prior to disposal.
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6.0 REPORT LIMITATIONS

The asbestos and LCP survey was conducted in conformance with generally accepted standards of
practice for identifying and evaluating asbestos and LCP in structures. The survey addressed only the
structures identified in Section 1.1. Due to the nature of structure surveys, asbestos and LCP use, and
laboratory analytical limitations, some ACM or LCP at the project location may not have been
identified. Spaces such as cavities, voids, crawlspaces, and pipe chases may have been concealed to our
investigator. Previous renovation work may have concealed or covered spaces or materials or may have
partially demolished materials and left debris in inaccessible areas. Additionally, renovation activities
may have partially replaced ACM with indistinguishable non-ACM. Asbestos and/or LCP may exist in

areas of the structures that were not accessible or sampled in conjunction with this TO.

During renovation or demolition operations, suspect materials may be uncovered which are different
from those accessible for sampling during this assessment. Personnel in charge of
renovation/demolition should be alerted to note materials uncovered during such activities that differ
substantially from those included in this or previous assessment reports. If suspect ACM and/or LCP
are found, additional sampling and analysis should be performed to determine if the materials contain

asbestos or lead.

This report has been prepared exclusively for Caltrans. The information contained herein is only valid

as of the date of the report and will require an update to reflect additional information obtained.

This report is not a comprehensive site characterization and should not be construed as such. The
findings as presented in this report are predicated on the results of the limited sampling and laboratory
testing performed. In addition, the information obtained is not intended to address potential impacts
related to sources other than those specified herein. Therefore, the report should be deemed conclusive
with respect to only the information obtained. We make no warranty, express or implied, with respect
to the content of this report or any subsequent reports, correspondence or consultation. Geocon strived
to perform the services summarized herein in accordance with the local standard of care in the

geographic region at the time the services were rendered.

The contents of this report reflect the views of the author who is responsible for the facts and accuracy
of the data presented herein. The contents do not necessarily reflect the official views or policies of the
State of California or the Federal Highway Administration. This report does not constitute a standard,

specification, or regulation.
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Photo 5 — Bridges Creek Brid
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Photo 9 — McCoy Creek Bridge (Bridge 10-0036)
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Photo 11 — Bridge 10-0036 abutment and columns (wood)
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Photo 15 — Jitney Gulch Bridge (Bridge 10-0053) (The signage (“1-53") is incorrect.)
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Photo 16 — Bridge 10-0053 deck and barriers
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Photo 19 — Bridge 10-0091 deck and barriers

Photo 20 — Bridge 10-0091 abutment
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Photo 21 — Bridge 10-0091 asbestos barrier rail shims
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Photo 23 — Bridge 10-0093 asbestos barrier rail shims
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Photo 24 — Bridge 10-0093 abutment
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Photo 30 — Bridge 10-0135 abutment
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Photo 33 — Bridge 10-0179 abutment and columns
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Photo 35 — Route 271/101 Separation (Bridge 10-0217)
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Photo 36 — Bridge 10-0217 abutment and span
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Photo 39 — Bridge 10-0218 abutment
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Photo 40 —Bridge 10-0218 asbestos barrier rails shims

Photo 41 — South Fork Eel River Bridge (Bridge 10-0299)
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Photo 45 — South Fork Eel River Bridge (Bridge 10-0300)
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Photo 47 — Bridge 10-0300 headwall expansion joint
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APPENDIX




EA 01-0A4201 - Locations and Proposed Work

Bridge # Struclure Name Co Rie |Postmile Work Descriplion
Repair the rail on the left side of the bridge 6 m (20 feet)
from Abutment 8 that has been damaged, due to possible
vehicle impact. Repair the spalled areas of the girders
and oulriggers. Saw-cut the perimeter of the spalled
100030 | BIG DANN CREEK MEN | 271 | 4.92 areas lo a depth of at least 20 mm (3/4 in.). Repair the
spalls and incipient spalls on the columns and arches.
Saw-cul tlhe perimeter of the spalled areas to a deplh of at
least 20 mm (3/4 in.).
Left girder in Span 4 there are two small spalls about 5 cm
10 0031 | CEDAR CREEK MEN | 271 | 5.22 (2 in.) in diameter that appear to be rock pockets from the
original construclion.
10 0033 | BRIDGES CREEK MEN 101 | 97.47 Replace high densily polyester overlay throughout bridge.
Repair the AC overlay on the deck that has numerous
100036 | MC COY CREEK MEN 271 | 17.88 saevere longitudinal and transverse cracks lhroughout all
_spans.
Repair the spall, with exposed reinforcing bar, along the
SOUTH FORK EEL top of the back wall of the expansion joint at Abutment 1
100037 | piveR MEN | 271 | 2257 | 5'both lanes of the roadway. Saw cut a joint between the
Abutment 3 backwall and lhe reinforced concrete deck.
Install clips on both sides of the center girder at Bent 2.
Remove and replace the Type A joint seal at both
abutments and at bolh hinges in Span 2 that have failed in
adhesion, Install a joint seal that is large enough for both
the gap size and movement rating of the joint. Repair the
100053 | JITNEY GULCH MEN | 101 | 93.01 AC approach about 8-12 ft. (2.4-3.6 m) from the paving
notch at Abutment 4. Replace or reset the misaligned
hinge bolls al the girder seals in Span 2. Relpace the
elastomeric bearing pads that are distorted/damaged.
Clean the bearing surfaces at the suspended span (Span
2) that are dirty.
ROUTE 10/271 Clean out and seal AC at Abulmenl 1. Repair AC overlay
1008l SEPARATION MEN 1408 | RiG31 middle of lane 2, Abutment 2.
Clean the steel-finger expansion joint assembly at
Abutment 1 and Piers 3, 5 (both joints), 7, and 9 that is
SOUTH FORK EEL R102.68 | filled with dirt, sand, gravel, and weeds. Repair the deck
100093 | pwe MEN | 101 | o in the southbound Number 2 (right) Lane of Span 9. Saw-
cut the perimeter of the spalled area to be repaired to a
depth of at least 20 mm (3/4).
All of the columns have mulliple light-to-moderate pattern
and horizontal cracks throughout. Apply Silane to all
10 0126 | ROCK CREEK MEN 101 | 93.71 surfaces. Remove and replace the Type B joint seal in the
expansion joint at Abutment 4 that has failed in
campression. Install a joint seal.
ROUTE 2717101 . ’
SEPARATION Repair the new and old high load hit spalls above the
100135 | (scANDIA- SOUTH MEN 1271 1558 | [ ihbound and southbound lanes of US 101.
LEGGETT)
100179 | ARNOLD BRIDGE & MEN 101 | 57.67 Clean out and seal the gap in the AC at Abutment 1.
OVERHEAD Remove and replace the Type A Joint Seal in the
Expansion joint at Piers 3 - 9 and Abutment 10. Repair the
potholes in the AC overlay of lhe Number 2 Lane in both
directions of travel. Clean out and seal all cracks in the
AC overlay in all spans.
ROUTE 271/101 Clean out and seal the severe skew/diagonal crack/gap in
10 0217 | SEPARATION MEN | 271 | 17.03 the AC. Repair the AC approaches.
(REYNOLDS)
Replace the sliding steel plates over the expansion joints
10 0218 SOUTH FORK EEL MEN | 101 R106.57 at the abulments and replace them.
RIVER 0
Patch a 0.15-m by 0.15-m patch 1.0-m into the
10 0299 SIOUTH FORK EEL MEN | 101 | R99.510 | southbound lane from the left fog line 40-m from
RIVER Abulment 1 exhibiting delamination and cracking.
10 0300 | SOUTH FORK EEL MEN 101 | R100.02 | Treal the deck wilh methacrylate.
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Jorge Leon (24)

EMSL Ana|yﬁca| Inc EMSL Order: 091210493
¥
2235 Polvorosa Ave , Suite 230, San Leandro, CA 94577 CustomerlD: GECN21
Phone/Fax:  (510) 895-3675/ (510) 895-3680 CustomerPO: S9300-06-194
http:/fwww.emsl.com sanleandrolab@emsl.com ProjecliD: $9300-06-**
-
Attn: Dave Watts Phone: (925) 371-5900
Geocon Consultants, Inc. ;a"’ o 5}982[?)5;:72‘35$~’;M
6671 Brisa Street ecelved: :
Analysis Date:  8/21/2012
. Collected: 8/7/2012
Livermore, CA 94550
Project: $9300-06-194, (MEN/LAKE CO.)
.
Test Report: Ashestos Analysis of Bulk Materials via EPA 600/R-93/116 and/or EPA
600/M4-82-020 Method(s) using Polarized Light Microscopy
Non-Ashestos Asbestos
Sample Description Appearance % __Fibrous % _Non-Fibrous % Type
10-0033-1 A-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930001
Homogeneous
10-0033-1 B-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
091210493-0002
Homogeneous
10-0033-2 A-Shims Blue 70% Cellulose 30% Non-fibrous (other) None Detected
091210493-0003 Flbrous
Homogeneous
10-0033-2 B-Shims Blue 70% Cellulose 30% Non-fibrous (other) None Detected
0912104930004 Flbmus
Homogeneous
10-0091-1 A-Shims Gray 20% Non-fibrous (other) 80% Chrysaotile
0912104930005 Fibrous
Homogeneous
10-0091-1 B-Shims Gray 20% Non-fibrous (other) 80% Chrysotile
091210493-0006 Fitpons
Homogeneous
10-0093-1 A-Shims Gray/Tan 20% Non-fibrous (other) 80% Chrysotile
0912104930007 Fibrous
Homogeneous
10-0093-1 B-Shims Gray/Tan 20% Non-fibrous (other) 80% Chrysotile
0912104930008 Fibrous
Homogeneous
Analyst(s)

Baojia Ke, Laboratory Manager
or other approved signatory

EMSL maintains liability limited lo cost of analysis. This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no
responsibility for sample collection activities or analytical method limitations. Interprefation and use of test resulls are the responsibility of the clienl. This report must not be used by the client to claim
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal govemment. Non-friable organically bound materials present a problem matrix and therefore EMSL
recommends gravimelric reduction prior to analysis. Samples received in good condition unless otherwise noted. Estimated accuracy, precision and uncertainty data available upon request, Unless

requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reporied as a single samp'e. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc San Leandro, CA NVLAP Lab Code 101048-3, MA AA000201, WA C2007

[ Initial report from 08/21/2012 16:41:25

Test Report PLM-7.16.0 Printed: 8/21/2012 4:41:25 PM




EMSL Analytical, Inc EMSL Order: 091210493
2235 Polvorosa Ave , Suite 230, San Leandro, CA 94577 CustomerlD: GECN21
Phone/Fax:  (510) 895-3675 / (510) 895-3680 CustomerPO: 59300-06-194
hitp://www.emsl.com sanleandrolab@emsl.com ProjectlD: 5$9300-06-**

.
Atn: Dave Watts Phone: (925) 371-5900
Geocon Consultants, Inc. Fa: (925) 371-5915
6671 Brisa Street Received: 08/15/12 3:00 PM
Analysis Date: ~ 8/21/2012
Collected: 817/2012

Livermore, CA 94550
Project: $9300-06-194, (MEN/LAKE CO.)

Jorge Leon (24)

-
Test Report: Ashestos Analysis of Bulk Materials via EPA 600/R-93/116 and/or EPA
600/M4-82-020 Method(s) using Polarized Light Microscopy
Non-Asbestos Ashestos
Sample Description Appearance % __Fibrous % Non-Fibrous % Type
10-0126-1 A-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
091210493-0009
Homogeneous
10-0126-1 B-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930010
Homogeneous
10-0135-1 A-Shims Gray 20% Non-fibrous (other) 80% Chrysotile
0912104930011 Flbwous
Homogeneous
10-0135-1 B-Shims Gray 20% Non-fibrous (other) 80% Chrysotile
091210493-0012 Fibrous
Homogeneous
10-0179-1 A-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930013
Homegeneous
10-0179-1 B-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930014
Homegeneous
10-0217-1 A-Joint Brown/Black 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930015
Homogeneous
Analysi(s)

Baojia Ke, Laboratory Manager
or other approved signatory

EMSL maintains liability limited to cost of analysis. This report relales only to the samples reported and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no
responsibility for sample collection activities or analytical method limitations. Interpretation and use of test resulls are the responsibility of the client. This report must not be used by the client to claim
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal govermment. Non-friable organically bound materials present a problem matrix and therefore EMSL

recommends gravimelric reduction prior to analysis. Samples received in good condition unless othenwise noted. Estimated accuracy, precision and uncertainty data available upon request. Unless
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, elc.) are reported as a single sample. Reporting limitis 1%
Samples analyzed by EMSL Analytical, Inc San Leandro, CA NVLAP Lab Code 101048-3, MA AA000201, WA C2007

[ Initial report from 08/21/2012 16:41:25

N

Test Report PLM-7.16.0 Printed: 8/21/2012 4:41:25 PM



EMSL Analytical, Inc EMSL Order: 091210493

2235 Polvorosa Ave , Suite 230, San Leandro, CA 94577 CustomerD: GECN21
Phone/Fax:  (510) 895-3675 / (510) B95-3680 CustomerPO: $9300-06-124
hitp://www.ems| sanleandrolab@emsl.com ProjectlD: S9300-06-**
p
Atn: Dave Watts : Phone: (925) 371-5900
Geocon Consultants, Inc. Fosy. (926) J74-5%15
6671 Brisa Street Recelv.ed. 08/15/12 3:00 PM
Analysis Date: ~ 8/21/2012
. Collected: 8/7/2012
Livermore, CA 94550

Project: 59300-06-194, (MEN/LAKE CO.)

S

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 and/or EPA
600/M4-82-020 Method(s) using Polarized Light Microscopy

Non-Asbestos Ashestos
Sample Description Appearance % __Fibrous % Non-Fibrous % Type

10-0217-1 B-Joint Brown/Black 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930016

Homogeneous
10-0218-1 A-Joint Brown/Black 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930017

Homogeneous
10-0218-1 B-Joint Brown/Black 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
091210493-0018

Homogeneous
10-0218-2 A- Shims Gray 20% Non-fibrous (other) 80% Chrysotile
0912104930019 Fibrous

Homogeneous
10-0218-2 B-Shims Gray 20% Non-fibrous (other) 80% Chrysotile
0912104930020 Fibrous

Homogeneous
10-0299-1 A-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930021

Homogeneous
10-0299-1 B-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930022

Homogeneous

Analyst(s)

Jorge Leon (24) Bacjia Ke, Laboratory Manager
or other approved signatory

EMSL mainlains liability limited lo cosl of analysis. This report relates only to the samples reported and may not be reproduced, except in full, without wrilten approval by EMSL. EMSL bears no
responsibility for sample collection activities or analytical method limitations. Interpretation and use of test resulls are the responsibility of the client. This report must not be used by the client to claim
product certificalion, approval, or endorsement by NVLAP, NIST or any agency of the federal govemmenl. Mon-friable organically bound malerials present a problem matrix and therefore EMSL
recommends gravimetric reduction prior to analysis. Samples received in good condition unless otherwise noted. Eslimated accuracy, precision and uncertainty data available upon request. Unless
requested by the client, building materials manufactured with mulliple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc San Leandro, CA NVLAP Lab Code 101048-3, MA AA000201, WA C2007

[ Initial report from 08/21/2012 16:41:25

Test Report PLM-7.16.0 Printed: 8/21/2012 4:41:25 PM




EMSL Analyticalj Inc EMSL Order: 091210493

2235 Polvorosa Ave , Suite 230, San Leandro, CA 94577 CustomerlD: GECN21
Phone/Fax:  (510) 895-3675 / (510) 895-3680 CustomerPO: $9300-08-194
hitp://vww.emsl.com ndrol 0 ProjecliD: $9300-06-**

~

Geocon Consultants, Inc. i (526) 321:5015
6671 Brisa Street Recew.ed. 08/15/12 3:00 PM
Analysis Date:  8/21/2012
. Collected: 8/7/2012
Livermore, CA 94550
Project:  $9300-06-194, (MEN/LAKE CO.)
L.
Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 and/or EPA
600/M4-82-020 Method(s) using Polarized Light Microscopy
Non-Ashestos Ashestos
Sample Description Appearance % Fibrous % Non-Fibrous % Type
10-0300-1 A-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
091210493-0023
Homogeneous
10-0300-1 B-Joint Brown 40% Cellulose 60% Non-fibrous (other) None Detected
Fill Material Fibrous
0912104930024
Homogeneous
Analyst(s)

Jorge Leon (24) Bagjia Ke, Laboratory Manager
or olher approved signatory

EMSL maintains liability limited to cost of analysis. This report relates only to the samples reported and may not be reproduced, except in full, withoul written approval by EMSL. EMSL bears no
responsibility for sample collection activities or analytical methed limilations. Interpretation and use of test resulls are the responsibility of the client. This report must not be used by the client lo claim
producl certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL
recommends gravimetric reduction prior to analysis. Samples received in good condition unless otherwise noted. Estimaled accuracy, precision and uncerlainty dala available upon request. Unless
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, elc.) are reporled as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc San Leandro, CA NVLAP Lab Code 101048-3, MA AAD00201, WA C2007

[ Initial report from 08/21/2012 16:41:25 j
Test Report PLM-7.16.0 Printed: 8/21/2012 4:41:25 PM THIS IS THE LAST PAGE OF THE REPORT. 4




ADVANCED A TECHNOLOGY

LABRBORATORILES

August 23, 2012

2 =
2 e
Dave Watts ELAP No.: 1838
Geocon Consultants, Inc NELAP No.: 02107CA
2 ’ CSDLAC No.: 10196

6671 Brisa Street ORELAP No.: CA300003
TCEQ No.: T104704502

Livermore, CA 94550
Tel: (925) 371-5900
Fax:(925) 371-5915

Re: ATL Work Order Number : 1202922
Client Reference : MEN/LAKE Co., $9300-06-194

Enclosed are the results for sample(s) received on August 16, 2012 by Advanced Technology
Laboratories. The sample(s) are tested for the parameters as indicated on the enclosed chain of
custody in accordance with applicable laboratory certifications. The laboratory results contained
in this report specifically pertains to the sample(s) submitted.

Thank you for the opportunity to serve the needs of your company. If you have any questions,
please feel free to contact me or your Project Manager.

Sincerely,

Eddie Rodriguez

Laboratory Director

The cover letter and the case narrative are an integral part of this analytical report and its absence renders the report invalid. The
report cannot be reproduced without written permission from the client and Advanced Technology Laboratories.

3275 Walnut Avenue, Signal Hill, CA 90755 © Tel: 562-989-4045 © Fax: 562-989-4040
www.atlglobal.com

Page 10f 8
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Geocon Consultants, Inc.
6671 Brisa Street
Livermore , CA 94550

Project Number: MEN/LAKE Co., $9300-06-194
Report To : Dave Waltts
Reported :  08/23/2012

SUMMARY OF SAMPLES
Sample ID Laboratory ID Matrix Date Sampled Date Received
10-0030-P1 1202922-01 Paint 8/16/12 0:00 8/16/12 8:55
10-0031-P1 1202922-02 Paint 8/16/12 0:00 8/16/12 8:55
10-0033-P1 1202922-03 Paint 8/16/12 0:00 8/16/12 8:55
10-0036-P1 1202922-04 Paint 8/16/12 0:00 8/16/12 8:55
10-0036-P2 1202922-05 Paint 8/16/12 0:00 8/16/12 8:55
10-0037-P1 1202922-06 Paint 8/16/12 0:00 8/16/12 8:55
10-0037-P2 1202922-07 Paint 8/16/12 0:00 8/16/12 8:55
10-0053-P1 1202922-08 Paint 8/16/12 0:00 8/16/12 8:55
10-0053-P2 1202922-09 Paint 8/16/12 0:00 8/16/12 8:55
10-0091-P1 1202922-10 Paint 8/16/12 0:00 8/16/12 8:55
10-0093-P1 1202922-11 Paint 8/16/12 0:00 8/16/12 8:55
10-0126-P1 1202922-12 Paint 8/16/12 0:00 8/16/12 8:55
10-0135-P1 1202922-13 Paint 8/16/12 0:00 8/16/12 8:55
10-0179-P1 1202922-14 Paint 8/16/12 0:00 8/16/12 8:55
10-0179-P2 1202922-15 Paint 8/16/12 0:00 8/16/12 8:55
10-0217-P1 1202922-16 Paint 8/16/12 0:00 8/16/12 8:55
10-0218-P1 1202922-17 Paint 8/16/12 0:00 8/16/12 8:55
10-0299-P1 1202922-18 Paint 8/16/12 0:00 8/16/12 8:55
10-0300-P1 1202922-19 Paint 8/16/12 0:00 8/16/12 8:55
3275 Walnut Avenue, Signal Hill, CA 90755 © Tel: 562-989-4045 © Fax: 562-989-4040 ° www.atlglobal.com I Page 2 of 8 I




Geocon Consultants, Inc.

6671 Brisa Street
Livermore , CA 94550

Project Number : MEN/LAKE Co., $9300-06-194

Report To :
Reported :  08/23/2012

Dave Watts

Total Metals by ICP-AES EPA 6010B
Analyte: Lead

Analyst: KK

Date/Time

Laboratory ID Client Sample ID Result Units PQL MDL  Dilution Batch Prepared Analyzed Notes
1202922-01 10-0030-P1 ND mg/kg 10 NA 5 B2H0403 08/20/2012 08/22/12 12:33 DI
1202922-02 10-0031-P1 2500 mg/kg 110 NA 20 B2H0403 08/20/2012 08/20/12 18:37 D1, D2
1202922-03 10-0033-P1 32 mg/kg 2.0 NA 1 B2H0403 08/20/2012 08/21/12 09:36
1202922-04 10-0036-P1 ND mg/kg 40 NA 20 B2H0403 08/20/20i2 08/20/12 18:44 DI, D2
1202922-05 10-0036-P2 410 mg/kg 40 NA 20 B2H0403  08/20/2012 08/20/12 18:47 D1, D2
1202922-06 10-0037-P1 4200 mg/kg 40 NA 20 B2H0403  08/20/2012 08/20/12 18:49 DI, D2
1202922-07 10-0037-pP2 1700 mg/kg 48 NA 1 B2H0403  08/20/2012 08/21/12 09:34
1202922-08 10-0053-P1 ND mg/kg 5.6 NA 1 B2H0403  08/20/2012 08/21/12 09:32
1202922-09 10-0053-P2 14000 mg/kg 270 NA 20 B2H0403  08/20/2012 08/20/12 18:55 D1
1202922-10 10-0091-P1 29 mg/kg 2.0 NA 1 B2H0403 08/20/2012 08/21/12 09:30
1202922-11 10-0093-P1 25 mg/kg 2.0 NA 1 B2HO0405  08/20/2012 08/21/12 10:48
1202922-12 10-0126-P1 38 mg/kg 2.0 NA 1 B2H0405 08/20/2012 08/21/12 10:50
1202922-13 10-0135-P1 23 mg/kg 11 NA 1 B2H0405 08/20/2012 08/21/12 09:15
1202922-14 10-0179-P1 1100 mg/kg 40 NA 20 B2H0405 08/20/2012 08/20/12 16:46 D1
1202922-15 10-0179-P2 66000 mg/kg 650 NA 20 B2H0405 08/20/2012 08/20/12 16:49 D1
1202922-16 10-0217-P1 11000 mg/kg 40 NA 20 B2H0405 08/20/2012 08/20/12 16:51 D1
1202922-17 10-0218-P1 5500 mg/kg 40 NA 20 B2H0405 08/20/2012 08/21/12 10:05 D1
1202922-18 10-0299-P1 37 mg/kg 2.0 NA 1 B2HO0405 08/20/2012 08/21/12 09:19
1202922-19 10-0300-P1 5.5 mg/kg 2.0 NA 1 B2H0405 08/20/2012 08/21/12 09:25

3275 Walnut Avenue, Signal Hill, CA 90755 © Tel: 562-989-4045 * Fax: 562-989-4040 * www.atlglobal.com | _ Page 3 of 8
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Geocon Consultants, Inc.

6671 Brisa Street
Livermore , CA 94550

Project Number : MEN/LAKE Co., S9300-06-194

Report To : Dave Watts
Reported :  08/23/2012

QUALITY CONTROL SECTION

Total Metals by ICP-AES EPA 6010B - Quality Control

Result PQL Spike Source % Rec RPD

Analyte (mg/kg) (mg/kg) Level Result % Rec Limits RPD Limit  Notes
Batch B2H0403 - EPA 3050B
Blank (B2H0403-BLK1) Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead ND 1.0 NR
LCS (B2H0403-BS1) Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead 46.9649 1.0 50.0000 93.9 80-120
LCS Dup (B2H0403-BSD1) Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead 47.0570 1.0 50.0000 94.1 80-120 0.196 20
Duplicate (B2H0403-DUP1) Source: 1202922-10 Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead 0.817681 1.0 28.9744 NR 189 20 R
Batch B2H0405 - EPA 3050B
Blank (B2H0405-BLK1) Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead ND 1.0 NR
LCS (B2H0405-BS1) Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead 45.2644 1.0 50.0000 90.5 80-120
Duplicate (B2ZH0405-DUP1) Source: 1202922-11 Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead ND 40 2.54023 NR 20
Matrix Spike (B2H0405-MS1) Source: 1202828-41RE1 Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead 121.194 20 125000  9.04364 89.7 46-116
Matrix Spike Dup (B2H0405-MSDI1) Source: 1202828-41REI Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead 128.949 20 125.000 9.04364 95.9 46-116 6.20 20
Batch S2H0228 - B2ZH0172
Instrument Blank (S2H0228-1BL.1) Prepared: 8/20/2012 Analyzed: 8/20/2012
Lead ND 1.0 NR

3275 Waluut Avenue, Signal Hill, CA 90755 © Tel: 562-989-4045 ® Fax: 562-989-4040 ® www.atlglobal.com I Page4of8 |
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Geocon Consultants, Inc. Project Number : MEN/LAKE Co., $9300-06-194
6671 Brisa Street Report To : Dave Waltts
Livermore , CA 94550 Reported :  08/23/2012

D2
DI
ND
PQL

MDL

RPD

Notes and Definitions

RPD value outside acceptance criteria. Calculation is based on raw values.
Sample required dilution due to high concentration of non-target analyte.
Sample required dilution due to possible matrix interference.

Analyte not detected at or above reporting limit

Practical Quantitation Limit

Method Detection Limit

Not Reported

Relative Percent Difference

3275 Walnut Avenue, Signal Hill, CA 90755 © Tel: 562-989-4045 © Fax: 562-989-4040 ® www.atlglobal.com |
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Diane Galvan

From:
Sent:
To:
Subject:

&

David Watts [watts@geoconinc.com]
Monday, August 20, 2012 11:13 AM
Diane Galvan

S$9300-06-194

Please leave the date of collection/receipt as 8/16. Thanks.

David Watts | Senior Project Scientist

Geocon Consultants, Inc.

6671 Brisa Street, Livermore, California 94550

Tel 925.371.5900 Fax 925.371.5915 Cell 925.785.5340
WWwW.geoconinc.com
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ADVANCED TECHNOLOGY

LABORATORIES

August 30, 2012
Dave Watts ELAP No.: 1838
Geocon Consultants, Inc NELAP No.: 02107CA
3 - CSDLAC No.: 10196
6671 Brisa Street ORELAP No.: CA300003
§ TCEQ No.: T104704502
Livermore, CA 94550 QNo 7

Tel: (925) 371-5900
Fax:(925) 371-5915

Re: ATL Work Order Number : 1202922
Client Reference : MEN/LAKE Co., S9300-06-194

Enclosed are the results for sample(s) received on August 16, 2012 by Advanced Technology
Laboratories. The sample(s) are tested for the parameters as indicated on the enclosed chain of
custody in accordance with applicable laboratory certifications. The laboratory results contained
in this report specifically pertains to the sample(s) submitted.

Thank you for the opportunity to serve the needs of your company. If you have any questions,
please feel free to contact me or your Project Manager.

Sincerely,

Eddie Rodriguez
Laboratory Director

The cover letter and the case narrative are an integral part of this analytical report and its absence renders the report invalid.
Test results contained within this data package meet the requirements of the National Environmental Laboratory Accreditation
Conference and/or applicable state-specific certification programs. The report cannot be reproduced without written permission
from the client and Advanced Technology Laboratories.

3275 Walnut Avenue, Signal Hill, CA 90755 ® Tel: 562-989-4045 ® Fax: 562-989-4040
wiww.atlglobal.com
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Certificate of Analysis

Geocon Consultants, Inc.

6671 Brisa Street
Livermore , CA 94550

Project Number : MEN/LAKE Co., S9300-06-194

Report To: Dave Watts
Reported : 08/30/2012

SUMMARY OF SAMPLES
Sample 1D Laboratory ID Matrix Date Sampled Date Received
10-0031-P1 1202922-02 Paint 8/16/12 0:00 8/16/12 8:55
10-0036-P1 1202922-04 Paint 8/16/12 0:00 8/16/12 8:55
10-0036-P2 1202922-05 Paint 8/16/12 0:00 8/16/12 8:55
10-0037-P1 1202922-06 Paint 8/16/12 0:00 8/16/12 8:55
10-0037-P2 1202922-07 Paint 8/16/12 0:00 8/16/12 8:55
10-0053-P2 1202922-09 Paint 8/16/12 0:00 8/16/12 8:55
10-0179-P1 1202922-14 Paint 8/16/12 0:00 8/16/12 8:55
10-0179-P2 1202922-15 Paint 8/16/12 0:00 8/16/12 8:55
10-0217-P1 1202922-16 Paint 8/16/12 0:00 8/16/12 8:55
10-0218-P1 1202922-17 Paint 8/16/12 0:00 8/16/12 8:55

3275 Walnut Avenue, Signal Hill, CA 90755 © Tel: 562-989-4045 © Fax: 562-989-4040 © www.atlglobal.com |
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Certificate of Analysis

Geocon Consultants, Inc.

6671 Brisa Street
Livermore , CA 94550

Project Number :

Report To : Dave Watts
Reported :  08/30/2012

MEN/LAKE Co., $9300-06-194

STLC Lead by AA (Direct Aspiration) by EPA 7420

Analyte: Lead

Analyst: VV

Date/Time
Laboratory ID  Client Sample ID Result Units PQL MDL  Dilution Batch Prepared Analyzed Notes
1202922-04 10-0036-P1 ND mg/L 0.50 NA 1 B2H0628  08/29/2012 08/30/12 12:10
1202922-05 10-0036-P2 0.88 mg/L 0.50 NA 1 B2H0628  08/29/2012 08/30/12 12:11
TCLP Lead by AA (Direct Aspiration) EPA 7420
Analyte: Lead Analyst: VV
Date/Time
Laboratory ID Client Sample 1D Result Units PQL MDL  Dilution Batch Prepared Analyzed Notes
1202922-02 10-0031-P1 ND mg/L 25 NA 1 B2H0629  08/29/2012 08/30/12 11:10
1202922-06 10-0037-PI ND mg/L 0.50 NA 1 B2H0629 08/29/2012 08/30/12 11:11
1202922-07 10-0037-P2 ND mg/L 3.1 NA 1 B2H0629  08/29/2012 08/30/12 11:11
1202922-09 10-0053-P2 7.7 mg/L 23 NA 1 B2H0629  08/29/2012 08/30/12 11:11
1202922-14 10-0179-P1 0.60 mg/L 0.50 NA 1 B2H0629 08/29/2012 08/30/12 11:12
1202922-15 10-0179-P2 95 mg/L 6.9 NA 2 B2H0629 08/29/2012 08/30/12 11:13
1202922-16 10-0217-P1 3.2 mg/L 1.2 NA 1 B2H0629  08/29/2012 08/30/12 11:14
1202922-17 10-0218-P1 0.57 mg/L 0.50 NA 1 B2H0629  08/29/2012 08/30/12 11:15
3275 Walnut Avenue, Signal Hill, CA 90755 © Tel: 562-989-4045  Fax: 562-989-4040 * www.atlglobal.com| Page 30of7 |
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Certificate of Analysis

Geocon Consultants, Inc.

6671 Brisa Street
Livermore , CA 94550

Project Number : MEN/LAKE Co., §9300-06-194
Report To: Dave Watts
Reported :  08/30/2012

QUALITY CONTROL SECTION

STLC Lead by AA (Direct Aspiration) by EPA 7420 - Quality Control

Result PQL Spike Source % Rec RPD
Analyte (mg/L) (mg/L) Level Result % Rec Limits RPD Limit  Notes
Batch B2H0628 - STLC Extraction
Blank (B2H0628-BLK1) Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead ND 0.50 NR
Blank (B2H0628-BLK2) Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead ND 0.50 NR
LCS (B2H0628-BS1) Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 5.17601 0.05 5.00000 104 80-120
Duplicate (B2H0628-DUPI) Source: 1202921-10 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 0.608704 0.50 0.512620 NR 17.1 20
Duplicate (B2H0628-DUP2) Source: 1202923-17 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 0.931041 0.50 0.838222 NR 10.5 20
Matrix Spike (B2H0628-MS1) Source: 1202921-10 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 5.30406 0.05 5.00000 0.512620 95.8 80- 120
Matrix Spike (B2H0628-MS2) Source: 1202923-17 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 5.10021 0.05 5.00000 0.838222 85.2 80-120
Matrix Spike Dup (B2H0628-MSD1) Source: 1202921-10 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 6.27539 0.05 5.00000 0.512620 115 80-120 16.8 20

Batch S2H0391 - B2H0628

Instrument Blank (S2H0391-1BL.1)
Lead

3275 Walnut Avenue, Signal Hill, CA 90755 © Tel: 562-989-4045 © Fax: 562-989-4040 ° www.atlglobal.com I

Prepared: 8/30/2012 Analyzed: 8/30/2012
ND 0.50 NR
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Certificate of Analysis

Geocon Consultants, Inc.

6671 Brisa Street
Livermore , CA 94550

Project Number : MEN/LAKE Co., $9300-06-194

Report To: Dave Watlts

Reported :  08/30/2012

TCLP Lead by AA (Direct Aspiration) EPA 7420 - Quality Control

Result PQL Spike Source % Rec RPD

Analyte (mg/L) (mg/L) Level Result % Rec Limits RPD Limit  Notes
Batch B2H0629 - EPA 3010A_SOIL
Blank (B2H0629-BLK1) Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead ND 0.50 NR
Blank (B2H0629-BLK2) Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead ND 0.50 NR
Blank (B2H0629-BLK3) Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead ND 0.50 NR
Blank (B2H0629-BLK4) Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead ND 0.50 NR
LCS (B2H0629-BS1) Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 1.10609 0.50 1.00000 111 80-120
Duplicate (B2H0629-DUP1) Source: 1202923-10 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 0.513694 0.50 0.290057 NR 55.6 20 R
Duplicate (B2H0629-DUP2) Source: 1202921-09 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 0.531025 0.50 0.253204 NR 70.9 20 R
Matrix Spike (B2H0629-MS1) Source: 1202923-10 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 3.13473 0.50 2.50000 0.290057 114 80-120
Matrix Spike (B2H0629-MS2) Source: 1202921-09 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 2.93714 0.50 2.50000 0.253204 107 80-120
Matrix Spike Dup (B2H0629-MSD1) Source: 1202923-10 Prepared: 8/29/2012 Analyzed: 8/30/2012
Lead 3.08807 0.50 2.50000 0.290057 112 80 - 120 1.50 20
Batch S2H0390 - B2H0629
Instrument Blank (S2H0390-IBL1) Prepared: 8/30/2012 Analyzed: 8/30/2012
Lead ND 0.50 NR

3275 Walnut Avenue, Signal Hill, CA 90755 ® Tel: 562-989-4045 ® Fax: 562-989-4040 ® www.atlglobal.com | Page50f7 |
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Certificate of Analysis

Geocon Consultants, Inc. Project Number: MEN/LAKE Co., $9300-06-194
6671 Brisa Street Report To : Dave Watts
Livermore , CA 94550 Reported :  08/30/2012

Notes and Definitions

R RPD value outside acceptance criteria. Calculation is based on raw values.
ND Analyte not detected at or above reporting limit

PQL Practical Quantitation Limit

MDL Method Detection Limit

NR Not Reported

RPD Relative Percent Difference

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562-989-4045 * Fax: 562-989-4040 * www.atlglobal.com | __Page 60of 7 |




Diane Galvan

From: watts@geoconinc.com

Sent: Friday, August 24, 2012 12:33 PM

To: Diane Galvan

Subject: Re: Results/EDD/Invoice - MEN/LAKE Co. (1202921)

Diane...also, please run WETs on TTLC ND samples with PQLs of 4@ or more.

Thanks.

Quoting watts@geoconinc.com:

Please run TCLP on anything over 1008 ppm.
Please run WET on anything between 5@ and 999 ppm.

Use micro extractions. Same TAT as CofC.

Please do this for ALL 59300-06-194 samples...thanks.

VOV OV WV VOV VWV VY

David Watts

Please run TCLP on WET fails that also have a TTLC of 100 ppm or greater.

I
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