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June 22, 2001

11-Imp-111-R20.7/R28.6
11-199344
ACNH-P111(063)E
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in IMPERIAL COUNTY NEAR BRAWLEY FROM 0.1 km NORTH OF WORTHINGTON ROAD TO 0.7 km NORTH OF KEYSTONE ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 12, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 5 dated 6-01-01.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
Project Plan Sheets 2, 16, 17, 18, 19, 40, and 147 are revised.  A half-sized copy of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the first sentence in the second paragraph is revised as follows:

"The Contractor shall not encroach upon Parcel #31245 shown on Layout plan sheet L-2 until after November 1, 2001 and Parcel #31255, #31256, and #31257 shown on Layout plan sheets L-7 through L-10 until after September 1, 2001 and only after the approval of the Engineer."

In the Special Provisions, Section 10-1.16, "MAINTAINING TRAFFIC," Chart No. 1 and Chart No. 4, the title is revised as follows:

"Two-Lane Conventional Highway Lane Requirements"

In the Special Provisions, Section 10-1.16, "MAINTAINING TRAFFIC," Chart No. 2 and Chart No. 3, the second item of the legend is deleted.
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In the Special Provisions, Section 10-1.25, "CHANNELIZER," the fourth paragraph is revised as follows:

"The contract unit price paid for channelizer (surface mounted) (left in place) shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing, placing, maintaining, repairing, and replacing channelizers, complete in place, as shown on the plans, as specified in the Standard Specifications and these Special Provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.30, "EARTHWORK," the second, third, and fourth paragraphs are deleted and the following paragraphs are added:

"At the location and to the limits shown on the plans for foundation treatment, material shall be compacted.  The relative compaction shall not be less than 90 percent, except as specified in Section       19-5.03, "Relative Compaction (95 percent)," of the Standard Specifications.  Compacting of the material will be measured and paid for as roadway excavation.

The excavation of the ditches along the "G" Line from Station 294+85 to 297+45, as shown on the plans, will be measured and paid for as roadway excavation."

In the Proposal and Contract, the Engineer’s Estimate Items 28 and 29 are revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Plans, Specifications & Estimates Branch

Office of Office Engineer

Attachments

ENGINEER'S ESTIMATE

11-199344

Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
150742
REMOVE ROADSIDE SIGN 
EA
28




22
150860
REMOVE BASE AND SURFACING 
M3
1500




23
152320
RESET ROADSIDE SIGN 
EA
8




24

153153
COLD PLANE ASPHALT CONCRETE PAVEMENT (45 MM MAXIMUM)
M2
320




25
153229
REMOVE CONCRETE BARRIER (TYPE K) 
M
80




26
160101
CLEARING AND GRUBBING 
LS
LUMP SUM 
LUMP SUM



27
170101
DEVELOP WATER SUPPLY 
LS
LUMP SUM
LUMP SUM



28
190101
ROADWAY EXCAVATION 
M3
277 000




29
198001
IMPORTED BORROW 
M3
136 000




30
(S)
204031
TRANSPLANT PALM TREE 
EA
30




31
(S)
208731
200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT
M
570




32
220101
FINISHING ROADWAY 
LS
LUMP SUM
LUMP SUM



33
250501
CLASS 5 AGGREGATE SUBBASE 
M3
108 000




34
260201
CLASS 2 AGGREGATE BASE 
M3
61 900




35
374002
ASPHALTIC EMULSION 

(FOG SEAL COAT) 
TONN
5




36
390155
ASPHALT CONCRETE (TYPE A) 
TONN
4270




37
390171
ASPHALT CONCRETE BASE 

(TYPE A) 
TONN
68 900




38
394001
PLACE ASPHALT CONCRETE DIKE 
M
2490




39
394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)
M2
890




40
401000
CONCRETE PAVEMENT 
M3
42 800
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