

DEPARTMENT OF TRANSPORTATION

ES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



July 2, 2001

11-SD-94/125-R16.7/R17.2;21.9/22.5
11-232924
STPL-6066(028)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN LA MESA ON ROUTE 94 FROM ROUTE 94/125 SEPARATION TO 0.2 km WEST OF CAMPO ROAD OVERCROSSING AND ON ROUTE 125 FROM 0.3 km SOUTH TO 0.3 km NORTH OF THE PANORAMA DRIVE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 12, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheet 52 is revised. A half-sized copy of the revised sheet is attached for substitution for the like-numbered sheet.

Project Plan Sheet 85 is revised. A wall thickness dimension of "380 (Typ)" is added to Sections A-A and B-B.

In the Special Provisions, under the section, "STANDARD PLANS LIST," RSP A35A, "Portland Cement Concrete Pavement (Undoweled Transverse Joints)," is replaced with RSP A35B, "Portland Cement Concrete Pavement (Doweled Transverse Joints)."

In the Special Provisions, Section 10-1.06, "TEMPORARY CONCRETE WASHOUT," the first paragraph is revised as follows:

"Temporary concrete washout facilities shall be furnished, operated and maintained in accordance with these special provisions, as shown on the plans, and as directed by the Engineer."

In the Proposal and Contract, the Engineer's Estimate Item 4 is revised.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
July 2, 2001

11-SD-94/125-R16.7/R17.2;21.9/22.5
11-232924
STPL-6066(028)E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments

**ENGINEER'S ESTIMATE
11-232924**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074028	TEMPORARY FIBER ROLL	M	340		
2	074029	TEMPORARY SILT FENCE	M	160		
3	021515	TEMPORARY GRAVEL BAG	EA	45		
4	021516	TEMPORARY CONCRETE WASHOUT	EA	20		
5 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
6 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
7 (S)	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	M	2930		
8 (S)	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	14		
9 (S)	120300	TEMPORARY PAVEMENT MARKER	EA	890		
10 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4		
11 (S)	129000	TEMPORARY RAILING (TYPE K)	M	560		
12 (S)	021517	TRAFFIC PLASTIC DRUM	EA	12		
13	150608	REMOVE CHAIN LINK FENCE	M	290		
14	150710	REMOVE TRAFFIC STRIPE	M2	260		
15	150742	REMOVE ROADSIDE SIGN	EA	8		
16	150857	REMOVE ASPHALT CONCRETE SURFACING	M3	6		
17 (S)	151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	35		
18	152390	RELOCATE ROADSIDE SIGN	EA	2		
19	153210	REMOVE CONCRETE	M3	5		
20	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	LUMP SUM	