

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 5, 2007

11-274804
11-SD-905-4.7/9.2, 16.9
ACNH-A905(018)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO FROM 0.3 KM WEST OF ROUTE 905/5 SEPARATION TO 0.9 KM EAST OF ROUTE 905/805 SEPARATION AND AT 0.4 KM WEST OF HARVEST ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 27, 2007, instead of the original date of September 6, 2007.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 10-1.10, "COOPERATION," is revised as attached.

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
September 5, 2007

11-274804
11-SD-905-4.7/9.2, 16.9
ACNH-A905(018)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

10-1.10 COOPERATION

Attention is directed to Section 7-1.14, "Cooperation," and Section 8-1.10, "Utility and Non-Highway Facilities," of the Standard Specifications and these special provisions.

It is anticipated that work by another contractor (Contract No.11-282904) to Recycled Water Conversion in San Diego County on Route 905 from 0.3 KM west of Del Sur Boulevard undercrossing to 0.9 KM east of Picador Boulevard undercrossing (KP 6.4 to KP 8.0) may be in progress adjacent to or within the limits of this project during progress of the work on this contract.

It is anticipated that work by another contractor (Contract No.11-232304) to Construct a 4-Lane Freeway, Interchange and off Ramp in San Diego County in San Diego and Chula Vista on Routes 125 and 905 from Route 905 to San Miguel Road (KP 2.7 to KP 16.7 and 905-KP R16.7 to KP R17.9) may be in progress adjacent to or within the limits of this project during progress of the work on this contract. This contract includes work on the widening of Otay Mesa Road eastbound shoulder that may affect the planned ingress/egress to the Area for Contractor's Use. An alternate route via La Media Road/Airway Road may be used to access the Area for Contractor's Use.

It is anticipated that work by another contractor (Contract No.11-091824) to Construct New Freeway in San Diego County in San Diego on Route 905 from 0.6 KM east of Cactus Road to 0.3 KM West of the Mexico Border (KP R13.9 to KP R18.6) may be in progress adjacent to or within the limits of this project during progress of the work on this contract.

Consecutive on-ramp or off-ramps in the same direction of travel shall not be closed simultaneously unless otherwise provided in these special provisions or permitted by the Engineer.