

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe

*Flex your power!  
Be energy efficient!*

August 14, 2013

11-Imp-186-0.0/0.4  
11-294804  
Project ID 1100020250  
ACSTPE-P186(004)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL COUNTY AT ANDRADE FROM MEXICO BORDER TO 0.4 MILE NORTH OF MEXICO BORDER.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, September 5, 2013.

This addendum is being issued to revise the *Notice to Bidders and Special Provisions*, the *Bid book*, the *Information Handout* and the Federal Minimum Wages with Modification Number 9 dated 8/9/2013.

In the *Special Provisions*, Section 2-1.06B is replaced as attached.

In the *Special Provisions*, Section 5-1.02F the third paragraph is replaced as follows:

"The Tribe charges you a permit fee of \$150.00 per day for the Tribal Permit to Enter and Construct."

The *Information Handout* is replaced as attached.

In the *Bid book*, in the "Bid Item List," Item number 1 is replaced as attached.

To *Bid book* holders:

In the *Bid book*, page 3 of the "Bid Item List" is replaced as attached. The attached Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the *Bid book*.

Addendum No. 1  
Page 2  
August 14, 2013

11-Imp-186-0.0/0.4  
11-294804  
Project ID 1100020250  
ACSTPE-P186(004)E

Submit bids in the *Bid* book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-294804](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-294804)**

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



LAURIE BERMAN  
District Director

Attachments

**Add to section 2-1.06B:**

The Department makes the following supplemental project information available:

**Supplemental Project Information**

Means	Description
Included in the <i>Information Handout</i>	<ol style="list-style-type: none"><li>1. Quechan Tribe TERO Requirements:<ol style="list-style-type: none"><li>1.1. Memorandum of Understanding (MOU)</li><li>1.2. TERO Highway Construction Permit (THCP) Application.</li><li>1.3. Compliance Plan.</li><li>1.4. Compliance Plan Application.</li></ol></li><li>2. Quechan Tribe Permit To Enter and Construct:<ol style="list-style-type: none"><li>2.1. Application for Business Permit</li><li>2.2. Waiver of Liability</li><li>2.3. Letter of Intent To Issue Permit</li></ol></li><li>3. The Geotechnical Design Report for State Route 186 Andrade Border Crossing Pedestrian Project, Dated March 12, 2013.</li></ol>
Available as specified in the <i>Standard Specifications</i>	Cross sections
Included with the project plans	Logs of Test Borings

**BID ITEM LIST**

**11-294804**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	026402	TRIBAL PERMIT TO ENTER AND CONSTRUCT	DAY	85		
2	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	80		
6	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2		
7	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
9	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	2		
10	130640	TEMPORARY FIBER ROLL	LF	1,190		
11	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2		
12	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
13	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
14	141120	TREATED WOOD WASTE	LB	3,330		
15	150605	REMOVE FENCE	LF	190		
16	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	6,470		
17	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	80		
18	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	220		
19	150742	REMOVE ROADSIDE SIGN	EA	11		
20	152320	RESET ROADSIDE SIGN	EA	2		