

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.  
Help save water!*

July 11, 2014

11-SD-805-9.5/10.3

11-2T2504

Project ID 1112000216

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN AND NEAR NATIONAL CITY FROM PROSPECT AVENUE OVERCROSSING TO PLAZA BOULEVARD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, July 24, 2014.

This addendum is being issued to revise the project plans and the *Bid* book.

Project plan sheets 17, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77 and 98 are replaced and attached for substitution for the like-numbered sheets.

Project plan sheets 65A, 65B, 65C, 65D, and 65E are added and attached for addition to the project plans.

In the *Bid* book, in the "Bid Item List," Items 6, 8, 9, 10, 12, 26 and 39 are replaced as attached.

To *Bid* book holders:

In the *Bid* book, pages 3 and 4 of the "Bid Item List" are replaced as attached. The attached Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the *Bid* book.

Submit bids in the *Bid* book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book

Inform subcontractors and suppliers as necessary.

Addendum No. 4  
Page 2  
July 11, 2014

11-SD-805-9.5/10.3  
11-2T2504  
Project ID 1112000216

This addendum and attachments are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-2T2504](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T2504)**

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



 LAURIE BERMAN  
District Director

Attachments

**BID ITEM LIST**  
**11-2T2504**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	180		
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
6	120120	TYPE III BARRICADE	EA	6		
7	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	260		
8	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	51,700		
9	120199	TRAFFIC PLASTIC DRUM	EA	40		
10	120300	TEMPORARY PAVEMENT MARKER	EA	2,730		
11	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2		
12	129000	TEMPORARY RAILING (TYPE K)	LF	10,900		
13	129100	TEMPORARY CRASH CUSHION MODULE	EA	28		
14	027516	TEMPORARY ALTERNATIVE CRASH CUSHION	EA	1		
15	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
16	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
17	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
18	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1		
19	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	10		
20	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	3		

**BID ITEM LIST**  
**11-2T2504**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
22	141120	TREATED WOOD WASTE	LB	920		
23	148005	NOISE MONITORING	LS	LUMP SUM	LUMP SUM	
24	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	LUMP SUM	
25	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	17,300		
26	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	16,700		
27	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	350		
28	150742	REMOVE ROADSIDE SIGN	EA	7		
29	150809	REMOVE CULVERT (LF)	LF	510		
30	150820	REMOVE INLET	EA	4		
31	152390	RELOCATE ROADSIDE SIGN	EA	6		
32	152430	ADJUST INLET	EA	2		
33	153121	REMOVE CONCRETE (CY)	CY	240		
34	155003	CAP INLET	EA	1		
35	155006	CAP RISER	EA	1		
36	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
37	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	LUMP SUM	
38	190101	ROADWAY EXCAVATION	CY	32,700		
39	190139	ROADWAY EXCAVATION (UNSUITABLE MATERIAL)	CY	9,180		
40	027517	BIAXIAL GEOGRID (LONG TERM DEVELOPMENT STRENGTH OF 900LB/FT)	SQYD	8,080		